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Project Name Nippert Stadium Expansion  Project Number UCN-13069A 

Project Location Main Campus, Bearcat Way    
 
 
Date posted:  January 25, 2013 
Date revised: January 31, February 1 and February 8, 2013 
 
Below are the questions that have been received to date for the RFQ of the above-referenced project: 
 

1. My firm is considering a joint submittal with another firm for this project, but had questions on the RFQs 
that will ultimately be posted for the Design Architect and Sports Consultant.  Are you able to tell me 
anything on the scope of the secondary RFQs in question?  If we were successful in our submission for 
the AoR, as a partnership, we most likely would have the necessary skill and experience to support the 
Sports Consultant role.  If that is ultimately the case, would the University still need to post an RFQ for the 
Sports Consultant role?  Conversely, we would also like to determine whether we, as a joint submission, 
would be better suited to just the Sports Consultant role.  I personally would also like to understand the 
scope of the Design Architect further to determine if that may be more appropriate for us. 
 

A. The AoR  RFQ allows for the fact that in the “local” geographic area there could be AoR’s who 
might also fill the Sports Architect role.  It is not a requirement for AoR consideration. 

B. The Design Architect might also fulfill the Sports Architect role.  It is not a requirement for DA 
consideration. 

C. The Design Architect selection process will be separate and distinct based on a firm’s proven, 
recognized record for design excellence with projects of this complexity. 
 
 

2. I am curious to know if the Nippert Stadium Expansion project professional services scope includes 
environmental graphic design.  If EGD is not included in the stadium expansion scope, will EGD be 
organized as a separate project in the future? 
 

A. Environmental graphic design will be a required service scope for this project.  It is not yet 
decided with whom this scope of work will reside.  Options are currently the Owner, the AoR, or 
the Design Architect.  
 

3. Please clarify the Construction Manager (CM) delivery method. 
 

A. The RFQ is revised as follows:  “The anticipated project delivery method for this project will be 
Construction Manager at Risk (CM @Risk).” Please note that this proposed delivery method 
allows for conversion to CM Adviser if GMP issues warrant.” 
 

4. Important Meeting Update: 
 

A. The site meeting scheduled for Feb. 7, 2013 at 3:00 PM is provided as a courtesy to those 
potential AoR firms wishing to participate. Attendance is NOT mandatory. 
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5. A/E site visit sign-in sheets: 
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5. A/E site visit sign-in sheets (con’t.): 

 
 
 
 


