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Administration of Project: Ohio Department of Natural Resources, Division of Engineering 

 
Project Name Buckeye Lake Dam Improvements     Response Deadline 8/20/2015    4:00 PM  local time 

Project Location   Buckeye Lake State Park Project Number DNR-150080 
Village of Buckeye Lake/Fairfield and  

City / County Licking Counties    Project Manager James Hilovsky   

Owner Ohio Department of Natural Resources     Contracting Authority ODNR—Division of Engineering   

Delivery Method   CM at Risk     Prevailing Wages State   

No. of paper copies requested                                 5     No. of electronic copies requested (PDF)   2   
 

Submit the requested number of Statements of Qualifications (OFCC Form F110-330) directly to the Ohio Department of 
Natural Resources, Division of Engineering, Attention: Jason Kirby, 2045 Morse Rd., Building E-3, Columbus, Ohio 
43229. See Section H of this RFQ for additional submittal instructions. 

 
Submit all questions regarding this RFQ in writing to Jason Kirby at Jason.kirby@dnr.state.oh.us with the project number 
included in the subject line (no phone calls please). Questions will be answered and posted to the Request for Professional 
Services page on the ODNR Division of Engineering website at  http://engineering.ohiodnr.gov\capital-improvements and the 
OFCC website at http://ofcc.ohio.gov on a regular basis until one week before the response deadline. The names of the 
party submitting a question will not be included on the Q&A document. 

 

 
Project Overview 

 
A. Project Description 

 
Construction Management at Risk services are being requested to provide pre-construction and construction phase 
services for rehabilitation of Buckeye Lake Dam on an expedited schedule.  Buckeye Lake Dam is a Class I high-hazard- 
potential structure, comprised of a 4.1 mile long earthen embankment which impounds 2800 acres of water at normal 
pool and is located near Buckeye Lake Village, Ohio.  Buckeye Lake Dam was originally part of the Ohio-Erie Canal 
system, constructed between 1825 and 1832.  Over time, various problematic conditions and extensive embankment 
defects have been identified including structures built into and on the earthen embankment, uncontrolled seepage 
conditions, sheet pile and masonry wall deterioration, trees rooted in the embankment, persistent wet areas and 
subsidence features.  Currently, the structure does not meet established dam safety standards. To minimize the risk of 
unsatisfactory and potentially unsafe performance, the pool is presently drawn down below normal pool elevation. 

 

The site of the proposed work is along the shoreline of the existing embankment extending in the south from Liebs Island 
to the north at the North Shore boat launch and parking facility.  State-owned property within the work site includes a 
narrow path with limited access and mobility extending the length of the embankment and landward of the existing 
shoreline, and all areas within the existing shoreline (Buckeye Lake).  Additional State-owned or State-leased parcels 
along the shoreline and adjacent to the work site are available for use by the contractor.  No work will be required outside 
of the work site or on properties not owned or leased by the State.  

 
Through this selection process, ODNR contemplates engaging a Construction Manager at Risk (“CM”) to provide pre- 
construction and construction services for all improvements at the facility. Phase I would include construction of the 
selected interim risk-reduction measures (IRRMs) to reduce the risk to public safety.  Phase II would include the 
completion of the selected comprehensive risk reduction measures.  All contractors submitting a statement of 
qualifications will be eligible for award of contract for Phase I and Phase II work. The selected CM’s agreement may be 
extended and amended to add scope of work as capital appropriations are available in future Capital Bill legislation. 
However, the Contracting Authority may terminate the agreement with the CM and seek proposals from other firms after 
completion of Phase I. 

 
Professional design services are being acquired by the Contracting Authority under a separate contract. 

 
All aspects of the project and related issues will be implemented and operated consistent with the Contracting Authority 
and/or Owner’s policies and procedures. 
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B.   Scope of Services 

The work required includes heavy civil construction both on land and in water.  Work may include some or all of the 
following: 

 Preconstruction services as described below. 
 Mobilization/Demobilization 
 Development of laydown areas at Buckeye Lake State Park and at State-owned property adjacent to State Route 

79 and Crane Lake where a boat launch and parking facilities are present. 
 Acquisition and development of other laydown areas as required to complete the scope of work. 
 Development of access points from public roadways through State-owned or State-leased properties to the work 

site. 
 Construction of embankment stability berm in areas presently submerged, and removal and disposal of berm 

material post construction. 
 Working from barges or other floating plant and equipment. 
 Removal of existing dock and marina structures. 
 Construction of seepage barriers which could include placement of temporary or permanent sheet piling, 

construction of cutoff walls, application of deep soil mixing methods, and placement of temporary liners. 
 Construction of cofferdams. 
 Administration of lake level control plans. 
 Shallow dredging and dredge material disposal. 
 Participation in development of construction monitoring and emergency action plans and procurement of 

materials and equipment as necessary for implementation in the case that emergency action is required during 
the construction period. 

 Temporary and permanent modification to concrete spillway structures. 
 

The proposed work is immediately adjacent to approximately 370 private residences.  Public information and public 
involvement matters must be closely coordinated throughout the duration of this project.  The CM contractor shall 
participate in public information and public involvement matters including attendance at public meetings.  Close 
coordination with the State, A/E, and their agents on matters of public interaction, public meetings, scheduling and 
sequencing of work activities, work hours, public updates, and the like will be required.  

 
The selected CM, as a portion of its required Scope of Services and prior to submitting its proposal, will discuss and 
clarify with the Contracting Authority and/or Owner, the breakdown of the Agreement detailed cost components, to 
address the Owner’s project requirements and refine the project schedule. 

 
As required by the Agreement, and as properly authorized, provide the following categories of services: provide 
constructability review comments on documents produced by the A/E during the Preliminary and Final IRRM Designs; 
develop and maintain estimates of probable construction cost, value engineering, project schedules, and construction 
schedules; and lead and manage the Subcontractor Prequalification and Bidding process, Construction and Closeout 
Stage. 

 
Refer to the Ohio Facilities Construction Manual for additional information about the type and extent of services required 
for each. A copy of the standard Agreement can be obtained at the OFCC website at http://ofcc.ohio.gov. 

 

The preconstruction and construction services are generally described below. Subcontracts will be awarded by the CM 
to prequalified vendors using a competitive process. The parties will engage in an "open book" pricing method in which 
all subcontracted work shall be based upon competitive pricing that will be reviewed by the Contracting Authority and/or 
Owner, the A/E and the CM. The Contracting Authority and/or Owner shall have access to all books, records, documents 
and other data in the CM's possession related to itself, its subcontractors and material suppliers pertaining to bidding, 
pricing or performance of the Agreement. 

 
Preconstruction Services: The CM will work cooperatively with the Contracting Authority and/or Owner, A/E, and Project 
Team, and will provide, among other services, schedule development, estimate development, Guaranteed Maximum 
Price (GMP) proposal, subcontractor prequalification and bidding, constructability review, permits, budgeting, value 
engineering, and preconstruction planning throughout the preconstruction stages. When the drawings and specifications 
are at the stage of completion specified in the Agreement, such partially completed documents (the "Basis Documents") 
shall be provided to the CM, together with the A/E's detailed listing of any incomplete design elements and the A/E’s 
statement of intended scope (the "Design Intent Statement") with respect to such incomplete elements. Contingent upon 
the Contracting Authority’s approval of the GMP, the parties will enter into an amendment to the Agreement establishing 
the Contract Sum (“GMP Amendment”). If the proposed Contract Sum exceeds the Project Budget established for 
construction, then the Contracting Authority may terminate the agreement with the CM and seek proposals from other 
firms for completion of the Project. 

 
Construction Services: The CM shall construct the Project pursuant to the construction documents and in accordance with 
the schedule requirements. The CM shall hold all subcontracts and shall be fully responsible for the means and methods 
of construction, project safety, project completion within the schedule agreed upon in the preconstruction phase,
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compliance with all applicable laws and regulations including monitoring compliance with all EDGE, equal employment, 
and prevailing wage requirements, and submitting monthly reports of these activities to the Contracting Authority. All 
subcontracts shall be on the subcontract form prescribed by OAC Section 153:1-03-02. The Contracting Authority 
reserves the right to approve the CM’s selection of subcontractors and any supplemental terms to the form subcontract. 

 
Schedule for Phase I:  Proposed schedule for the Buckeye Lake Dam Improvements Project Procurement, Preconstruction 
Services and Construction Services is included below: 

 

1. RFQ Response – 8/20/15 
2.  Shortlist Selection / Request for Proposal issued – 8/27/15 
3. Site Visit – 8/31/15 

                  4. Pre-Proposal Meeting – 9/3/15 
5. Proposal Submission – 9/14/15 
6. Interview – 9/21/15 
7. CM Selection –9/23/15 
8. Notice to Proceed – 10/20/15 
 

          The proposed schedule dates are subject to change. 
 

For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (Form 
F110-330), below is a list of relevant scope of work requirements for this RFQ: 

 
1. Experience with complex, fast-track projects of similar or greater magnitude as appropriate for the scope 

discussed herein. For all past projects utilized to demonstrate experience, the contractor shall provide a 
description of the specific work items relevant to the scope of work described herein and specifically identify their 
role in that work (i.e., CM, General Contractor, Self-Perform, etc.) 

2. Experience with water resource projects, including marine work, dredging, installation of seepage barriers for 
embankments, spillway and outlet structure construction or modification. 

3. Knowledge and experience with complex dam rehabilitation projects inclusive of those involving multiple permitting 
and regulatory agencies. 

4. Experience with multiple seepage control alternatives and construction technologies, including innovative 
techniques. 

5. Experience with marina and dock construction, including dock removal, relocation, and installation. 
6. Administration of Construction Monitoring, Emergency Action, and/ or detailed safety plans for dam 

rehabilitation and construction. 
7. Experience with addressing and mitigating private property impacts related to construction activities, such as 

rights of entry and potential property lease agreements. 
8. Experience in contracting with state, federal, or local governmental agencies. 
9. Experience with communications and public information associated with large heavy civil projects. 

 
C. Funding / Estimated Budget 

$40 million Phase I 
Total Project Cost     $70 million Phase II    State Funding 100% of project cost 

 
Construction Cost     $35 million Phase I 

                                     $65 million Phase II  Other Funding N/A  
 

D. Anticipated Schedule E. EDGE Participation Goal 
CM Preconstruction Service Start             10/15 Percent of the CM’s total compensation 

Construction Stage Notice to Proceed      11/15 excluding CM’s Contingency*                          5.0% 

Substantial Completion of all Work           (Phase I) 12/16 *Preconstruction Stage Compensation plus Contract Sum 

CM Services Completed                           (Phase I) 03/17 minus CM’s Contingency 
 

F.   Evaluation Criteria for Selection 
 

Selection Criteria: The CM will be selected using (i) qualifications-based process during the Request for Qualifications 
(RFQ) stage to develop a short list and (ii) best value process during the Request for Proposal stage. The qualifications- 
based criteria for the RFQ is included in this announcement. The best value criteria used in evaluating proposals from short 
listed firms will include such factors that are determined to derive or offer the greatest value to the State and Owner, 
combining both qualifications and fee. 
 
Short List: Each firm responding to this RFQ will be evaluated based on its qualifications and the qualifications and 
experience of the particular individuals identified as the candidate's proposed team for the Project. After evaluating 
the responses to this RFQ, the Contracting Authority will select a short list of no fewer than three candidates that it 
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considers to be the most qualified, except if the Contracting Authority determines that fewer than three firms are 
qualified, it will only select the qualified firms.  

 
Request for Proposal: The short-listed firms shall be sent a Request for Proposal (“RFP”) that will invite the firms to submit 
pricing proposals containing their proposed preconstruction stage compensation, construction stage personnel costs, 
itemized construction stage general conditions costs, construction stage contingency percentage, and construction stage 
fee percentage. The short-listed candidates will also receive (i) form of Agreement with the Contracting Authority 
containing the contract terms and conditions, (ii) set of the most recent design documents and (iii) proposed Project 
schedule. 

   
Site Visit: After issuance of the RFP, a mandatory site visit will be coordinated with all short listed firms and the 
Contracting Authority.  

 
Pre-Proposal Meeting: Prior to submitting a response to the RFP, the short-listed firms will be invited to meet individually 
with the Contracting Authority and/or Owner. The purpose of the pre-proposal meeting is to permit the short-listed firms an 
opportunity to ask the Contracting Authority and/or Owner questions in an individual setting to help the firms prepare their 
responses to the RFP. The Contracting Authority will notify each short-listed firm to schedule individual times for the pre- 
proposal meetings. 

 
Interview: After submitting responses to the RFP, the short-listed firms will be interviewed by the Contracting Authority and 
Owner. The purpose of the interview will be to meet the proposed Project team, become familiar with key personnel, and 
understand the project approach and ability to meet the stated objectives for the Project. Please be prepared to discuss 
with specificity the firm’s capacity to conduct this work in compliance with the timetable, budget and EDGE expectations. 
The Contracting Authority will notify each short-listed firm to schedule individual times for the interviews. 

 
Selection Schedule: Tentative schedule is subject to change. 

 
RFP issued to the Short-Listed Firms    8/27/15 
Interviews  9/21/15 
Selection of CM  9/23/15 

 

Cancellation and Rejection: The Contracting Authority reserves the right to reject all proposals and cancel at any time for 
any reason this solicitation, any portion of this solicitation or any phase of the Project. The Contracting Authority shall 
have no liability to any proposer arising out of such cancellation or rejection. The Contracting Authority reserves the right 
to waive minor variations in the selection process. 

 
Interested CM firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program 
form in its Statement of Qualifications (Form F110-330) submitted in response to the RFQ, to indicate its intent to contract 
with and use EDGE-certified Business Enterprise(s), as a part of the CM’s team. The Intent to Contract and to Perform 
and / or waiver request letter and Demonstration of Good Faith Effort form(s) with complete documentation must be 
attached to the CM’s Proposal. Both forms can be accessed via the OFCC website at http://ofcc.ohio.gov. The Intent to 
Contract and to Perform form is again required at the Fee Proposal stage. 

 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ. 
 
In addition to identifying key project staff as required in the Statement of Qualifications (Form F110-330), 
interested CM firms shall also provide a staff commitment statement indicating the percentage of time key staff 
will be located at the project site and/or working on project tasks.  Firms will be evaluated based on the amount of 
time key staff is committed to the project site and tasks. 

 
G.   Submittal Instructions 

 
Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC 
website at http://ofcc.ohio.gov. 

 

Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your 
firm’s name. Use the “print” feature of Adobe Acrobat or similar software for creating a PDF rather than using a scanner. If 
possible, please reduce the file size of the PDF. In Acrobat, go to Advanced, then PDF Optimizer. Also, please label the 
CD or DVD and the sleeve with the project number and firm name if applicable. 

 
Paper copies of the Statement of Qualifications, if requested, should be stapled only. Do not use special bindings or 
coverings of any type. Cover letters and transmittals are not necessary. 

 
Facsimile copies of the Statement of Qualifications will not be accepted. 
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Unless otherwise noted or exempt, all documents submitted to the Contracting Authority in response to this RFQ and 
subsequent RFP are public and will be available for inspection at the conclusion of the selection process. The following 
information shall remain confidential and will not be released: (1) Proposal Form(s), except for cost category subtotals 
which will be transferred to the Best Value Rating Form; (2) Financial Capacity; and (3) Bonding/Insurance. 

 
Proposers are requested to submit the following information in response to this RFQ within Section H of Form F110-330. 

 
1. Summary: Provide a summary, on one page or less, describing why your firm/team is the most qualified for the 

Project. 
2. Bonding/Insurance: Provide evidence of capacity to provide bonding in the amount of the construction budget 

(e.g. a letter from your Surety agent stating that one or more Sureties will issue Bonds in the amount of the 
construction budget if your team is selected) and a copy of the firm's certificate of insurance showing the firm's 
current limits of liability for commercial general liability, employer's liability, business automobile liability, and 
professional liability insurance. 

3. Management Systems: Describe the scheduling and cost control systems the firm would propose to use for the 
Project 

4. Self-Performed Work: Indicate whether the firm intends to self-perform any work on the Project through a 
competitive process and, if so, the nature of the work and capability to self-perform. 

5. Estimating: Demonstrated track record of performance of in-house estimating on projects comparable to the 
Project. 

6. Scheduling: Demonstrated track record of performance of managing projects to the original schedule. 
 

Firms are requested to identify professional registrations, memberships and credentials including but not limited to: 
LEED GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, CPE, DBIA, and any other appropriate design and 
construction industry credentials. Identify that information on the resume page for individual in Block 22, Section E of the 
F110-330 form. 
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Selection Criteria Value Score 

1.   Primary Firm Location and Workload (Maximum 10 points) 
 

a. Proximity of firm to project site 
Less than 200 miles 5  
200 miles to 500 miles 3 
More than 500 miles 2 

b. Amount of contracts awarded by Contracting 
Authority in previous 24 months 

Less than $1,000,000 5  
$1,000,000 to $5,000,000 2 
More than $5,000,000 0 

2.   Primary Qualifications (Maximum 30 points) 

a. Project management lead Relevant experience managing proposed 
scope / budget/ schedule/ quality 

0 - 10    

b. Project administration lead Relevant experience / ability to effectively 
administer project controls and processes 

0 - 5 
 
 

Max = 
30 

 

c. Technical staff Relevant experience / ability of staff to 
develop accurate estimates and schedules 

0 - 5  

d. Construction administration staff Relevant experience / ability to identify and 
solve issues during construction 

0 - 10  

3.   Key Consultant Qualifications (Maximum 10 points) 

a. Key consultants 
Experience / ability of key consultants to 
perform effectively and collaboratively 

0 - 5  

 
b. Proposed EDGE-certified Consultant participation* 

One point for every 2 percent increase in 
Services compensation** over the EDGE 
participation goal 

 
0 - 5 

 

4.   Overall Team Qualifications (Maximum 10 points) 
 

a. Previous team collaboration 
Less than 2 sample projects 1 

Max = 
3 

 
2 to 4 sample projects 2 
More than 4 sample projects 3 

b. Projects with complex public involvement components
Less than 2 sample projects 1 Max = 

2 
 

2 sample projects or more 2 

c. Application of innovative dam safety technologies 
Less than 3 sample projects 1 Max = 

3 
 

3 sample projects or more 3 

d. Team organization and Staff Commitment Staff commitment and clarity of responsibility/ 
communication in table of organization 

0 - 2  

5.   Overall Team Experience (Maximum 30 points) 

a. Previous team performance 
Past performance as indicated by 
evaluations and letters of reference 

0 - 10  

 
b. Experience with similar projects / delivery methods 

Less than 3 projects 0 - 3  
3 to 6 projects 4 - 6 
More than 6 projects 7 - 10 

c. Budget and schedule management 
Performance in completing projects within 
original construction budget and schedule 

0 - 5  

 
d. Knowledge of public sector capital improvements 
process 

Less than 2 projects 0 - 1  
2 to 4 projects 2 - 3 
More than 4 projects 4 - 5 

 
   

Subtotal 
 

CM at Risk Selection Rating Form 
State of Ohio Standard Forms and Documents   

 
Project Name Buckeye Lake Dam Improvements   Proposer Firm   

Project Number DNR-150080   City, State, Zip   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

* Must be comprised of consulting firm(s) and NOT the lead firm 
** Preconstruction Stage Compensation plus Contract Sum minus Subcontracted Work, Self-performed 
Work, and CM’s Contingency 

 
Notes: Evaluator: 

Name      
 

 
 
 

Signature Date 


