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State of Ohio Standard Requirements for Public Facility Construction

Standard Requirements
Document 00 22 00	Supplementary Instructions (OSFC CM Adviser)
[bookmark: _Toc158279762][bookmark: _Toc149384693][bookmark: _GoBack]Edit this sample document to include conditions specific to the school district’s projects and delete these notes.
Certifications
These Supplementary Instructions amend and supplement the Instructions to Bidders and other provisions of the Contract Documents as indicated below. All provisions not amended remain in full force and effect. The terms in these Supplementary Instructions defined in the Contracting Definitions or the Instructions to Bidders shall have the meanings assigned to them in those documents.
[bookmark: _Toc149384695]These Supplementary Instructions are authorized, by the Ohio Facilities Construction Commission, for use on projects constructed for the «insert name» School District funded by the Ohio School Facilities Commission.
[bookmark: _Toc158279763]Insert the name and relevant general contact information for the school district below.
Contracting Authority
«insert name» School District	in conjunction with	Ohio Facilities Construction Commission
«insert street address»	30 West Spring Street, 4th Floor
«insert city, state  zip code»	Columbus, Ohio 43215
«insert phone number»	614.466.6290
«insert website»	http://ofcc.ohio.gov
Owner
«insert name» School District
«insert street address»
«insert city, state  zip code»
«insert phone number»
«insert website»
[bookmark: _Toc149384694][bookmark: _Toc158279764]Modifications to Instructions to Bidders
[bookmark: _Toc158279765]Replace Sections 1.2.3 and 1.2.4 with the following:
1.2.3 The CM is responsible for scheduling the Project, coordinating the Contractors, and providing other services identified in the Contract Documents.
1.2.4 The award of separate Contracts for the Project requires sequential, coordinated, and otherwise interrelated Contractor operations and may involve interference, disruption, hindrance, or delay in the progress of any individual Contractor's Work. Each Contractor shall cooperate with the CM, the A/E, the Contracting Authority, the Owner, and Separate Contractors to minimize interference, disruption, hindrance, or delay of the Project.
Replace Sections 2.2.1 and 2.2.2 with the following:
2.2.1 The Bidder is encouraged to attend the pre-bid meeting, where the CM, the A/E, the Contracting Authority, and the Owner will receive questions regarding the Contract Documents. If not given in Document 00 10 00 - “Solicitation,” the CM shall issue notice of the time and place of any pre-bid meeting to each registered Plan Holder.
2.2.2 The CM shall prepare minutes of the pre-bid meeting for the Project record. If questions raised by the prospective Bidders require changes to, or clarifications of, the Contract Documents, the A/E shall issue the changes by written Addendum through the CM, along with a list of pre-bid meeting attendees.
Replace Section 2.10.3.16 with the following:
2.10.3.16 any other data or information which the CM may request concerning the responsibility of the Bidder, including a complete list of major Subcontractors with an estimated contract value of $200,000 or more, which the Bidder proposes to employ on the Project.
Replace Section 3.5.4 with the following:
[bookmark: _Ref152562741]3.5.4 The CM shall obtain from the lowest responsive Bidder any information the Contracting Authority determines appropriate to consideration of factors showing responsibility. If the lowest responsive Bidder is responsible, the Contract shall be awarded to that Bidder, unless all Bids are rejected. The Bidder shall provide all requested information within 3 days of a request from the CM, or a longer period, if the Contracting Authority consents in writing.
Replace Section 6.4.1 with the following:
6.4.1 The Contracting Authority shall issue a Notice to Proceed to the Contractor through the CM, which establishes the date for commencement and the calendar days allocated for Contract Completion. Within 10 days of the date of the Notice to Proceed, or other period as mutually agreed by the Contractor and the Contracting Authority, the Contractor shall furnish the following submittals to the CM:
Delete Section 6.4.1.5 in its entirety.
Delete Section 6.5 in its entirety.
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