

Solicitation Information

Ohio Facilities Construction Commission

Solicitation Number

DOT-150006

Deadline

06/17/2015 02:00 PM EDT

Advertised

06/04/2015 03:16 PM EDT

Description

ODOT District 6 HVAC Upgrade 400 East Williams Street Delaware, Ohio Renovation of existing HVAC systems and associated work of general, architectural, HVAC, mechanical, electrical, fire alarm, fire control/smoke management, fire sprinklers system, Building Automatic Controls (BAC) System, CO/NO3 gases monitoring system, and trades as indicated on the drawings and stated in the specification. This includes, but is not limited to, providing chillers, boilers, equipment such as VAV boxes, Make Up Air Units (MAU), Unit Heaters, Fan Coil units, pumps, piping and all appurtenances, controls and upgrading existing systems as per drawings and specifications. This also includes all specified general work but not limited to ceilings, louver and all other related structural, architectural, electrical and fire protection work

Bidders

Business Name	Address	Phone
Vaughn Industries, LLC	1201 E. Findlay Street Carey, OH 43316	(419) 396-3900 x109
General Temperature Control	970 W Walnut Street Canal Winchester, OH 43110	(614) 837-3888 x118
kirk williams co., inc.	2734 home road grove city, OH 43123	(614) 875-9023
TP Mechanical Contractors, Inc.	2130 Franklin Road Columbus, OH 43209	(614) 253-8556
Aggressive Mechanical, Inc	638 Greenlawn Ave Columbus, OH 43223	(614) 443-3280
5 Bidders		

Business Name	Unit Prices (General Contract)			Base Bid (General Contract) Base Bid All Labor and Material...
	Unit Price U-1 Asbestos Removal for W... Each	Unit Price U-2 Asbestos Removal for F... Each	Unit Price U-3 Asbestos Removal for P... Feet	
Agency Estimate:				\$3,440,250.00
Vaughn Industries, LLC	\$0.00	\$0.00	\$0.00	\$3,266,000.00
General Temperature Control	\$0.00	\$0.00	\$0.00	\$3,218,000.00
kirk williams co., inc.	\$0.00	\$0.00	\$0.00	\$3,769,444.00
TP Mechanical Contractors, Inc.	\$0.00	\$0.00	\$0.00	\$3,838,280.72
Aggressive Mechanical, Inc	\$0.00	\$0.00	\$0.00	\$3,438,000.00
5 Bidders				

Business Name	Alternate 1 All New Controls	Alternates (General Contract)		Alternate 3 Indoor MAU's Replacement	Alternate 4 Replacement
		Alternate 2 Meter in SWB	SWB Deferred Maintenance		
Agency Estimate:	\$289,619.00	\$12,177.00	\$10,089.00	\$141,545.00	
Vaughn Industries, LLC	\$0.00	\$20,800.00	\$10,775.00	\$134,900.00	
General Temperature Control	\$0.00	\$30,000.00	\$15,600.00	\$133,400.00	
kirk williams co., inc.	\$0.00	\$21,450.00	\$11,095.00	\$124,380.00	
TP Mechanical Contractors, Inc.	\$1,541.00	\$20,628.00	\$12,765.00	\$123,678.00	
Aggressive Mechanical, Inc	\$27,000.00	\$20,369.00	\$10,796.00	\$178,416.00	
5 Bidders					

Business Name		Alternates (General Contract)		
		Alternate 5	Add Spare Section To M...	
Agency Estimate:		\$54,367.00		
Vaughn Industries, LLC		\$47,300.00		
General Temperature Control		\$71,000.00		
kirk williams co., inc.		\$61,050.00		
TP Mechanical Contractors, Inc.		\$55,500.00		
Aggressive Mechanical, Inc		\$54,044.00		
5 Bidders				