Request for Qualifications (Design-Build Contract)
State of Ohio Standard Forms and Documents

Administration of Project: Local Higher Education

Project Name Molly Caren-Grain Storage Response Deadline  3/29/13 4:00 local time
Project Location Molly Caren Farm Project Number 0OSU-130243

City / County London / Madison Project Manager Rick Van Deusen

Owner The Ohio State University Contracting Authority Owner

No. of paper copies requested (stapled, not bound) 3 No. of electronic copies requested on CD (PDF) One

Submit the requested number of Statements of Qualifications (Form F110-330) directly to Rick Van Deusen at Central
Classroom Building, room 400, 2009 Millikin Rd, Columbus OH 43210. See Section H of this RFQ for additional submittal
instructions.

Project Overview

A.

Project Description

This project will renovate an existing grain storage complex at the Molly Caren Agricultural Center. Work will include
replacing some old equipment and adding some new equipment to accommodate increased demand.

The University (Owner) acting as the Criteria A/E developed the Program of Requirements (POR) including the Design
Intent Statement. The POR will be issued to the short listed Design-Builder (“‘DB”) teams as a part of the RFP.

This project will utilize the Design-Build project delivery method.
State Prevailing Wage requirements apply to this project.

All aspects of the project and related issues will be implemented and operated consistent with the Owner’s policies and
procedures.

Scope of Services

The selected Design-Builder (“DB”), as a portion of its required Scope of Services and prior to submitting its proposal, will
discuss and clarify with the Owner the breakdown of the Agreement detailed cost components to address the Owner's
project requirements and refine the project schedule.

As required by the Agreement, and as properly authorized, provide the following categories of services: provide
constructability review comments on the POR produced by the Owner, Design Development documents for Owner
approval, and Construction Documents for building permit if an Agricultural Exemption is not granted by Industrial
Compliance. Develop and maintain estimates of probable construction cost, value engineering, project schedules, and
construction schedules. Lead and manage the Preconstruction, Submittal, Construction and Closeout Stages.

Refer to the Ohio Facilities Construction Manual for additional information about the type and extent of services required
for each. A copy of the standard Agreement can be obtained at the OFCC website at http://ofcc.ohio.gov.

The preconstruction and construction services are generally described below. The parties will engage in an "open book"
pricing method in which all work shall be reviewed by the Owner and the DB. The Owner shall have access to all books,
records, documents and other data in the DB's possession related to itself, its subcontractors and material suppliers
pertaining to bidding, pricing or performance of the Agreement.

Preconstruction Services: The DB will work cooperatively with the Owner and will provide, schedule development,
estimate development, program verification, design development, Guarantee Maximum Price (GMP) proposal,
construction documents preparation, permits, budgeting, value engineering, and preconstruction planning throughout the
preconstruction stages. The DB shall submit to the Owner their proposed Guaranteed Maximum Price (the "Contract
Sum") and its qualifications and assumptions based upon the Design Intent Statement. The DB and the Owner shall meet
to reconcile any questions, discrepancies or disagreements relating to the qualifications and assumptions and the Design
Intent Statement. The reconciliation shall be documented by an addendum to the qualifications and assumptions that shall
be approved in writing by the Owner and the DB. The DB shall then submit to the Owner, for approval, the DB's proposed
final Contract Sum based upon the Basis Documents, the approved qualifications and assumptions and the Design Intent
Statement. Contingent upon the Owner’s approval of the final Contract Sum (GMP Amendment), the parties will enter into
an amendment to the Agreement establishing the Contract Sum. The final negotiated Contract Sum shall not exceed the
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Request for Qualifications (Design-Build Contract) continued

Project Budget established for construction. If the proposed Contract Sum exceeds such budget, then the Owner may
terminate its agreement with the DB and seek from other firms, bids for completion of the Project.

Construction Services: The DB shall construct the Project pursuant to the construction documents and in accordance with
the schedule requirements. The DB shall hold all subcontracts and shall be fully responsible for the means and methods
of construction, construction execution, progress schedule, weekly progress meetings, testing and inspection, project
safety, project completion within the schedule agreed upon in the preconstruction phase, compliance with all applicable
laws and regulations including monitoring compliance with all EDGE, equal employment, and prevailing wage
requirements, and submitting monthly reports of these activities to the Owner. All subcontracts shall be on the subcontract
form prescribed by OAC Section 153:1-03-02. The Owner reserves the right to approve the DB’s selection of
subcontractors and any supplement terms to the form subcontract.

For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (Form
#F110-330), below is a list of relevant scope of work requirements for this RFQ:

1. Grain Storage Complex
2. Design-Build Projects

C. Funding / Estimated Budget

Total Project Cost ~ $348,000 State Funding $0

Construction Cost ~ $300,000 Other Funding $348,000

D. Anticipated Schedule E. EDGE Participation Goal

DB Services Start (mm/yy) 06/13 Percent of Total Subcontracts Awarded 5%
Construction Stage Start (mm/yy) 08/13 Percent of Initial Design Services Fee 5%
DB Services Completed (mml/yy) 10/13 Percent of Design-Build Compensation 5%
Contract Completed (mm/yy) 12/13

F. Evaluation Criteria for Selection

Selection Criteria:

The DB will be selected using (i) a qualification based selection process during the initial Request for Qualifications (RFQ)
stage to develop a short list and (ii) a best value selection process during the final Request for Proposal (RFP) stage for
the final DB selection. The qualifications-based selection criteria for the RFQ is included in this announcement.

Short List:

Each firm responding to this RFQ will be evaluated and selected based on its qualifications and the qualifications and
experience of the particular individuals identified as the candidate's proposed team for the Project. After evaluating the
responses to this RFQ, the Owner will select a short list of no fewer than three candidates that it considers to be the most
qualified, except if the Owner determines that fewer than three firms are qualified, it will only select the qualified firms.

Request for Proposal:

The short-listed firms shall be sent a RFP that will invite the firms to submit pricing proposals containing their proposed
preconstruction stage design fee, construction stage personnel costs, construction stage itemized general conditions cost
percentage, construction stage contingency percentage and construction stage design fee percentage. The short-listed
candidates will also receive (i) a form of the Agreement with the Owner containing the contract terms and conditions, (ii) a
set of the most recent design documents and (iii) a proposed Project schedule.

Pre-Proposal Meeting:

Prior to submitting a response to the RFP, the short-listed firms will be invited to meet individually with the Owner. The
purpose of the pre-proposal meeting is to permit the short- listed firms to ask the Owner questions in an individual setting
to help the firms prepare their responses to the RFP. The pre-proposal meeting will be held at the Molly Caren Farm. The
Owner will notify each short-listed firm to schedule individual times for the pre-proposal meetings.

Interview:
After submitting responses to the RFP, the short-listed firms will be interviewed by representatives of the Owner. The
purpose of the interview will be to meet the proposed Project team, become familiar with key personnel, and understand
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Request for Qualifications (Design-Build Contract) continued

the project approach and ability to meet the stated objectives for the Project. Please be prepared to discuss with
specificity the firm’s capacity to conduct this work in compliance with the timetable, budget and EDGE expectations. The
Owner will notify each short-listed firm to schedule individual times for the interviews.

Selection Schedule:
Tentative schedule is subject to change.

Qualifications Due 3/29/13
RFP issued to the Short-Listed Firms 4/19/13
Site Visit at Molly Caren Farm project site 5/3/13
Pre-proposal Meetings at Molly Caren Farm 5/3/13
Proposals Due 5/17/13
Interviews at Farm Science Review 5/24/13
Selection of DB 5/29/13
Controlling Board Meeting for approval of the Agreement NA

Cancellation and Rejection:

The Owner reserves the right to reject all proposals and cancel at any time for any reason this solicitation, any portion of
this solicitation or any phase of the Project. The Owner shall have no liability to any proposer arising out of such
cancellation or rejection. The Owner reserves the right to waive minor variations in the selection process.

Interested DB firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program form
in its Statement of Qualifications (Form F110-330) submitted in response to the RFQ, to indicate its intent to contract with
and use EDGE-certified Business Enterprise(s), as a part of the DB'’s team. The Intent to Perform and / or waiver request
letter and Demonstration of Good Faith Effort form(s) with complete documentation must be attached to the DB'’s
Proposal. Both forms can be accessed at fod.osu.edu/vendor. The Intent to Perform form is again required at the Fee
Proposal stage.

For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will
participate in the delivery of the proposed professional services solicited in the RFQ.
H. Submittal Instructions

Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC
website at http://ofcc.ohio.gov.

Paper copies of the Statement of Qualifications, if requested, should be stapled only. Do not use special bindings or
coverings of any type. Cover letters and transmittals are not necessary.

Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your
firm’s name. Use the “print” feature of Adobe Acrobat Professional or similar software for creating a PDF rather than using
a scanner. If possible, please reduce the file size of the PDF. In Adobe Acrobat Professional, go to Advanced, then PDF
Optimizer. Also, please label the CD and the CD cover with the project number and firm name.

Submit all questions regarding this RFQ in writing to Rick Van Deusen at van-deusen.2@osu.edu with the project number
included in the subject line (no phone calls please). Questions will be answered and posted to the OAKS Capital
Improvements (OAKS CI) website at http://ci.oaks.ohio.gov on a regular basis until one week before the response
deadline. The name of the party submitting a question will not be included on the Q&A document.

Unless otherwise noted or exempt, all documents submitted to the Owner in response to this RFQ or RFP are public and
will be available for inspection at the conclusion of the selection process. The following information shall remain
confidential and will not be released: (1) Proposal Form(s), except for cost category subtotals which will be transferred to
the Best Value Rating Form; (2) Financial Capacity; and (3) Bonding/Insurance.

Proposers are requested to submit the following information in response to this RFQ within Section H of Form F110-330.

1. Summary: Provide a summary, on one page or less, describing why your firm/team is the most qualified for the
Project.

2. Bonding/Insurance: Provide evidence of capacity to provide bonding in the amount of the project budget and a copy
of the firm's certificate of insurance showing the firm's current limits of liability for commercial general liability,
employer's liability, business automobile liability and professional liability.

3. Management Systems: Describe the scheduling and cost control systems the firm would propose to use for the
Project
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Request for Qualifications (Design-Build Contract) continued

4. Self-Performed Work: Indicate whether the firm intends to self-perform any work on the Project through a competitive
process and, if so, the nature of the work and capability to self-perform.

5. Estimating: Demonstrated track record of performance of in-house estimating on projects comparable to the Project.
6. Scheduling: Demonstrated track record of performance of managing projects to the original schedule.

Firms are requested to identify professional registrations, memberships and credentials including but not limited to: LEED
GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, DBIA, and any other appropriate design and construction industry
credentials. Identify that information on the resume page for individual in Block 22, Section E of the F110-330 form.

LEED Credentials: Leadership in Energy & Environmental Other Industry Credentials
Design (Green Building Certification Institute)
CCCA: Certified Construction Contract Administrator (CS()

GA: Green Associate CCM: Certified Construction Manager (CMAA)
AP: LEED AP (Legacy LEED Accredited Professional CCS: Certified Construction Specifier (CSl)
without specialty) CDT: Construction Document Technologist (CSI)
AP +: (see below): DBIA: Design-Build Institute of America

LEED AP BD+C (Building Design and Construction

specialty)

LEED AP ID+C (Interior Design and Construction

specialty)

LEED AP EBO+M (Existing Buildings, Operations and
Maintenance specialty)

LEED AP ND (Neighborhood Development specialty)
LEED AP Homes (Specialty for residential LEED
construction)
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Design-Build Selection Rating Form
State of Standard Forms and Documents

Project Name

Molly Caren-Grain Storage

Proposer Firm

Project Number OSU-130243 City, State, Zip
Selection Criteria Value Score
1. Primary DB Location Workload (Maximum 10 points)
a. Proximity of DB’s office where the majority of work Less than 25 miles from project site 4-5
will be performed to the principal project site 25 miles to 75 miles from project site 2-3
More than 75 miles from project site 0-1
b.  Amount of contracts awarded by the Contracting Less than $250K in previous 24 months 5
Authority to the DB in the previous 24 months $250K to $500K in previous 24 months 2
(exclude projects on hold) More than $500K in previous 24 months 0
2. Primary DB Qualifications (Maximum 35 points)
a. Project Management Lead (e.g., education, Experience / ability of project manager to
: - ; 0-10
experience, credentials) manage scope / budget / schedule / quality
b.  Project Administrative Staff (e.g., superintendent, Experience / knowledge of project admin staff 0-5
project engineer, administrative support) to achieve owner’s vision and requirements
c.  Project Design Lead (e.g., awards, publications) Experience / creativity of lead designer 0-5
Construction Technical Staff (e.g., scheduling / Experience / ability of construction technical
o . . . : . 0-5
estimating, education, experience, credentials) staff to fully coordinate estimate and schedule
e. Design Technical Staff (e.g., BIM/CAD capabilities | Experience / ability of technical staff to 0-5
education, experience, CDT or CCS* credentials) develop quality construction documents
f.  Construction Administration Staff (e.g., education, Experience / ability of field representatives to 0-5
experience, CDT, CCM, or CCCA* credentials) identify and solve issues during construction
3. Key Consultant Qualifications (Maximum 15 points)
a. Key Consultants (e.g., architectural, civil, Experience / ability of key consultants to
mechanical, or electrical engineering, roofing or perform effectively and collaboratively 1-10
other specialty consultants)
b. Proposed EDGE-certified Consultant One additional point for every 2 percent
Participation** (fully executed Statements of Intent | increase in professional services over the 0-5
to Contract and Perform with relevant EDGE firms) | advertised EDGE participation goal
4. Overall Team Qualifications (Maximum 10 points)
a. Previous Collaboration of the Project Team Less than 3 sample projects 0
(sample projects on which a significant number of 3 to 5 sample projects 2
individual team members have worked together) More than 5 sample projects 3
b. LEED*** Training / Professional Accreditation . GA 1
(demonstrated either by the DB or relevant I(-I\Iisxl?r::n(q:r:?di?r?til)s* AP 2
consultant) p AP+ 3
c. LEED*** Registered / Certified Project Experience LEED*** Registered Projects (RP) or RP 1
(demonstrated either by the DB or relevant LEED*** Certified Projects (CP)
consultant) (Maximum 2 points) CP 2
d. Team Organization (showed formal relationships Clarity of responsibility / communication 0-2
between owner, contracting authority, consultants) | demonstrated by table of organization
5. Overall Team Experience (Maximum 30 points)
a. Past Performance of the Project Team (provided Past performance as indicated by CM 0-10
reference letters from sample project contacts) evaluations and letters of reference
b.  Experience with similar projects and Design-Build Less than 3 projects 0-3
project delivery method 3 to 5 projects 4-6
More than 5 projects 7-10
c. Budget and Schedule Management (included data . ) . -
on estimate versus bid and original contract sum & Pgrf_ormance in c_ompletlng projects within 0-5
. ) original construction budget and schedule
time versus change orders for sample projects)
d. Knowledge of Ohio Capital Improvements Process | Less than 3 projects 0-1
(e.g., experience following 3 to 5 projects 2-3
Ohio Facilities Construction Commission, the .
Standard Requirements, and ORC Chapter 153) More than 5 projects 4-5
* Refer to list of applicable credentials in Section H of the RFQ
** Must be comprised of consulting firm(s) and NOT the lead firm of the DB entity Subtotal
*** | eadership in Energy & Environmental Design administered by the Green Building Certification Institute
Notes: Evaluator:
Name
Signature Date
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