Request for Qualifications (Design-Build Contract)
State of Ohio Standard Forms and Documents

Administration of Project: Ohio Facilities Construction Commission

Project Name DRC Farm Operations Response Deadline  July 30,2013  2:00 pm  local time
Project Location London and Marion Correctional Facilities Project Number DRC-130055

City / County London / Scioto Project Manager Nick Cassidy

Owner DRC Contracting Authority OFCC

No. of paper copies requested (stapled, not bound) 0 No. of electronic copies requested on CD (PDF) 2

Submit the requested number of Statements of Qualifications (Form F110-330) directly to Christina Miller at 30 West Spring
Street 4™ floor Columbus, OH 43215. See Section H of this RFQ for additional submittal instructions.

Project Overview

A. Project Description
The DRC farm facilities at Marion and London will be modified for dairy and beef operations. The Dairy cow operations at
London will add a dairy parlor with all the specified equipment to support a new 6400 gallon milk tank. There will also be a
free stall barn at London Correctional to support 324 stall beds and at Marion Correctional to support 200 stall beds. A
manure storage and reclaim facility is included at Marion Correctional.
The London facility will also add a new 975 head beef mono-slope design barn.
The Program of Requirements (POR) will be provided for this project by the Criteria Architect/Engineer.
This project will utilize the Design-Build project delivery method.

State Prevailing Wage requirements apply to this project.

All aspects of the project and related issues will be implemented and operated consistent with the Contracting Authority
and/or Owner’s policies and procedures.

Project Schedule:

Tentative schedule is subject to change.
Selection of DB team September 16, 2013
Complete Construction June 23, 2014
Owner move-in June 24, 2014

B. Scope of Services

The selected Design-Builder (“DB”), as a portion of its required Scope of Services and prior to submitting its proposal, will
discuss and clarify with the Owner and the Contracting Authority, the breakdown of the Agreement detailed cost
components, to address the Owner’s project requirements and refine the project schedule.

As required by the Agreement, and as properly authorized, provide the following categories of services: develop and
maintain estimates of probable construction cost, value engineering, project schedules, and construction schedules; lead
and manage the Schematic Design, Design Development, Subcontractor Prequalification and Bidding process,
Construction Documents, Construction and Closeout stages.

Refer to the Ohio Facilities Construction Manual for additional information about the type and extent of services required
for each. A copy of the standard Agreement can be obtained at the OFCC website at http://ofcc.ohio.gov.

The preconstruction and construction services are generally described below. Subcontracts including but not limited to
Plumbing, Fire Protection, HVAC, and Electrical trades will be awarded by the DB to prequalified vendors using a
competitive process. The parties will engage in an "open book" pricing method in which all subcontracted work shall be
based upon competitive pricing that will be reviewed by the Contracting Authority and the Owner, the Criteria A/E and the
DB. The Contracting Authority and/or Owner shall have access to all books, records, documents and other data in the
CM's possession related to itself, its subcontractors and material suppliers pertaining to bidding, pricing or performance of
the Agreement.
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Request for Qualifications (Design-Build Contract) continued

Preconstruction Services: The DB will work cooperatively with the Contracting Authority and/or Owner, Criteria A/E and
Project Team, and will provide, among other services, schedule development, estimate development, program
verification, schematic design, design development, Guaranteed Maximum Price (GMP) proposal, subcontractor
prequalification and bidding, construction documents preparation, constructability review, permits, budgeting, value
engineering, and preconstruction planning throughout the preconstruction stages. When the drawings and specifications
are at a stage of completion specified in the Agreement, such partially completed documents (the "Basis Documents")
shall be provided to the DB, together with the A/E of Record’s detailed listing of any material incomplete design elements
and the A/E of Record’s statement of intended scope with respect to such incomplete elements (the "Design Intent
Statement”). The DB shall submit to the Contracting Authority and/or Owner and the Criteria A/E their proposed
Guaranteed Maximum Price (the "Contract Sum™) and its qualifications and assumptions based upon the Basis
Documents and the Design Intent Statement. The DB, the Contracting Authority and/or Owner and the Criteria A/E (along
with selected engineers and consultants) shall meet to reconcile any questions, discrepancies or disagreements relating
to the qualifications and assumptions, the Basis Documents or the Design Intent Statement. The reconciliation shall be
documented by an addendum to the qualifications and assumptions that shall be approved in writing by the Contracting
Authority and/or Owner, the Criteria A/E and the DB. The DB shall then submit to the Contracting Authority, for approval,
the CM's proposed final Contract Sum based upon the Basis Documents, the approved qualifications and assumptions
and the Design Intent Statement. Contingent upon the Contracting Authority’s approval of the final Contract Sum (GMP
Amendment), the parties will enter into an amendment to the Agreement establishing the Contract Sum. The final
negotiated Contract Sum shall not exceed the Project Budget established for construction. If the proposed Contract Sum
exceeds such budget, then the Contracting Authority may terminate its agreement with the DB and seek from other firms,
bids for completion of the Project.

Construction Services: The DB shall construct the Project pursuant to the construction documents and in accordance with
the schedule requirements. The DB shall hold all subcontracts and shall be fully responsible for the means and methods
of construction, construction execution, progress schedule, weekly progress meetings, testing and inspection, project
safety, project completion within the schedule agreed upon in the preconstruction phase, compliance with all applicable
laws and regulations including monitoring compliance with all EDGE, equal employment, and prevailing wage
requirements, and submitting monthly reports of these activities to the Contracting Authority. All subcontracts shall be on
the subcontract form prescribed by OAC Section 153:1-03-02. The Contracting Authority reserves the right to approve the
DB’s selection of subcontractors and any supplement terms to the subcontract form.

For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (Form
F110-330), below is a list of relevant scope of work requirements for this RFQ:

Dairy and beef facility design and construction
Addition to an occupied agricultural building / facility
Design-Build experience

Expedited project schedule management

PwDdPE

C. Funding / Estimated Budget

Total Project Cost  $4,500,000 State Funding $4,500,000

Construction Cost  $3,600,000 Other Funding $0

D. Anticipated Schedule E. EDGE Participation Goal

DB Services Start (mml/yy) 10/13 Percent of Preconstruction Compensation 0%
Construction Stage Start (mm/yy) TBD Percent of Initial Design Services Fee 0%
Contract Completed (mm/yy) 06/14 Percent of Contract Sum 0%
F. Evaluation Criteria for Selection

Selection Criteria:

The DB will be selected using (i) a qualifications-based selection process during the Request for Qualifications (RFQ)
stage to develop a short list and (ii) a best value selection process during the Request for Proposal (RFP) stage for the
final DB selection. The qualifications-based selection criteria for the RFQ is included in this announcement.
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Request for Qualifications (Design-Build Contract) continued

Short List:

Each firm responding to this RFQ will be evaluated and selected based on its qualifications and the qualifications and
experience of the particular individuals identified as the candidate's proposed team for the Project. After evaluating the
responses to this RFQ, the Contracting Authority will select a short list of no fewer than three candidates that it considers
to be the most qualified, except if the Contracting Authority determines that fewer than three firms are qualified, it will only
select the qualified firms.

Request for Proposal:

The short-listed firms shall be sent a RFP that will invite the firms to submit pricing proposals containing their proposed
preconstruction stage reimbursable expenses, preconstruction fee, preconstruction stage design fee, preconstruction
stage personnel costs, construction stage personnel costs, construction stage itemized general conditions cost,
construction stage contingency percentage, construction stage design fee percentage, and design-build fee percentage.
The short-listed candidates will also receive (i) a form of the Agreement with the Contracting Authority containing the
contract terms and conditions, (ii) a set of the most recent criteria documents and (iii) a proposed Project schedule.

Pre-Proposal Meeting:

Prior to submitting a response to the RFP, the short-listed firms will be invited to meet individually with the Contracting
Authority and the Owner. The purpose of the pre-proposal meeting is to permit the short-listed firms to ask the Contracting
Authority and the Owner questions in an individual setting to help the firms prepare their responses to the RFP. The
Contracting Authority will notify each short-listed firm to schedule individual times for the pre-proposal meetings.

Interview:

After submitting responses to the RFP, the short-listed firms will be interviewed by the Contracting Authority and
representatives of the Owner. The purpose of the interview will be to meet the proposed Project team, become familiar
with key personnel, and understand the project approach and ability to meet the stated objectives for the Project. Please
be prepared to discuss with specificity the firm’s capacity to conduct this work in compliance with the timetable, budget
and EDGE expectations. The Contracting Authority will notify each short-listed firm to schedule individual times for the
interviews.

Selection Schedule:
Tentative schedule is subject to change.

Qualifications Due July 30, 2013

RFP issued to the Short-Listed Firms August 16, 2013

Site Visit at DRC project sites August 20, 2013

Pre-proposal Meetings at OFCC for top 3 teams August 23, 2013

Proposals Due September 6,
2013

Interviews at OFCC September 13,
2013

Selection of DB September 16,
2013

Controlling Board Meeting for approval of the Agreement October 21, 2013

Cancellation and Rejection:

The Contracting Authority reserves the right to reject all proposals and cancel at any time for any reason this solicitation,
any portion of this solicitation or any phase of the Project. The Contracting Authority shall have no liability to any proposer
arising out of such cancellation or rejection. The Contracting Authority reserves the right to waive minor variations in the
selection process.

Interested CM firms are required to address how they will implement Building Information Modeling (“BIM”) on the project,
experience and level of training of staff related to BIM, incorporation of team partners that have previous BIM experience,
and an understanding of collaborative BIM processes, including but not limited to the State of Ohio BIM Protocol available
at the OFCC website at http://ofcc.ohio.gov.

Interested CM firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program
form in its Statement of Qualifications (Form F110-330) submitted in response to the RFQ, to indicate its intent to contract
with and use EDGE-certified Business Enterprise(s), as a part of the DB'’s team. The EDGE Affidavit and / or waiver
request letter and Demonstration of Good Faith Effort form(s) with complete documentation must be attached to the DB’s
Proposal. Both forms can be accessed via the OFCC website at http://ofcc.ohio.gov.

For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will
participate in the delivery of the proposed professional services solicited in the RFQ.
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Request for Qualifications (Design-Build Contract) continued

G. Submittal Instructions

Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC
website at http://ofcc.ohio.gov.

Paper copies of the Statement of Qualifications, if requested, should be stapled only. Do not use special bindings or
coverings of any type. Cover letters and transmittals are not necessary.

Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your
firm’s name. Use the “print” feature of Adobe Acrobat Professional or similar software for creating a PDF rather than using
a scanner. If possible, please reduce the file size of the PDF. In Adobe Acrobat Professional, go to Advanced, then PDF
Optimizer. Also, please label the CD and the CD cover with the project number and firm name.

Facsimile or e-mailed copies of the Statement of Qualifications will not be accepted.

Submit all questions regarding this RFQ in writing to Christina Miller at christina.miller@ofcc.ohio.gov with the project
number included in the subject line (no phone calls please). Questions will be answered and posted to the OAKS Capital
Improvements (OAKS CI) website at http://ci.oaks.ohio.gov on a regular basis until one week before the response
deadline. The name of the party submitting a question will not be included on the Q&A document.

Unless otherwise noted or exempt, all documents submitted to the Contracting Authority in response to this RFQ or RFP
are public and will be available for inspection at the conclusion of the selection process. The following information shall
remain confidential and will not be released: (1) Proposal Form(s), except for cost category subtotals which will be
transferred to the Best Value Rating Form; (2) Financial Capacity; and (3) Bonding/Insurance.

Proposers are requested to submit the following information in response to this RFQ within Section H of Form F110-330.

1. Summary: Provide a summary, on one page or less, describing why your firm/team is the most qualified for the
Project.

2. Bonding/Insurance: Provide evidence of capacity to provide bonding in the amount of the construction budget (e.g. a
letter from your Surety agent stating that one or more Sureties will issue Bonds in the amount of the construction
budget if your team is selected) and a copy of the firm's certificate of insurance showing the firm's current limits of
liability for commercial general liability, employer's liability, business automobile liability and professional liability.

3. Management Systems: Describe the scheduling and cost control systems the firm would propose to use for the
Project

4. Self-Performed Work: Indicate whether the firm intends to self-perform any work on the Project through a competitive
process and, if so, the nature of the work and capability to self-perform.

5. Estimating: Demonstrated track record of performance of in-house estimating on projects comparable to the Project.

6. Scheduling: Demonstrated track record of performance of managing projects to the original schedule.

Firms are requested to identify professional registrations, memberships and credentials including but not limited to: LEED
GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, DBIA, and any other appropriate design and construction industry
credentials. Identify that information on the resume page for individual in Block 22, Section E of the F110-330 form.

LEED Credentials: Leadership in Energy & Environmental LEED AP ND (Neighborhood Development specialty)

Design (Green Building Certification Institute) LEED AP Homes (Specialty for residential LEED

construction)

GA: Green Associate

AP: LEED AP (Legacy LEED Accredited Professional Other Industry Credentials

without specialty)

AP +: (see below): CCCA: Certified Construction Contract Administrator (CS()
LEED AP BD+C (Building Design and Construction CCM: Certified Construction Manager (CMAA)
specialty) CCS: Certified Construction Specifier (CSI)

LEED AP ID+C (Interior Design and Construction CDT: Construction Document Technologist (CSI)
specialty) DBIA: Design-Build Institute of America

LEED AP O+M (Operations and Maintenance specialty)
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Design-Build Selection Rating Form
State of Standard Forms and Documents

Project Name

DRC Farm Operation

Proposer Firm

Project Number DRC-130055 City, State, Zip
Selection Criteria Value Score
1. Primary DB Location Workload (Maximum 10 points)
a. Proximity of DB’s office where the majority of work Less than 50 miles from project site 4-5
will be performed to the principal project site 51 miles to 100 miles from project site 2-3
More than 100 miles from project site 0-1
b.  Amount of contracts awarded by the Contracting Less than $500,000 5
Authority to the DB in the previous 24 months $500,000 to $2,000,000 2
(exclude projects on hold) More than $2,000,000 0
2. Primary DB Qualifications (Maximum 35 points)
a. Project Management Lead (e.g., education, Experience / ability of project manager to
- - ; 0-10
experience, credentials) manage scope / budget / schedule / quality
b.  Project Administrative Staff (e.g., superintendent, Experience / knowledge of project admin staff 0-5
project engineer, administrative support) to achieve owner’s vision and requirements
c.  Project Design Lead (e.g., awards, publications) Experience / creativity of lead designer 0-5
Construction Technical Staff (e.g., scheduling / Experience / ability of construction technical
o . ) ) : . 0-5
estimating, education, experience, credentials) staff to fully coordinate estimate and schedule
e. Design Technical Staff (e.g., BIM/CAD capabilities | Experience / ability of technical staff to 0-5
education, experience, CDT or CCS* credentials) develop quality construction documents
f.  Construction Administration Staff (e.g., education, Experience / ability of field representatives to 0-5
experience, CDT, CCM, or CCCA* credentials) identify and solve issues during construction
3. Key Consultant Qualifications (Maximum 15 points)
a. Key Consultants (e.g., architectural, civil, Experience / ability of key consultants to
mechanical, or electrical engineering, roofing or perform effectively and collaboratively 1-10
other specialty consultants)
b. Proposed EDGE-certified Consultant One additional point for every 2 percent
Participation** (fully executed Statements of Intent | increase in preconstruction stage 0-5
to Contract and Perform with relevant EDGE firms) | compensation over the advertised EDGE
participation goal
4. Overall Team Qualifications (Maximum 10 points)
a. Previous Collaboration of the Project Team Less than 3 sample projects 0
(sample projects on which a significant number of 3 to 6 sample projects 2
individual team members have worked together) More than 6 sample projects 3
b. LEED*** Training / Professional Accreditation . GA 1
(demonstrated either by the DB or relevant I(_I\Iigxl?r::n(q:r;di?r?;l)s* AP 2
consultant) p AP+ 3
c. LEED*** Registered / Certified Project Experience LEED*** Registered Projects (RP) or RP 1
(demonstrated either by the DB or relevant LEED*** Certified Projects (CP)
consultant) (Maximum 2 points) CP 2
d. Team Organization (showed formal relationships Clarity of responsibility / communication
; . o 0-2
between owner, contracting authority, consultants) | demonstrated by table of organization
5. Overall Team Experience (Maximum 30 points)
a. Past Performance of the Project Team (provided Past performance as indicated by DB 0-10
reference letters from sample project contacts) evaluations and letters of reference
b.  Experience with similar projects and Design-Build Less than 2 projects 0-3
project delivery method 2 to 5 projects 4-6
More than 5 projects 7-10
c. Budget and Schedule Management (included data . . . -
. - - Performance in completing projects within
on estimate versus bid and original contract sum & original construction budget and schedule 0-5
time versus change orders for sample projects)
d. Knowledge of Ohio Capital Improvements Process | Less than 3 projects 0-1
(e.g., experience following the OFC Manual, the 3 to 6 projects 2-3
Standard Requirements, and ORC Chapter 153) More than 6 projects 4-5
* Refer to list of applicable credentials in Section H of the RFQ
** Must be comprised of consulting firm(s) and NOT the lead firm of the DB team Subtotal
*** | eadership in Energy & Environmental Design administered by the Green Building Certification Institute
Notes: Evaluator:
Name
Signature Date
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