

Request for Qualifications (CM at Risk Contract)

State of Ohio Standard Forms and Documents

Administration of Project: Ohio Facilities Construction Commission

Project Name	Southwestern City SD - Buckeye Woods Elementary School and Darby Woods Elementary School Renovations	Response Deadline	November 19, 2012	5:00 PM	local time
Project Location	2525 Holton Rd Grove City 43123	Project Number	SFC-130315		
City / County	255 Westwoods Blvd, Galloway 43119	Project Manager	Todd Hager		
Owner	Grove City, Ohio / Franklin County	Contracting Authority	OFCC		
No. of paper copies requested (stapled, not bound)		0	No. of electronic copies requested on CD (PDF)		2

Submit the requested number of Statements of Qualifications (Form F110-330) directly to Jill Hoobler at 10 West Broad Street, Suite 1400 Columbus, Ohio 43215 by the deadline stated above. See Section H of this RFQ for additional submittal instructions.

Project Overview

A. Project Description

The Project is part of a co-funded Construction Facilities Assistance Program Segment 1 project. The total co-funded CFAP Segment 1 project includes 13 new elementary schools, one new high school and two elementary school renovations, which will be constructed in phases. The Buckeye Woods and Darby Woods Elementary School renovations are included in Phase 1 of the Project. The Co-owners have determined to use the Construction Manager at Risk project delivery model for the Buckeye Woods and Darby Woods Elementary School renovation projects.

- Renovate Buckeye Woods Elementary School which will house 565 students in grades PK-4. The building was built in 1995 and is approximately 67,886 sf.
- Renovate Darby Woods Elementary School which will house 565 students in grades PK-4. The building was built in 1995 and is approximately 67,886 sf.
- Renovation work in both buildings may include; Site work, HVAC, roofing, electrical, general finishes, windows and doors, masonry, security systems, fire alarms, loose furnishings and technology.
- The Buckeye Woods Elementary School building is located at 2525 Holton Road, Grove City, OH 43123. The existing facility does use three double modular building for classrooms. These modular classrooms shall remain in place and be operational during the renovation.
- The Darby Woods Elementary School Building is located at 255 Westwoods Boulevard, Galloway, OH 43119. The existing facility does use one double modular building for classrooms. These modular classrooms shall remain in place and be operational during the renovation.
- The projects are part of Phase 1 of Segment 1 of the CFAP project.
- It is expected that by the time the CMR is selected and contract awarded, the drawings will be in the DD Phase.
- Professional Design Services will be provided by Schorr Architects.

This project will utilize the Construction Manager at Risk (CMR) project delivery method.

Professional design services are being acquired by the Contracting Authority under a separate contract.

Prevailing Wage requirements do not apply to this project.

All aspects of the project and related issues will be implemented and operated consistent with the Contracting Authority and/or Owner's policies and procedures.

B. Scope of Services

The selected Construction Manager at Risk (CMR), as a portion of its required Scope of Services and before submitting its Guaranteed Maximum Price proposal, will discuss and clarify with the Contracting Authority and/or Owner, the breakdown of the Agreement detailed cost components, to address the Owner's project requirements and refine the project schedule.

As required by the Agreement, and as properly authorized, provide the following categories of services: provide constructability review comments on documents produced by the A/E during the Schematic Design, Design Development, and Construction Document stages; develop and maintain estimates of probable construction cost, value engineering,

Publish Date: October 22, 2012; Ohio Register #230

Request for Qualifications (CM at Risk Contract) continued

project schedules, and construction schedules; lead and manage the Subcontract or Prequalification and Bidding process, Construction and Closeout Stage. Refer to the *Ohio School Design Manual* for additional information about the type and extent of services required for each. A copy of the standard Agreement can be obtained at the OFCC website at <http://ofcc.ohio.gov>.

The preconstruction and construction services are generally described below. Subcontracts including but not limited to Plumbing, Fire Protection, HVAC, Electrical and AV/Technology will be awarded by the CM to prequalified vendors using a competitive process. The parties will engage in an "open book" pricing method in which all subcontracted work shall be based upon competitive pricing that will be reviewed by the Contracting Authority and/or Owner, the A/E and the CM. The Contracting Authority and/or Owner shall have access to all books, records, documents and other data in the CM's possession related to itself, its subcontractors and material suppliers pertaining to bidding, pricing or performance of the Agreement.

Preconstruction Services: The CMR will work cooperatively with the Contracting Authority and/or Owner, A/E and Project Team, and will provide, among other services, cost estimating, budgeting, value engineering, constructability review, scheduling and preconstruction planning throughout the preconstruction stages. When the drawings and specifications are at a stage of completion specified in the Agreement, such partially completed documents (the "Basis Documents") shall be provided to the CM, together with the A/E's detailed listing of any material incomplete design elements and the A/E's statement of intended scope with respect to such incomplete elements (the "Design Intent Statement"). The CM shall submit to the Contracting Authority and/or Owner and the A/E their proposed Guaranteed Maximum Price (the "Contract Sum") and its qualifications and assumptions based upon the Basis Documents and the Design Intent Statement. The CM, the Contracting Authority and/or Owner and the A/E (along with selected engineers and consultants) shall meet to reconcile any questions, discrepancies or disagreements relating to the qualifications and assumptions, the Basis Documents or the Design Intent Statement. The reconciliation shall be documented by an addendum to the qualifications and assumptions that shall be approved in writing by the Contracting Authority and/or Owner, the A/E and the CM. The CM shall then submit to the Contracting Authority, for approval, the CM's proposed final Contract Sum based upon the Basis Documents, the approved qualifications and assumptions and the Design Intent Statement. Contingent upon the Contracting Authority's approval of the final Contract Sum (GMP Amendment), the parties will enter into an amendment to the Agreement establishing the Contract Sum. The final negotiated Contract Sum shall not exceed the Project Budget established for construction. If the proposed Contract Sum exceeds such budget, then the Contracting Authority may terminate its agreement with the CM and seek from other firms, bids for completion of the Project.

Construction Services: The CM shall construct the Project pursuant to the construction documents and in accordance with the schedule requirements. The CM shall hold all subcontracts and shall be fully responsible for the means and methods of construction, project safety, project completion within the schedule agreed upon in the preconstruction phase, compliance with all applicable laws and regulations including monitoring compliance with all EDGE, equal employment, and prevailing wage requirements, and submitting monthly reports of these activities to the Contracting Authority. All subcontracts shall be on the subcontract form prescribed by OAC Section 153:1-03-02. The Contracting Authority reserves the right to approve the CM's selection of subcontractors and any supplement terms to the form subcontract.

For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (Form F110-330), below is a list of relevant scope of work requirements for this RFQ:

1. Construction Manager-at-Risk Preconstruction Services
2. Construction Manager-at-Risk Construction Services
3. Construction Manager-at-Risk Contract Sum (GMP) Pricing Experience
4. Constructability Review Experience
5. Experience with OSFC Projects
6. K-12 Construction Experience
7. Experience with SAO OAKS CI reporting system on non-OSFC projects
8. LEED Experience

C. Funding / Estimated Budget

Total Project Cost	\$5,185,000 Buckeye Woods
	\$4,895,000 Darby Woods
Construction Cost	\$4,458,000 Buckeye Woods
	\$ 4,209,000 Darby Woods
State Funding	\$5,040,000
Other Funding	\$5,040,000

D. Anticipated Schedule

CM Services Start (mm/yy)	01 / 2013
Construction Contracts Start (mm/yy)	05 / 2013
CM Services Completed (mm/yy)	12 / 2014
Construction Contracts Completed (mm/yy)	08 / 2014

E. EDGE Participation Goal

Publish Date: October 22, 2012; Ohio Register #230

Request for Qualifications (CM at Risk Contract) continued

Percent of *initial* TOTAL CM Fee 5%

F. Evaluation Criteria for Selection

Selection Criteria:

The CM will be selected using (i) a qualification based selection process during the initial Request for Qualifications (RFQ) stage to develop a short list and (ii). a best value selection process during the final Request for Proposal stage for the final CM selection. The qualifications-based selection criteria for the RFQ is included in this announcement. The best value criteria used in evaluating proposals from the short listed firms will include such factors that are determined to derive or offer the greatest value to the State and the Owner, combining both qualifications and fee.

Short List:

Each firm responding to this RFQ will be evaluated and selected based on its qualifications and the qualifications and experience of the particular individuals identified as the candidate's proposed team for the Project. After evaluating the responses to this RFQ, the Contracting Authority will select a short list of no fewer than three candidates that it considers to be the most qualified, except if the Contracting Authority determines that fewer than three firms are qualified, it will only select the qualified firms.

Request for Proposal:

The short-listed firms shall be sent a Request for Proposal (RFP) that will invite the firms to submit pricing proposals containing their proposed preconstruction stage compensation fee, construction stage personnel costs, construction stage itemized general conditions cost percentage, construction stage contingency percentage and construction stage fee percentage. The short-listed candidates will also receive (i) a form of the Agreement with the Contracting Authority containing the contract terms and conditions, (ii) a set of the most recent design documents and (iii) a proposed Project schedule.

Pre-Proposal Meeting:

Prior to submitting a response to the RFP, the short-listed firms will be invited to meet individually with the Contracting Authority and/or Owner. The purpose of the pre-proposal meeting is to permit the short- listed firms to ask the Contracting Authority and/or Owner questions in an individual setting to help the firms prepare their responses to the RFP. The pre-proposal meeting will be held at South-Western City Schools District Office. The Contracting Authority will notify each short-listed firm to schedule individual times for the pre-proposal meetings.

Interview:

After submitting responses to the RFP, the short-listed firms will be interviewed by the Contracting Authority and representatives of the Owner. The purpose of the interview will be to meet the proposed Project team, become familiar with key personnel, and understand the project approach and ability to meet the stated objectives for the Project. Please be prepared to discuss with specificity the firm's capacity to conduct this work in compliance with the timetable, budget and EDGE expectations. The Contracting Authority will notify each short-listed firm to schedule individual times for the interviews.

Selection Schedule:

Tentative schedule is subject to change.

Qualifications Due	11/19/2012
RFP issued to the Short-Listed Firms	11/30/12
Site Visit at School District project site	12/6/12
Pre-proposal Meetings at School District	12/6/12
Proposals Due	12/20/12
Interviews at School District	01/4/2013
Selection of CM	01/11/2013

Cancellation and Rejection:

The Contracting Authority reserves the right to reject all proposals and cancel at any time for any reason this solicitation, any portion of this solicitation or any phase of the Project. The Contracting Authority shall have no liability to any proposer arising out of such cancellation or rejection. The Contracting Authority reserves the right to waive minor variations in the selection process.

Interested CM firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program form in its Statement of Qualifications (Form F110-330) submitted in response to the RFQ, to indicate its intent to contract with and use EDGE-certified Business Enterprise(s), as a part of the CM's team. The Intent to Contract and to Perform and / or waiver request letter and Demonstration of Good Faith Effort form(s) with complete documentation must be

Publish Date: October 22, 2012; Ohio Register #230

Request for Qualifications (CM at Risk Contract) continued

attached to the CM's Proposal. Both forms can be accessed via the OFCC website at <http://ofcc.ohio.gov>. The Intent to Contract and to Perform form is again required at the Fee Proposal stage.

For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will participate in the delivery of the proposed professional services solicited in the RFQ.

H. Submittal Instructions

Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC website at <http://ofcc.ohio.gov>.

Paper copies of the Statement of Qualifications, if requested, should be stapled only. Do not use special bindings or coverings of any type. Cover letters and transmittals are not necessary.

Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your firm's name. Use the "print" feature of Adobe Acrobat Professional or similar software for creating a PDF rather than using a scanner. If possible, please reduce the file size of the PDF. In Adobe Acrobat Professional, go to Advanced, then PDF Optimizer. Also, please label the CD and the CD cover with the project number and firm name.

Submit all questions regarding this RFQ in writing to Jill Hoobler at jill.hoobler@ofcc.ohio.gov with the project name included in the subject line (no phone calls please). Questions will be answered and posted to the OAKS Capital Improvements (OAKS CI) website at <http://ci.oaks.ohio.gov> on a regular basis until one week before the response deadline. The name of the party submitting a question will not be included on the Q&A document.

Public Records: Unless otherwise noted or exempt, all documents submitted to the Contracting Authority in response to the RFQ or this RFP are public and will be available for inspection at the conclusion of the selection process. The following information shall remain confidential and will not be released: 1) Proposal Form(s), except for cost category subtotals which will be transferred to the Best Value Rating Form; 2) Financial Capacity; and 3) Bonding/Insurance.

Proposers are requested to submit the following information in response to this RFQ within Section H of Form F110-330.

1. Summary: Provide a summary, on one page or less, describing why your firm/team is the most qualified for the Project.
2. Bonding/Insurance: Provide evidence of capacity to provide bonding in the amount of the project budget and a copy of the firm's certificate of insurance showing the firm's current limits of liability for commercial general liability, employer's liability, business automobile liability and professional liability.
3. Management Systems: Describe the scheduling and cost control systems the firm would propose to use for the Project
4. Self-Performed Work: Indicate whether the firm intends to self-perform any work on the Project through a competitive process and, if so, the nature of the work and capability to self-perform.
5. Estimating: Demonstrated track record of performance of in-house estimating on projects comparable to the Project.
6. Scheduling: Demonstrated track record of performance of managing projects to the original schedule.

Firms are requested to identify professional registrations, memberships and credentials including but not limited to: LEED GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, DBIA, and any other appropriate design and construction industry credentials. Identify that information on the resume page for individual in Block 22, Section E of the F110-330 form.

LEED Credentials: Leadership in Energy & Environmental Design (Green Building Certification Institute)

GA: Green Associate
AP: LEED AP (Legacy LEED Accredited Professional without specialty)
AP +: (see below):
LEED AP BD+C (Building Design and Construction specialty)
LEED AP ID+C (Interior Design and Construction specialty)
LEED AP O+M (Operations and Maintenance specialty)
LEED AP ND (Neighborhood Development specialty)
LEED AP Homes (Specialty for residential LEED construction)

Other Industry Credentials

CCCA: Certified Construction Contract Administrator (CS)
CCM: Certified Construction Manager (CMAA)
CCS: Certified Construction Specifier (CSI)
CDT: Construction Document Technologist (CSI)
DBIA: Design-Build Institute of America

Publish Date: October 22, 2012; Ohio Register #230

CM at Risk Selection Rating Form

State of Ohio Standard Forms and Documents

Project Name Southwestern CSD - Buckeye Woods and Darby Woods Elementary School Renovations Proposer Firm _____
 Project Number N/A City, State, Zip _____

Selection Criteria		Value	Score
1. Primary CM Firm Location, Size, and Workload (Maximum 10 points)			
a. Proximity of primary CM firm's office where the majority of work will be performed to the principal project site	Less than 50 miles from project site	4 - 5	
	50 miles to 100 miles from project site	2 - 3	
	More than 100 miles from project site	0 - 1	
b. Amount of fees awarded by the Contracting Authority to the primary CM firm in the previous 24 months (exclude projects on hold)	Less than \$250, in previous 24 months	5	
	\$250K to \$1M in previous 24 months	2	
	More than \$1M in previous 24 months	0	
2. Primary CM Qualifications (Maximum 30 points)			
a. Project Management Lead (e.g., education, experience, credentials)	Experience / ability of project manager to manage scope / budget / schedule / quality	0 - 10	Max = 20
b. Project Administration Lead (e.g., awards, publications, appropriateness, innovation)	Experience / creativity of project admin staff to achieve owner's vision and requirements	0 - 5	
c. Technical Staff (e.g., BIM/CAD capabilities / scheduling / estimating, education, experience, CDT or CCS* credentials)	Experience / ability of technical staff to fully coordinate construction documents	0 - 5	
d. Construction Administration Staff (e.g., education, experience, CDT or CCCA* credentials)	Experience / ability of field representative to identify and solve issues during construction	0 - 10	
3. Key Consultant Qualifications (Maximum 20 points)			
a. Key Consultants	Experience / ability of key consultants to perform effectively and collaboratively	1 - 15	
b. Proposed EDGE-certified Consultant Participation** (fully executed Statements of Intent to Contract and Perform with relevant EDGE firms)	One additional point for every 2 percent increase in professional services over the advertised EDGE participation goal	0 - 5	
4. Overall Team Qualifications (Maximum 10 points)			
a. Previous Collaboration of the Project Team (sample projects on which a significant number of individual team members have worked together)	Less than 4 sample projects	1	
	4 to 6 sample projects	2	
	More than 6 sample projects	3	
b. LEED*** Training / Professional Accreditation (demonstrated either by the primary CM firm or relevant consultant)	LEED*** Credentials* (Maximum 3 points)	GA	1
		AP	2
		AP+	3
c. LEED*** Registered / Certified Project Experience (demonstrated either by the primary CM firm or relevant consultant)	LEED*** Registered Projects (RP) or LEED*** Certified Projects (CP) (Maximum 2 points)	RP	1
		CP	2
d. Team Organization (showed formal relationships between owner, contracting authority, consultants)	Clarity of responsibility / communication demonstrated by table of organization	0 - 2	
5. Overall Team Experience (Maximum 30 points)			
a. Past Performance of the Project Team (provided reference letters from sample project contacts)	Past performance as indicated by CM evaluations and letters of reference	0 - 10	
b. Experience with similar projects and anticipated project delivery method (CM at Risk)	Less than 3 projects	0 - 3	
	3 to 10 projects	4 - 6	
	More than 10 projects	7 - 10	
c. Budget and Schedule Management (included data on estimate versus bid and original contract sum & time versus change orders for sample projects)	Performance in completing projects within original construction budget and schedule	0 - 5	
d. Knowledge of Ohio Capital Improvements Process (e.g., experience following <i>The OFC Manual</i> , the Standard Requirements, and ORC Chapter 153)	Less than 3 projects	0 - 1	
	3 to 10 projects	2 - 3	
	More than 10 projects	4 - 5	
* Refer to list of applicable credentials in Section H of the RFQ ** Must be comprised of consulting firm(s) and NOT the primary CM firm *** Leadership in Energy & Environmental Design administered by the Green Building Certification Institute		Subtotal	

Notes:

Evaluator:

Name _____

Signature _____ Date _____

Publish Date: October 22, 2012; Ohio Register #230