

RFQ Question and Answer List

State of Ohio Standard Forms and Documents

Project Name North Ridgeville CSD - AE Project Number SFC-130322
Project Location _____

Date posted: 12/5/2013
Date revised: [If needed]

Below are the questions that have been received to date for the RFQ of the above-referenced project:

1. Please clarify date of construction start as listed in the RFQ. The RFQ indicates construction stage starting in March 2014, 1 month after design services start?
 - A. The dates for "Section E. Anticipated Schedule" are as follows:
Professional Services Start – 02/2014
Construction Start – 03/2015
Construction Complete – 08/2016
Professional Services Complete – 08/2017

2. Please clarify the project duration from design start to construction completion. With design starting February 2014, and the typical timeframe for design being approximately 12 months, this leaves only 15 months for construction (02/2015 – 05/2016), or less considering that it may not be possible to start construction until April due to weather
 - A. See answer to number one, above.

3. Please clarify the basis of determining the 5% EDGE Participation Goal of 5% of *initial* fee. Does 5% of *initial* services include only basic services and not the additional services and reimbursables that are now included as part of AE Services under the new OFCC Agreement?
 - A. The 5% EDGE Participation Goal is for the total fee (including additional services and reimbursables).

4. [Question]
 - A. [Answer]