

RFQ Question and Answer List

State of Ohio Standard Forms and Documents

Project Name Maplestreet Station Dining Modifications Project Number MUN-100070
Project Location Oxford Campus

Date Q&A posted: October 27, 2016

Date revised:

Below are the questions that have been received to date for the RFQ of the above-referenced project:

1. We wanted to confirm if the construction schedule listed was correct?
 - A. It is not correct.
 - B. The Construction Stage Notice to Proceed date is May, 12, 2017.
 - C. The Substantial Completion Date is August 11, 2017, at which date Miami University should be able to obtain a Butler County Health Permit.
 - D. As such this is a fast track summer 2017 construction project.

2. I am inquiring about the above project, looking to see if there is a plan holders/bidders list available for this project?
 - A. We are not bidding at this time, we are seeking qualifications of D/B entities that want to design and build the project. The selected D/ B firm will act as the bidding agent once the design is complete.

3. We are not a Design-Build company. I'm assuming the furniture, if any, would be sent out as a separate bid. Would this form be a requirement for the furniture portion?
 - A. We will determine if the University or the Design Builder will procure any new furniture after we have selected the design-build partner. This form is not part of the furniture procurement.