
Request for Qualifications (Design-Build Contract) 
State of Ohio Standard Forms and Documents 

F180-01-2015-MAY Publish Date: April 14, 2016; Ohio Register #272 Page 1 of 5 

Administration of Project: Ohio Facilities Construction Commission 

Project Name Population Management Fence Project   Response Deadline 05/20/2016  4:00 PM  local time 
Project Location Warren, Mansfield, Marysville, & Lebanon Project Number DRC-16F077 
City / County Various / Various Project Manager Michael Covault/ OFCC PM 
Owner Ohio Dept. of Rehabilitation and Correction   Contracting Authority OFCC 
Delivery Method Design-Build Prevailing Wages State 

No. of paper copies requested (stapled, not bound) 0 
No. of electronic copies requested via email 
(PDF) 1 

Submit the requested number of Statements of Qualifications (Form F110-330) directly to Sarah Haight at 
sarah.haight@ofcc.ohio.gov. See Section G of this RFQ for additional submittal instructions. 

Please submit all questions regarding this RFQ in writing to Sarah Haight via email with the project number included in the 
subject line (no phone calls please). Questions will be answered and posted to the Opportunities page on the OFCC website 
at http://ofcc.ohio.gov on a regular basis until one week before the response deadline. The name of the party submitting a 
question will not be included on the Q&A document. 

Project Overview 

A. Project Description 

The Project will include four different DRC Correctional Sites, namely Warren Correctional near Lebanon, Mansfield 
Correctional north of Mansfield, Ohio Reformatory for Women near Marysville, and Trumbull Correctional near the City of 
Warren, for installation of non-lethal stun fence systems. Note that two of these facilities, Trumbull and Mansfield, also 
have Camps. These correctional complexes will need to have stun fence arrays either attached to existing fences 
(verify/make as structurally adequate) or have existing fences replaced with new self-standing complete stun fence 
systems. Stun fence systems will need to have sufficient power, emergency back-up power, and communication line 
connections. Power lines shall be installed between required fence zones and adjacent Building utility rooms, while data 
feeds shall connect back to security Control Rooms. The stun fence components and operational support programming is 
intended to provide an added level of security around the entire correctional facility perimeter; including at Sally-ports and 
Entry Buildings. Additional prevent fences are also anticipated where protection from accidental contact with stun fencing 
is required. Stun alarm systems must also have ability to link with camera software and mobile maps. Include spare 
conduits for future camera fiber feeds. Both Camps are to include new vehicle Sally-port enclosures with exterior 
personnel Sally-entry vestibules. At the Trumbull Camp most of fence posts will requires repairs at grade level due to 
corrosion. There will be an Alternate for a contraband prevent fence adjacent to the main Correctional Facility and Camp 
at Trumbull. A perimeter road is to be added around the Mansfield Camp. The Owner has existing electronic site specific 
drawings and performance standards to be made available at the appropriate time. It will be necessary to confirm an in-
depth Program of Requirements for each site, identifying design need issues. All sites will remain in service during on-site 
work without compromise of needed security functions. All work to be coordinated with DRC personnel and on-site 
security officers. 

The Program of Requirements (“POR”) will be developed as a part of this project by the Criteria Architect/Engineer 
(“Criteria A/E”). 

All aspects of the project and related issues will be implemented and operated consistent with the Contracting Authority 
and/or Owner’s policies and procedures. 

B. Scope of Services 

The selected Design-Builder (“DB”), as a portion of its required Scope of Services and prior to submitting its proposal, will 
discuss and clarify with the Owner and the Contracting Authority, the breakdown of the Agreement detailed 
preconstruction and construction cost components, address the Owner’s Project requirements, and refine the Project 
Schedule. Work may be phased between sites and if so indicated on said Schedule breakdown.       

As required by the Agreement, and as properly authorized, provide the following categories of services: develop and 
maintain estimates of probable construction cost, value engineering, project schedules, and construction schedules; lead 
and manage the Schematic Design, Design Development, Subcontractor Prequalification and Bidding process, 
Construction Documents, Construction, and Closeout stages.  
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Refer to the Ohio Facilities Construction Manual  additional information about the type and extent of services required for 
each. A copy of the standard Agreement can be obtained at the OFCC website at http://ofcc.ohio.gov.  

The preconstruction and construction services are generally described below. Subcontracts including but not limited to  
General, Communications, and Electrical trades will be awarded by the Design-Builder (“DB”) to prequalified vendors 
using a competitive process. The parties will engage in an "open book" pricing method in which all subcontracted work 
shall be based upon competitive pricing that will be reviewed by the Contracting Authority and the Owner, the Criteria A/E 
and the DB. The Contracting Authority and/or Owner shall have access to all books, records, documents and other data in 
the DB's possession related to itself, its subcontractors and material suppliers pertaining to bidding, pricing or 
performance of the Agreement. The Project shall be administered using the latest version of the State’s Design Build 
General Conditions as made available on OFCC internet Home Page; “http://ofcc.ohio.gov”. 

Preconstruction Services: The DB will work cooperatively with the Contracting Authority and/or Owner, Criteria A/E and 
Project Team, and will provide, among other services, schedule development, estimate development, program 
verification, schematic design, design development, Guaranteed Maximum Price (GMP) proposal, subcontractor 
prequalification and bidding, construction documents preparation, constructability review, permits, budgeting, value 
engineering, and preconstruction planning throughout the preconstruction stages. When the drawings and specifications 
are at a stage of completion specified in the Agreement, such partially completed documents (the "Basis Documents") 
shall be provided to the DB, together with the Architect/Engineer of Record’s (“AOR”) detailed listing of any materials, 
incomplete design elements, and the AOR’s statement of intended scope with respect to such incomplete elements (the 
"Design Intent Statement"). The DB shall submit to the Contracting Authority and/or Owner and the Criteria Architect their 
proposed Guaranteed Maximum Price (the “Contract Sum”) and its qualifications and assumptions based upon the Basis 
Documents and the Design Intent Statement. The DB, the Contracting Authority and/or the Owner and the Criteria 
Architect (along with selected engineers and consultants) shall meet to reconcile any questions, discrepancies, or 
disagreements relating to the qualifications and assumptions, the Basis Documents or Design Intent Statement. The 
reconciliation shall be documented by an addendum to the qualifications and assumptions that shall be approved in 
writing by the Contracting Authority and/or Owner, the Criteria Architect, and the DB. The DB shall then submit to the 
Contracting Authority, for approval, the Db’s proposed final Contract Sum based upon the Basis Documents, the approved 
qualifications and assumptions and the Design Intent Statement. Contingent upon the Contracting Authority’s approval of 
the final Contract Sum, the parties will enter into an amendment to the Agreement establishing the Contract Sum (“GMP 
Amendment”). The final negotiated Contract Sum shall not exceed the Project Budget established for construction. If the 
proposed Contract Sum exceeds the Project Budget established for construction, then the Contracting Authority may 
terminate the agreement with the DB and seek proposals from other firms for completion of the Project. 

Construction Services: The DB shall construct the Project pursuant to the construction documents and in accordance with 
the schedule requirements. The DB shall hold all subcontracts and shall be fully responsible for the means and methods 
of construction, construction execution, progress schedule, weekly progress field reports (for work completed, work 
underway, and anticipated work with two week look-ahead), testing and inspections, project safety, project completion 
within the schedule agreed upon in the preconstruction phase, compliance with all applicable laws and regulations 
including monitoring compliance with all EDGE, equal employment, and prevailing wage requirements, and submitting 
monthly reports of these activities to the Contracting Authority. All subcontracts shall be on the subcontract form 
prescribed by OAC Section 153:1-03-02. The Contracting Authority reserves the right to approve the DB’s selection of 
subcontractors and any supplemental terms to the subcontract form. Subcontractor’s, involved with electrified fencing 
work, must be certified installers of the stun fence system provided, specified, and indicated in the Owner-provided 
prototype specification.  

For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (Form 
F110-330), below is a list of relevant scope of work requirements for this RFQ: 

1. Experience with Design Build Project Delivery Method
2. Experience with site work associated with fencing Projects
3. Experience with electronic controls and tie-in to uninterrupted power supply systems
4. Working on phased Project with multi-sites
5. Experience with fast-track Projects
6. Electrified Security Fencing
7. Work within secured perimeters, Correctional Facilities (eg: sally-port access, tool controls, etc)
8. Work within an occupied facility/sites
9. Experience with State of Ohio Construction Contracts
10. Familiarity with State of Ohio Construction processes (eg: OAKS CI)
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C. Funding / Estimated Budget 

Total Project Cost $13,700,000 State Funding $13,700,000 
Construction Cost $10,500,000 Other Funding $0

D. Anticipated Schedule E. EDGE Participation Goal

DB Preconstruction Services Start 10 / 16 Percent of the DB’s total compensation 
excluding DB’s Contingency* 5.0% Construction Stage Notice to Proceed 01 / 17 

Substantial Completion of all Work 12 / 17 *Preconstruction Stage Compensation plus Contract Sum
minus DB’s Contingency DB Services Completed 01 / 18 

F. Evaluation Criteria for Selection 

Selection Criteria: The DB will be selected using (i) qualifications-based process during the Request for Qualifications 
(RFQ) stage to develop a short list and (ii) best value process during the Request for Proposal (RFP) stage. The 
qualifications-based criteria for the RFQ is included in this announcement. The best value criteria used in evaluating 
proposals from short listed firms will include such factors that are determined to derive or offer the greatest value to the 
State and Owner, combining both qualifications and fee. 

Short List: Each firm responding to this RFQ will be evaluated and selected based on its qualifications and the 
qualifications and experience of the particular individuals identified as the candidate's proposed team for the Project. After 
evaluating the responses to this RFQ, the Contracting Authority will select a short list of no fewer than three candidates 
that it considers to be the most qualified, except if the Contracting Authority determines that fewer than three firms are 
qualified, it will only select the qualified firms. 

Request for Proposal: The short-listed firms shall be sent a Request for Proposal (“RFP”) that will invite the firms to submit 
pricing proposals containing their proposed preconstruction stage compensation, construction stage personnel costs, 
itemized construction stage general conditions costs, construction stage contingency percentage, construction stage 
design fee percentage, and design-build fee percentage. The short-listed candidates will also receive (i) form of the 
Agreement with the Contracting Authority containing the contract terms and conditions, (ii) set of the most recent criteria 
documents and (iii) proposed Project schedule. 

Pre-Proposal Meeting: Prior to submitting a response to the RFP, the short-listed firms will be invited to meet individually 
with the Contracting Authority and the Owner. The purpose of the pre-proposal meeting is to permit the short-listed firms 
an opportunity to ask the Contracting Authority and the Owner questions in an individual setting to help the firms prepare 
their responses to the RFP. The Contracting Authority will notify each short-listed firm to schedule individual times for the 
pre-proposal meetings. 

Interview: After submitting responses to the RFP, the short-listed firms will be interviewed by the Contracting Authority and 
representatives of the Owner. The purpose of the interview will be to meet the proposed Project team, become familiar 
with key personnel, and understand the project approach and ability to meet the stated objectives for the Project. Please 
be prepared to discuss with specificity the firm’s capacity to conduct this work in compliance with the timetable, budget 
and EDGE expectations. The Contracting Authority will notify each short-listed firm to schedule individual times for the 
interviews. 

Selection Schedule: Tentative schedule is subject to change. 

RFP issued to the Short-Listed Firms 05/24/2016 
Pre-Proposal Meetings 06/17/2016 
Proposals/GMP Due 07/01/2016 
Interviews 07/29/2016 
Selection of DB 08/01/2016 

Cancellation and Rejection: The Contracting Authority reserves the right to reject all proposals and cancel at any time for 
any reason this solicitation, any portion of this solicitation or any phase of the Project. The Contracting Authority shall 
have no liability to any proposer arising out of such cancellation or rejection. The Contracting Authority reserves the right 
to waive minor variations in the selection process. 

Interested DB firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program form 
in its Statement of Qualifications (Form F110-330) submitted in response to the RFQ, to indicate its intent to contract with 
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and use EDGE-certified Business Enterprise(s), as a part of the DB’s team. The EDGE Affidavit and / or waiver request 
letter and Demonstration of Good Faith Effort form(s) with complete documentation must be attached to the DB’s 
Proposal. Both forms can be accessed via the OFCC website at http://ofcc.ohio.gov. 

For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ. 

G. Submittal Instructions 

Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC 
website at http://ofcc.ohio.gov.  

Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your 
firm’s name. Use the “print” feature of Adobe Acrobat Professional or similar software for creating a PDF rather than using 
a scanner. If possible, please reduce the file size of the PDF. In Adobe Acrobat Professional, go to Advanced, then PDF 
Optimizer. Also, please insert the project number and firm name followed by “SOQ” in the e-mail submit line.

Statements of Qualifications are to be submitted electronically by e-mail. Submittals are to be limited to a maximum of one 
e-mail with the total file size of 25 MB.  

Unless otherwise noted or exempt, all documents submitted to the Contracting Authority in response to this RFQ and 
subsequent RFP are public and will be available for inspection at the conclusion of the selection process. The following 
information shall remain confidential and will not be released: (1) Proposal Form(s), except for cost category subtotals 
which will be transferred to the Best Value Rating Form; (2) Financial Capacity; and (3) Bonding/Insurance. 

Proposers are requested to submit the following information in response to this RFQ within Section H of Form F110-330. 

1. Summary: Provide a summary, on one page or less, describing why your firm/team is the most qualified for the
Project. 

2. Bonding/Insurance: Provide evidence of capacity to provide bonding in the amount of the construction budget
(e.g. a letter from your Surety agent stating that one or more Sureties will issue Bonds in the amount of the
construction budget if your team is selected) and a copy of the firm's certificate of insurance showing the firm's
current limits of liability for commercial general liability, employer's liability, business automobile liability, and
professional liability insurance.

3. Self-Performed Work: Indicate whether the firm intends to self-perform any work on the Project through a
competitive process and, if so, the nature of the work and capability to self-perform.

4. Estimating: Demonstrated track record of performance of in-house estimating on projects comparable to the
Project. 

5. Scheduling: Demonstrated track record of performance of managing projects to the original schedule.

Firms are requested to identify professional registrations, memberships and credentials including but not limited to: LEED 
GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, CPE, DBIA, and any other appropriate design and construction 
industry credentials. Identify that information on the resume page for individual in Block 22, Section E of the F110-330 
form. 
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Project Name Population Management Fence Project Proposer Firm 
Project Number DRC-16F077 City, State, Zip 

Selection Criteria Value Score 

1. Primary Firm Location and Workload (Maximum 10 points)

a. Proximity of firm to ORW Marysville project site
Less than 100 miles 5 
100 miles to 150 miles 2 
More than 150 miles 0 

b. Amount of contracts awarded by Contracting
Authority in previous 24 months 

Less than $2,000,000 5 
$2,000,000 to $10,000,000 2 
More than $10,000,000 0 

2. Primary Qualifications (Maximum 35 points)

a. Project management lead Experience / ability of project manager to 
manage scope / budget / schedule / quality 0 - 10 

b. Project design lead Experience / creativity of project designer to 
achieve owner’s vision and requirements 0 - 10 

Max = 
25 c. Technical staff

Experience / ability of technical staff to 
coordinate construction documents and 
develop accurate estimates and schedules 

0 - 5 

d. Construction administration staff Experience / ability of field representatives to 
identify and solve issues during construction 0 - 10 

3. Key Consultant Qualifications (Maximum 15 points)

a. Key consultants Experience / ability of key consultants to 
perform effectively and collaboratively 0 - 10 

b. Proposed EDGE-certified Consultant participation*
One point for every 2 percent 
increase in Services compensation** over 
the EDGE participation goal 

0 - 5 

4. Overall Team Qualifications (Maximum 10 points)

a. Previous team collaboration
Less than 2 sample projects 0 

Max = 3 2 to 4 sample projects 2 
More than 4 sample projects 3 

b. LEED*** Registered / Certified project experience Registered projects 1 Max = 2Certified projects 2 

c. BIM project experience Training and knowledge 1 Max = 3Direct project experience 3 

d. Team organization Clarity of responsibility / communication 
demonstrated by table of organization 0 - 2 

5. Overall Team Experience (Maximum 30 points)

a. Previous team performance Past performance as indicated by 
evaluations and letters of reference 0 - 10 

b. Experience with similar projects / delivery methods
Less than 4 projects 0 - 3 
4 to 6 projects 4 - 6 
More than 6 projects 7 - 10 

c. Budget and schedule management Performance in completing projects within 
original construction budget and schedule 0 - 5 

d. Knowledge of Ohio Capital Improvements process
Less than 4 projects 0 - 1 
4 to 7 projects 2 - 3 
More than 7 projects 4 - 5 

* Must be comprised of consulting firm(s) and NOT the lead firm
** Preconstruction Stage Compensation plus Contract Sum minus Subcontracted Work, Self-performed 
Work, and DB’s Contingency 
*** Leadership in Energy & Environmental Design administered by the Green Building Certification 
Institute 

Subtotal 

Notes: Evaluator: 

Name 

Signature Date 


