
Proposal Tabulation Form (CM at Risk Contract)
State of Ohio Standard Forms and Documents

Proposer I:

Proposer II:

Estimated Cost of Work: Proposer III:

A. Technical Proposal Evaluation (100 points maximum before weighting)

Qualifications Criteria Range Proposer I Proposer II Proposer III

1. 0 - 20 16.00 18.75 14.75

2. 0 - 10 6.00 8.50 7.75

3. 0 - 5 4.25 3.00 3.50

4. 0 - 10 7.75 8.00 6.50

5. 0 - 10 5.75 8.25 6.75

6. 0 - 5 3.25 4.75 3.50

7. 0 - 20 7.00 9.00 6.00

8. 0 - 10 6.75 9.00 6.75

9. 0 - 5 9.00 7.25 6.50

10. 0 - 5 7.50 8.00 5.25

Total Qualifications Score 73.25 84.50 67.25

Weight

Subtotal (A) 60% 44.0 50.7 40.4

B. Pricing Proposal Analysis (100 points maximum before weighting)

Compensation Component Proposer I Proposer II Proposer III

1.a. Preconstruction Stage Fee 15,000 10,000 8,000

1.b. Preconstruction Stage Personnel Costs 51,504 85,650 85,443

1.c. Preconstruction Stage Reimbursable Expenses 5,289 1,000 4,000

2.a. Construction Stage Personnel Costs 472,080 507,040 432,945

2.b. General Conditions Costs 260,077 135,970 258,461

2.c. CM's Fee (at Risk Services) 284,666 206,729 284,666

2.d. Owner Accepted Schedule Enhancements (+/-)

3.a. Guaranteed Maximum Price (if requested)

Total Price Proposal $1,088,616 $946,389 $1,073,515

4.a. CM Adviser Fee (Advisory Services only) 201,000

4.b. CM's Contingency 301,500 286,425 301,500

5.a. Proposed price from this CM team [ x ] 1,088,616 946,389 1,073,515

5.b. Lowest proposed price from all CM teams [ L ] 946,389 946,389 946,389

Normalized Price Ranking = [1 - ((x - L) / L)] * 100 85.0 100.0 86.6

Weight

Subtotal (B) 40% 34.0 40.0 34.6

C. Approvals and Best Value Score (A + B)

Proposer I Proposer II Proposer III

77.9 90.7 75.0
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Elford, Inc. 
Peterson Construction Company*
Smoot Construction Company$10,050,000

Project Number:

Project Name:

DRC-16F110 
ORW Lincoln Replacement Housing

Selection Coordinator:

Contracting Authority:

Proposed Staffing 

Subcontracting Plan

EDGE Plan

Estimating Strategies

Procurement Strategies

Value Added Suggestions

Timeline

Site Logistics & Safety Plan

Quality Assurance / Control Plan

Unique Challenges & Solutions


