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General Requirements for Submittals of the Statement of Qualifications 
 
Firms are required to submit the current State of Ohio version of Statement of Qualifications (Form F110-330) available via the 
Ohio Facilities Construction Commission (OFCC) website at http://ofcc.ohio.gov. The Federal version of the SF330 form will 
not be accepted. 
 
Cover letters and transmittals are not necessary. Please place the appropriate project number in the space provided on the 
form. 
 
Due to limited storage space, we request that paper copies, if requested, be stapled and please refrain from submitting three-
ring binders, spiral binders and booklets. OFCC requests that supplemental material not be submitted with the Statement of 
Qualifications. The use of a computerized or typed Statement of Qualifications form is preferred.  
 
Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your firm’s 
name. Use the “print” feature of Adobe Acrobat Professional or similar software for creating a PDF rather than using a 
scanner. If possible, please reduce the file size of the PDF. In Adobe Acrobat Professional, go to Advanced, then PDF 
Optimizer. Also, please label the CD and the CD cover with the project number and firm name. 
 
Facsimile or e-mailed copies of the Statement of Qualifications will not be accepted. 
 
Reminders 
OFCC no longer requires an annual submittal of Part II of the Statement of Qualifications form for professional design 
services. However, professional design firms and construction managers responding to a request for qualifications for State of 
Ohio projects must submit Part II of the Statement of Qualifications (Form F110-330) for each firm on its team. 
 
Form F110-330 (Statement of Qualifications) officially replaced both the ADM-0255 and ADM-0254 forms on March 1, 2008. 
The ADM-0255 and ADM-0254 forms are no longer accepted. 
 
ORC 9.24 – Auditor of State Unresolved Findings for Recovery 
Effective June 1, 2004, Ohio Revised Code (ORC) 9.24 prohibits the State of Ohio from awarding a contract to any individual 
or organization against whom the Auditor of State has issued a findings for recovery if the findings for recovery is unresolved 
at the time of award of contract. 
 
EDGE Participation Required on State Design and Construction Projects 
The Encouraging Diversity, Growth and Equity (EDGE) program became law July 1, 2003, when Section 123.152 of the Ohio 
Revised Code was enacted. The program creates a business development program for economically and socially 
disadvantaged Ohio businesses.  
 
The EDGE business participation goal is usually 5 percent. Proposers for professional services agreements as well as Bidders 
on construction contracts must demonstrate actual participation in the EDGE program, or provide a demonstration of their 
good faith efforts (with a letter requesting a waiver of the advertised EDGE participation goal on its letterhead and supporting 
evidence) to participate in the EDGE program, or both, as indicated in the Ohio Revised Code (123.152) and the Ohio 
Administrative Code (123:2-16-09). 
 
Interested A/E firms are required to submit the Commitment to Participate in the Edge Business Assistance Program form in 
its Statement of Qualifications (Form F110-330) submitted in response to the RFQ, to indicate its intent to contract with and 
use EDGE-certified Business Enterprise(s), as a part of the A/E’s team. The Intent to Contract and to Perform and/or waiver 
request letter and Demonstration of Good Faith Effort form(s) with complete documentation must be attached to the A/E’s 
Technical Proposal. Both forms can be accessed via the OFCC website at http://ofcc.ohio.gov. The Intent to Contract and to 
Perform form is again required at the Fee Proposal stage. 
 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises by the name that will participate 
in the delivery of the proposed professional services solicited in the RFQ. 
 
To learn more about the qualifications for EDGE certification, the process to become an EDGE-certified business, and to find 
existing EDGE-certified businesses, go to http://EDGE.ohio.gov.  
 
Ohio Ethics Law Provision 
All professionals that submit or intend to submit proposals for consideration of a contract for professional design services with 
the state of Ohio are reminded that, as applicable, no sole proprietor, partner, shareholder or other principal of the 
Architect/Engineer or the spouse of such principal has made, as an individual, at any time within the two previous calendar 
years, one or more contributions totaling in excess of $1,000.00 to the Governor or to the Governor’s campaign committee, 
consistent with Section 3517.13 of the Ohio Revised Code. 
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Qualifications-based Selection (QBS)

"Qualifications-based selection" (QBS) refers to a procurement process used by state agencies, institutions of higher education and school districts 
for the selection of A/Eand A/E services for public construction projects. It is a competitive contract procurement process whereby professional 
design firms submit qualifications to the public owner who evaluates and selects the most qualified firm, and then negotiates the project scope of 
work, schedule, budget, and fees.

For the... Architect/Engineer (A/E); Construction Manager Agent (CMA); Owner Agent (OA); Criteria A/E (C-A/E); Commissioning Services (CxA), 
and Specialty Consultants/Planning (SC) 

Click here to sign up for RFQ and/or Construction Bidding opportunities. Note: If you are already signed up and are not 
receiving notifications, please check your spam folder to "unblock" the e-mail notifications.

Current QBS Requests for Qualifications (as of March 5, 2014) - Scroll down for archived RFQs
Publish 
Date

Due Date Project 
Number

Owner Project Name Primary 
Service

Project Cost Q&A Short List 
(*Selected Firm)

02/27/2014 03/21/2014
OSU-
130504

The Ohio State 
University

Ohio Union - Ballroom 
Floor (REPOSTED)

C-A/E $750,000 N/A TBD

03/03/2014 03/17/2014
UCN-
13091A

University of 
Cincinnati

UCBA New 
Classroom Building

A/E $5,800,000 Q&A TBD

02/19/2014 03/14/2014
DRC-
090051

Department of 
Rehabilitation 
and Correction

Roof and Cell Window 
Replacement

A/E $6,500,000 N/A TBD

02/18/2014 03/05/2014
OSU-
130469

The Ohio State 
University

Jameson Crane Sports 
Medicine Institute

CxA $35,000,000 N/A TBD

02/18/2014 03/05/2014
OSU-
120502

The Ohio State 
University

Veterinary Hospital 
Enhancement and 
Expansion

CxA $30,000,000 N/A TBD

02/11/2014 03/04/2014
OSU-
081056

The Ohio State 
University

South Campus Sewer 
Separation and Site 
Improvements

C-A/E $1,400,000 N/A TBD

02/05/2014 02/27/2014
OSU-
140088

The Ohio State 
University

OARDC - Animal 
Facilities

C-A/E $1,546,390 N/A TBD

02/07/2014 02/21/2014
UCN-
14077A

University of 
Cincinnati

Procter Hall - Level 
2000 West Renovation

A/E $1,645,000 Q&A TBD

01/29/2014 02/21/2014
OHU-
140001

Ohio University
Basic Renovation -
Prequalification List

Varies TBD Q&A TBD

01/29/2014 02/21/2014
OHU-
140002

Ohio University
College of Business 
Expansion

A/E $3,000,000 N/A TBD

01/29/2014 02/21/2014
OHU-
140003

Ohio University
Morton Hall Lecture 
Rooms Renovations

A/E $1,500,000 N/A TBD

01/29/2014 02/21/2014
OHU-
140004

Ohio University
Grover Center E-112 
Expansion

A/E $9,000,000 N/A TBD

02/03/2014 02/21/2014
OSU-
130504

The Ohio State 
University

Ohio Union - Ballroom 
Floor

C-A/E $750,000 N/A TBD

01/29/2014 02/17/2014
OSU-
130264

The Ohio State 
University

ATI-Greenhouse 
Improvements

A/E $1,417,347 N/A TBD

Qualifications-based RFQs Best Value RFQs/RFPs Construction Bids Consultant Lists
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SHP Leading Design

12/16/2013 01/13/2014 
SFC-
140355

Streetsboro 
CSD + OFCC

New Streetsboro 
Elementary & Middle 
School

A/E $29,121,931 N/A
Then Design A/E
FMD A/Es
VSWC A/Es

12/02/2013 01/10/2014
UCN-
14047A

University of 
Cincinnati

Corbett Center Theater 
Improvements

SC $95,000 Q&A

CR architecture + 
design
KZF Design, Inc.
Motz Engineering
Westlake Reed 
Leskosky

12/16/2013 01/09/2014 
SFC-
140355

Streetsboro 
CSD + OFCC 

New Streetsboro High 
School

A/E $26,544,563 Q&A
Then Design A/E
FMD A/Es
VSWC A/Es

12/06/2013 01/09/2014
SFC-
13R888

Ohio Facilities 
Construction 
Commission

OFCC Regional 
Program Management 
Consultant Services

SC Varies Q&A

* 
Hammond Construction
* Regency Construction 
* Resource 
International

12/16/2013 01/08/2014 
SFC-
140363

Talawanda CSD 
+ OFCC 

New Kramer Pk-5 
Elementary School 

A/E $16,378,316 Q&A
SFA A/Es
*SHP Leading Design
VSWC A/Es

12/19/2013 01/08/2013 
SFC-
140348

Lakewood CSD 
+ OFCC 

Lakewood High School A/E $54,789,223 Q&A
Then Design A/E
*URS Corp. Design
GPD Group

12/19/2013 01/08/2013 
SFC-
140348

Lakewood CSD 
+ OFCC

Lakewood Elementary 
Schools

A/E $45,611,826 N/A 
Then Design A/E
URS Corp. Design
*GPD Group

12/10/2013 01/08/2014 
OSU-
130673

The Ohio State 
University

OARDC - Unit 
Ventilator Repl 
Academic Bldgs.

A/E $1,900,600 N/A TBD

12/06/2013 01/08/2014 
SFC-
13M888

Ohio Facilities 
Construction 
Commission

OFCC Facilities 
Assessment/Master 
Planning Consulting 
Services

SC Varies Q&A Award List

12/11/2013 01/03/2014
OSU-
130443

The Ohio State 
University

OARDC - Selby Hall 
Greenhouses

A/E $1,600,000 N/A TBD

11/27/2013 01/03/2014
CLS-
131334

Cleveland State 
University

Stilwell Hall Alterations A/E $17,700,000 N/A

CBLH Design
Perspectus A/E
Stantec A/E
Van Aukin Akins A/E

12/03/2013 12/23/2013
BGU-
135984

Bowling Green 
State University

Moseley, Hanna, South, 
University Halls 
Infrastructure A/E

A/E $15,000,000 N/A

EMH&T
Fishbeck, Thompson, 
Carr and Huber
URS Corporation

11/22/2013 12/20/2013
OHU-
143020

Ohio University
MEP Upgrades -
Miscellaneous Projects

A/E $1,500,000 N/A TBD

11/19/2013 12/12/2013
MUN-
100043

Miami 
University

The Hub Tunnel Top 
Replacement

A/E $1,500,000 N/A TBD

11/12/2013 12/12/2013 
OSU-
090480

The Ohio State 
University

OARDC-Road & Parking 
Lot Resurfacing

A/E $618,519 N/A TBD

11/19/2013 12/10/2013
SFC-
140361

North Ridgeville 
CSD + OFCC

New North Ridgeville 3-
8 School

A/E $52,800,336 Q&A

*Then Design A/E
Balong Steines 
Hendricks 
& Manchester A/Es
Lesko Associates, Inc. 

11/22/2013 12/06/2013
DAS-
140029

Department of 
Administrative 
Services

Rhodes Exterior Project A/E $100,000 Q&A

*Facade Forensics
Thornton Tomasetti
Poggemeyer Design 
Group

11/19/2013 12/06/2013 
OSU-
140075

The Ohio State 
University

Mansfield - Campus 
Roadway

C-A/E $750,000 N/A
Cawrse & Associates
URS Corporation
MSK2, LLC

10/31/2013 12/06/2013 BGU-
135974

Bowling Green 
State University

Replacement Greek 
Housing

A/E $30,000,000 Q&A CBT A/Es
City A/Es
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Perspectus A/Es
TKA A/Es

11/05/2013 12/02/2013
OSU-
130662

The Ohio State 
University

ATI - Classroom and 
Lab Improvements

A/E $3,000,000 N/A TBD

10/31/2013 11/26/2013
UCN-
13143A

University of 
Cincinnati

West Campus Utility 
Infrastructure GIS

A/E $300,000 Q&A

Stantec Consulting
The Schnieder 
Corporation
*Woolpert, Inc.

11/05/2013 11/22/2013
MUN-
100042

Miami 
University

Roof Replacement / 
Repairs 2014

A/E $1,190,000 N/A TBD

10/25/2013 11/22/2013
MUN-
100040

Miami 
University

Baseball Facility A/E $2,750,000 Q&A TBD

10/21/2013 11/21/2013
BGU-
135972

Bowling Green 
State University

Huntington Building 
Renovation

A/E $4,475,000 Q&A

Annette Miller A/Es
BHDP A/E
Champlin A/E
URS Corp.

11/05/2013 11/20/2013
DRC-
120057

Department of 
Rehabilitation 
and Correction

Emergency A/E Distr. 
Upgrade - NCI

A/E $1,421,816 N/A TBD

11/05/2013 11/20/2013
MUN-
100041

Miami 
University

Shideler Hall 
Renovation

A/E $22,750,000 Q&A TBD

10/17/2013 11/15/2013
WSU-
130008

Wright State 
University

Woods Commons A/E $3,900,000 N/A TBD

10/04/2013 11/15/2013
OSU-
Prequal

The Ohio State 
University

General Qualifications 
for Prequalification List 
of Professional Services
-330, Part II

Varies Varies N/A TBD

10/31/2013 11/15/2013
OSU-
130665

The Ohio State 
University

ATI - Dining Services 
Renovation

A/E $648,000 N/A TBD

10/23/2013 11/14/2013
CLS-
131352

Cleveland State 
University

Cleveland State Master 
Plan

SC TBD Q&A TBD

10/11/2013 10/28/2013
DAS-
140029

Department of 
Administrative 
Services

Rhodes State Office 
Tower

A/E $100,000 Q&A N/A - Readvertised 

10/04/2013 10/25/2013
JSC-
130002

Supreme Court Exterior Repair Project A/E $1,494,400 Q&A TBD

10/09/2013 10/23/2013
OSU-
110672

The Ohio State 
University

North Residential 
District Transformation

SC $362,644,218 N/A

Geotechnical 
Consultants
Resource International
S&ME Inc.
*Terracon Consultants

09/25/2013 10/23/2013
BGU-
135964

Bowling Green 
State University

Multi-year Parking Lot 
Renovation

A/E
$4 million over 
approx. 5 
years

Q&A TBD

10/04/2013 10/22/2013
OSU-
110672

The Ohio State 
University

North Residential 
District Transformation

CxA $370,000,000 N/A
*A/E Economics Inc.
Facility Dynamics A/E
Osborn A/E

10/04/2013 10/21/2013
OSU-
130501

The Ohio State 
University

Kottman Hall 
Renovation - A/E of 
Record

A/E $13,142,200 N/A

Baxter Hodell Donnelly 
Preston Inc.
*Braun & Steidl A/Es
Stantec A/E

10/04/2013 10/21/2013
OSU-
130501

The Ohio State 
University

Kottman Hall 
Renovation - MEP

A/E $13,142,200 N/A

Dynamix A/E
HAWA Inc.
*Karpinksi A/E
Korda/Nemeth

10/04/2013 10/18/2013
OSU-
130572

The Ohio State 
University

Book Dep - A/E & 
Hyrdonic Systems 
Modifications

A/E $600,000 N/A
HAWA Inc.
*Karpinski A/E
Kramer Engineers

09/11/2013 10/18/2013
BGU-
135961

Bowling Green 
State University

A/E and Landscape A/E 
Consultant List - 2013-
15

A/E Varies Q&A TBD

10/01/2013 10/16/2013 OSU-
140145

The Ohio State 
University

CFAES Master Plan 
(Planning Services)

A/E $167,375 Q&A
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Stantec A/E

10/01/2013 10/16/2013
OSU-
130549

The Ohio State 
University

CAR and CDME 
Feasibility Study 
(Planning Services)

A/E $60,000 Q&A

NBBJ
*Perkins & Will
SSOE Inc.
URS

10/01/2013 10/15/2013
OSU-
140142

The Ohio State 
University

Dentistry - New Facility 
Study (Planning 
Services)

A/E $75,000 Q&A

*Bohlin Cywinski 
Jackson
Kahler Slater Inc.
Smithgroup JJR

10/01/2013 10/15/2013
OSU-
140116

The Ohio State 
University

Advanced Materials 
Facilities Study 
(Planning Services)

A/E $60,000 Q&A
NBBJ
Perkins & Will
*Smithgroup JJR

10/01/2013 10/15/2013
OSU-
130244

The Ohio State 
University

Fisher College of 
Business - New Facilty 
Study (Planning 
Services)

A/E $75,000 Q&A

Kallmann McKinnel & 
Wood A/Es
LMN A/Es
Perkins & Will
Robert AM Stern A/Es

09/27/2013 10/15/2013
SFC-
140343

Milford 
Exempted VSD  
+ OFCC

Two new Pk-6 
Elementary Schools

A/E $24,981,289 Q&A

*SHP Leading Design
McGill Smith Punshon, 
Inc.
SFA A/Es, Inc.

09/17/2013 10/04/2013
DRC-
130058

Department of 
Rehabilitation 
and Correction

AOCI - A/E System 
Replacement

A/E $2,541,250 N/A
Dynamix A/E
*Star Consultants
Woolpert

09/11/2013 10/02/2013
MUN-
100036

Miami 
University

Indoor Practice Facility A/E $15,397,200 N/A TBD

09/17/2013 09/30/2013
MUN-
100037

Miami 
University

Shriver Center: Phased 
Renovation

A/E $4,200,000 N/A TBD

08/23/2012 09/07/2012 
BGU-
125819

Bowling Green 
State University

Student Recreation 
Center and Renovation

CxA $11,000,000 Q&A TBD 

08/20/2013 09/05/2013
OSU-
130080

The Ohio State 
University

OARDC - Exterior 
Campus Lighting

A/E $750,000 N/A

Dynamix A/E
KLH Engineers
Kramer Engineers
Scheeser Buckley 
Mayfield
*WE Monks

08/20/2013 09/04/2013
DRC-
130056

Department of 
Rehabilitation & 
Correction

Wastewater Treatment 
Plant Upgrade

A/E $2,400,000 N/A
*Burgess & Niple
CT Consultants
URS

08/06/2013 08/27/2013
5062-
PF07357

The Ohio State 
University

East Regional Chilled 
Water Plant Phase 2 -
Distribution

CA/E $14,250,000 N/A
EMH&T
FTC&H
*Jones-Stuckey

08/06/2013 08/23/2013
UTO-
141778

The University 
of Toledo

Kobacker 
Center Renovations for 
Geriatric Psych Unit

A/E $2,000,000 N/A
*Buehrer Group
Hales A/E
SSOE

07/22/2013 08/22/2013
OHU-
141920

Ohio University
Science Laboratory 
Building

SC $90,000,000 Q&A TBD

07/29/2013 08/21/2013
SFC-West 
Muskingum

School District 
Board + OFCC

New West Muskingum 
Elementary School

A/E $16,632,203 Q&A

*Fanning/Howey 
Associates
SHP Leading Design
FMS A/Es

07/15/2013 08/07/2013
OSU-
130154

The Ohio State 
University

Elevator Upgrades A/E $3,258,854 N/A

*Balog Steines 
Hendricks & 
Manchester A/Es 
(BSHM)
Davis Wince
Schooley Caldwell

07/10/2013 08/02/2013
BWC-
140001

Bureau of 
Workers' 
Compensation

Fire Alarm System 
Replacement

A/E $1,500,000 Q&A
DLZ Ohio
*Star Consultants
W.E. Monks

07/15/2013 07/29/2013 OSU-
130147

The Ohio State 
University

Chiller Replacements A/E $2,000,000 N/A *Fishbeck, Thompson 
Carr & Huber
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06/28/2013 07/25/2013
UCN-
13121A

University of 
Cincinnati

Clermont College 
Facilities Audit

A/E
$4 to $6 
million

N/A

Fishbeck, Thompson, 
Carr 
& Huber
Heapy A/E
KZF Design
PEDCO
E&A Services

07/10/2013 07/23/2013
DRC-
130036

Department of 
Rehabilitation & 
Correction

Wastewater Treatment 
Plant

A/E $2,200,000 N/A

CT Consultants
Poggemeyer Design 
Group
*Strand Associates

07/10/2013 07/23/2013
DRC-
130057

Department of 
Rehabilitation & 
Correction

Shower / Bathroom 
Renovation

A/E $3,550,000 N/A
Dynamix A/E
*Kramer Engineers
STAR Consultants

06/27/2013 07/11/2013
OHU-
121910

Ohio University
Facilities Shops 3 
Relocation

A/E $2,200,000 N/A TBD

06/14/2013 07/18/2013
OSU-
130335

The Ohio State 
University

Enarson Hall 
Renovation

A/E $2,600,000 N/A

Chambers Murphy & 
Burge 
Restoration
Hardlines Design 
Company
John Milner Associates
KZF Design

05/17/2013 06/28/2013
OHU-
130061

Ohio University
Boyd Dining Hall and 
Campus Market 
Renovation

A/E $9,300,000 Q&A
Champlin A/E
*Davis Wince
FRCH A/E

06/06/2013 06/27/2013
SFC-
130339

Ohio Facilities 
Construction 
Commission

New Coventry High 
School

A/E $28,193,938 N/A

A/EVision Group
balog steines hendricks 
& 
manchester A/Es
*Glaus, Pyle, Schomer, 
Burns & DeHaven

06/13/2013 06/27/2013
OSU-
130469

The Ohio State 
University

Jameson Crane Sports 
Med Institute

A/E $35,000,000 N/A
*Design Group
Heery Design
NBBJ

06/13/2013 06/27/2013
OSU-
130469

The Ohio State 
University

Jameson Crane Sports 
Med Institute

A/E $35,000,000 N/A
HAWA Inc.
Karpinski A/E
*Korda A/E

06/06/2013 06/20/2013
OSU-
130150

The Ohio State 
University

Utility Tunnel Safety 
Upgrades

A/E $280,000 N/A
*Dynamix A/E
RMF A/E
X-CEL A/E

05/29/2013 06/19/2013
OHU-
131260

Ohio University College Green Update A/E $740,000 N/A TBD

05/20/2013 06/10/2013
OHU-
051513

Ohio University
Arts Buildings -
Renovation & New 
Construction

A/E $42,000,000 Q&A TBD

05/16/2013 05/29/2013
OHU-
131015

Ohio University
Housing Development 
Plan - Phase 1

CxA $106,000,000 N/A TBD

05/10/2013 05/24/2013
UTO-
130904

University of 
Toledo

Larimer Athletic 
Complex Renovations

A/E $5,350,000 N/A
*SSOE Group
The Collaborative
TMP A/E

04/22/2013 05/21/2013
DNR-
130043

Department of 
Natural 
Resources

Breakwall and 
Shorewall 
Reconstructions

A/E $6,600,000 N/A TBD

04/30/2013 05/20/2013
MUN-
100033

Miami 
University

Western Campus Site 
Improvements

A/E $4,870,000 N/A TBD

04/26/2013 05/17/2013
DMH-
130009

Department of 
Mental Health

A/E Consulting Services A/E $100,000 N/A TBD

04/26/2013 05/17/2013
DMH-
130008

Department of 
Mental Health

A/EConsulting Services A/E $100,000 N/A TBD

04/26/2013 05/14/2013 OSU-
130306

The Ohio State 
University

Newark - Science and 
Technology Bldg

A/E $25,000,000 N/A Bohlin Cywinski 
Jackson
*Design Group
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04/26/2013 05/14/2013
OSU-
130306

The Ohio State 
University

Newark - Science and 
Technology Bldg

CxA $25,000,000 N/A

ARAMARK Management 
Services
Brewer-Garrett 
Company
A/E Economics
*Heapy A/E

04/23/2013 05/08/2013
OSU-
130146

The Ohio State 
University

Roof Replacements A/E $3,900,000 N/A

Abbot Studios
*ES A/E and 
Development
Levin Porter

04/15/2013 05/08/2013
CLS-
131334

Cleveland State 
University

Stilwell Hall Renovation A/E $12,735,062 Q&A TBD

04/02/2013 05/07/2013
DNR-
130036

Department of 
Natural 
Resources

East & North Reservoir 
Dams and Long Lake 
Flood Gates 
Rehabilitation

A/E $40,700,000 N/A TBD

04/01/2013 04/26/2013
WSU-
120034

Wright State 
University

Creative Arts Center 
Addition and 
Renovation

A/E $22,752,000 N/A TBD

03/28/2013 04/23/2013
UCN-
13038A

University of 
Cincinnati

Lindner COB Facility 
Audit

A/E N/A Q&A

CR A/E + design
Emersion Design
SHP Leading Design
Van Auken Akins

03/12/2013 04/15/2013
DNR-
130031

Department of 
Natural 
Resources

Abandoned Mine Lands 
(AML) Emergency 
Program A/E Services

A/E
$50,000 per 
year / contract

N/A TBD

03/22/2013 04/05/2013
DMR-
130003

Department of 
Developmental 
Disabilities

WDC MS & CC Bldg 
Roof Replacements

A/E $750,000 N/A TBD

03/22/2013 04/05/2013
DRC-
130022

Department of 
Rehabilitation & 
Correction

Fire Alarm Upgrade -
RCI

A/E $2,600,000 Q&A

*Dynamix A/E
KZF Design
Prater A/E
Star Consultants

03/08/2013 04/05/2013
DNR-
130022

Department of 
Natural 
Resources

Statewide Dam Safety 
Services

A/E
$1,500,000 -
$15,000,000

N/A TBD

03/18/2013 04/02/2013
MUN-
100031

Miami 
University

Goggin Ice Center / 
Steve Cady Arena: 
Varsity Hockey 
Performance 
Enhancement Center 
Addition

A/E $2,000,000 N/A TBD

02/13/2013 03/22/2013
DNR-
130027

Department of 
Natural 
Resources

Ohio Risk Mapping 
Assessment and 
Planning

A/E TBD N/A TBD

03/06/2013 03/20/2013
OSU-
130148

The Ohio State 
University

Boiler Replacements A/E $1,000,000 TBD

Advanced A/E 
Consultants
*Dynamix A/E
FTC&H

02/25/2013 03/20/2013
CLS-
131207

Cleveland State 
University

Center for Health 
Professions 

CxA $45,000,000 N/A TBD

02/27/2013 03/13/2013
OSU-
138009

The Ohio State 
University

Steam and Condensate 
Distribution System 
Upgrades - Phase 3

A/E $8,400,000 TBD
Burns & McDonnell A/E
FTC&H Inc.
*RMF A/E

02/19/2013 03/01/2013
OSU-
120210

The Ohio State 
University

OARDC - Agriculture 
A/E Building 
Replacement

CxA $14,000,000 Q&A

Brewer-Garrett 
Company
Heapy A/E
*Scheeser Buckley 
Mayfield

02/11/2013 03/01/2013
UTO-
131758

University of 
Toledo

Substation Emergency 
Power

A/E $8,000,000 N/A

Fosdick & Hilmer
*JDRM A/E
M Consultants
RMF A/E

01/22/2013 02/20/2013 A/E $2,779,787 N/A TBD
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01/24/2013 02/19/2013
SFC-
130336

School District 
Board + OFCC

Batavia PK-5 
Elementary School

A/E $24,789,118 N/A
*Cole + Russell A/Es
SFA A/Es
SHP Leading Design

01/18/2013 02/15/2013
UCN-
13069A

University of 
Cincinnati

Nippert Stadium 
Expansion

A/E $65,000,000 Q&A

GBBN A/Es
Heery International
Moody Nolan
MSA Sport

01/29/2013 02/13/2013
ESC-
130001

Edison 
Community 
College

Parking Renovation A/E $300,000 N/A
Freytag & Associates
*The Collaborative
Star Consultants

01/25/2013 02/11/2013
DOT-
130006

Department of 
Transportation

Athens Full Services 
Maintenance Facility

A/E $8,000,000 Q&A
Abbot Studios
ms consultants
*Star Consultants

01/25/2013 02/11/2013
DOT-
130005

Department of 
Transportation

Warrensville Heights & 
Columbiana Full 
Service Maintenance 
Facility

A/E $12,000,000 Q&A

DLZ Architecure / 
emersion DESIGN
Hardlines Design
ms consultants
*mbi | k2m A/E

01/25/2013 02/08/2013
DOT-
130004

Department of 
Transportation

Warren Full Service 
Maintenance Facility

A/E $6,000,000 Q&A
emersion Design
*KZF Design
URS

01/18/2013 01/30/2013
OSU-
120645

The Ohio State 
University

IBMR 4th Floor Lab & 
Office Renovation

C-A/E $3,935,954 N/A

BHDP A/E
*Levin Porter 
Associates
URS Corporation

01/09/2013 01/25/2013
UTO-
131752

University of 
Toledo

Core Research Lab 
Renovation - A/E 
Upgrade

A/E $2,000,000 N/A
The jdi group
JDRM A/E
SSOE Group

01/09/2013 01/24/2013
OSU-
120602

The Ohio State 
University

Newark - Maintenance 
Facility

A/E $2,579,243 N/A TBD

12/21/2012 01/25/2013
CLS-
131207

Cleveland State 
University

Center for Innovation 
in Health Professions 

SC $45,000,000 Q&A

12/27/2012 01/16/2013
OSU-
050922

The Ohio State 
University

Kottman Hall Fume 
Hood Repairs (C-A/E)

A/E $2,750,000 N/A

12/06/2012 01/04/2013
NCC-
132000 

North Central 
State College

Kehoe Center Banquet 
Center Renovation

A/E $1,100,000 N/A

12/06/2012 01/04/2013
NCC-
130002

North Central 
State College 

Kehoe Bridge 
Replacement

A/E $650,000 N/A

12/06/2012 01/04/2013
NCC-
130001

North Central 
State College

Health Sciences 
Classroom Renovation

A/E $850,000 N/A

12/18/2012 01/02/2013 
OSU-
120605

The Ohio State 
University

Midwest Campus 
Chilled Water System 
Upgrades 

C-A/E $5,000,000 N/A

12/18/2012 12/27/2013
SFC-
13E999

Ohio Facilities 
Construction 
Commission

OFCC Engineer, 
Surveying, Energy and 
Comm. Svcs. Services 
Consultant List FY14-15

A/E Varies Q&A  Presentation Report

12/18/2012 12/27/2012 
SFC-
130326

Ohio Facilities 
Construction 
Commission

Wellington Exempted 
Village School

A/E $16,780,101 Q&A

11/26/2012 12/21/2012
SFC-
13A999

Ohio Facilities 
Construction 
Commission

OFCC A/E and 
Landscape A/E 
Consultant List FY14-15

A/E Varies Q&A Presentation Report

12/06/2012 12/20/2012
MUN-
100029

Miami 
University

Campus Hardscape 
Improvements 2013

A/E $2,600,000 N/A

12/06/2012 12/20/2012
MUN-
100028

Miami 
University

M.E.T. Quad Site 
Improvements

A/E $2,145,000 N/A

12/06/2012 12/28/2012 
OSU-
Prequal 

The Ohio State 
University

OSU General 
Qualifications for 
Prequalifications List of 
Professional Services -
330, Part II

Varies Varies Q&A

11/30/2012 12/14/2012 DVS-
130004

Resident Safety 
Renovation

A/E $761,548 N/A *emersion DESIGN
KZF Design
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Services

11/21/2012 12/07/2012
CLS-
131322
A/E

Cleveland State 
University

CLS A/E Pre-Qualified 
Consultant List

A/E Varies Q&A

11/21/2012 12/07/2012
CLS-
131322
Engineer

Cleveland State 
University

CLS Engineer Pre-
Qualified Consultant 
List

A/E Varies Q&A

11/14/2012 12/07/2012
OSU-
130106 

The Ohio State 
University

Brain and Spine 
Hospital Planning Study

SC $300,000 N/A

11/14/2012 12/07/2012
OSU-
130107

The Ohio State 
University

OSUWMC Women and 
Infants Facilities -
Planning Study

SC $250,000 N/A

11/14/2012 12/07/2012
OSU-
130111

The Ohio State 
University

OSUWMC University 
Hospitals Modernization 
- Planning Study

SC $450,000 N/A 

11/19/2012 12/07/2012
OHU-
Varies 

Ohio University
Minor Capital 
Improvements Projects

Varies
$50,000-
$500,000

N/A

11/19/2012 12/04/2012
DVS-
130009

Department of 
Veterans 
Services

Secrest, Giffin Replace 
Sewer Lines, Traps

A/E $4,583,800 N/A

*Poggemeyer Design 
Group
Poulos + Schmid 
Design Group
Star Consultants 

11/15/2012 12/03/2012
EXP-
130002

Ohio 
Expositions 
Commission

Miscellaneous 
Improvements - Ohio 
Expo Center

A/E $2,880,000 N/A

*Davis Wince, Ltd.
eS A/E and 
Development
M+A A/Es 

11/21/2012 11/30/2012
OSU-
130099

The Ohio State 
University

SEL - First Floor 
Renovations

A/E $1,909,066 N/A

11/15/2012 11/30/2012
EXP-
130001

Ohio 
Expositions 
Commission

Phase 3 A/E 
Improvements

A/E $3,120,000 N/A
*Bennett A/E
M-A/E
Star Consultants 

11/15/2012 11/30/2012
ADJ-
130015

Adjutant 
General's 
Department

Camp Perry Building 
#2 (Theater) A/E 
Renovation Project

A/E $500,000 N/A

 Advanced A/E 
Consultants
Buehrer Group
Dynamix A/E
Star Consultants

11/15/2012 11/29/2012 EXP-
Ohio 
Expositions

Master Plan Update SC

11/13/2012 11/29/2012
MUN-
100026

Miami 
University

RH - Renovations 
Summer 2013

A/E $4,999,200 Q&A

11/15/2012 11/29/2012
EXP-
130003

Ohio 
Expositions 
Commission

Master Plan Update SC
To Be 
Negotiated

N/A
 *Davis Wince, Ltd.
MSK2, LLC
mbi | k2m A/E

11/01/2012 11/28/2012
JTC-
130002

Eastern 
Gateway 
Community 
College

EGCC Pugliese Center 
Parking Lot Restoration 
Project

A/E $112,500 Q&A

11/01/2012 11/28/2012
JTC-
130001

Eastern 
Gateway 
Community 
College

EGCC Roof 
Replacement Project

A/E $1,001,800 Q&A

11/15/20012 11/27/2012
ADJ-
130016

Adjutant 
General's 
Department

Camp Perry Building 
2807 Renovation 
Project

A/E $750,000 N/A
*Buerher Group
PM WI
Star Consultants 

11/01/2012 11/27/2012
DVS-
130005

Department of 
Veterans 
Services

Multipurpose Room 
Addition

A/E $4,018,400 Q&A

*emersion DESIGN 
KZF Design Group
PFB A/Es
SFA A/Es 

11/13/2012 11/27/2012
BGU-
125842

Bowling Green 
State University

MMAC A/E System 
Upgrade

A/E $3,051,650 N/A

*Baxter Hodell 
Donnelly Preston
eS A/E
Levin Porter Associates
URS 

11/14/2012 11/23/2012 A/E $1,600,000 N/A
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ADJ-
130010

Department Stow, Walbridge, 
Wooster, Youngstown 
Armories

(Youngstown)
*KZF Design (Wooster)
Mackovich and Pusti
PM WI
*SFA A/Es (Columbus)
Shremshock A/Es
*Star Consultants 
(Walbridge) 

11/01/2012 11/21/2012
DVS-
130010 

Department of 
Veterans 
Services

Dining Area Renovation A/E $1,038,500 Q&A
KZF Design Group
PFB A/Es
SFA A/Es 

11/01/2012 11/20/2012
DVS-
130008

Department of 
Veterans 
Services

Secrest, Giffin A/E 2 
pipe to 4 pipe

A/E $3,579,500 N/A
M A/E
*Star Consultants
URS Corporation 

11/01/2012 11/14/2012
MUN-
100025

Miami 
University

Roof 
Replacement/Repairs 
Project 2013

A/E $1,826,000 Q&A

11/01/2012 11/14/2012
DVS-
130007

Department of 
Veterans 
Services

Renovate Steam Lines A/E $2,732,500 N/A

Heapy A/E
Poggemeyer Design 
Group
*RMF A/E
URS Corporation

11/01/2012 11/15/2012
DVS-
130003

Department of 
Veterans 
Services

Secrest A/E Panel and 
Service Upgrade

A/E $5,999,500 N/A

Dynamix A/E
Poggemeyer Design 
Group
*Tec, Inc. 

10/29/2012 11/13/2012
DOT-
130003

Ohio 
Department of 
Transportation

Madison Full Service 
Maintenance Facility

C-A/E $8,000,000 Q&A
*Renouveau Design
RP A/Es
Star Consultants 

11/01/2012 11/09/2012
MUN-
100024 

Miami 
University

Central Quad Tunnel 
Top Replacement

A/E $1,300,000 N/A

10/22/2012 11/09/2012
OHU-
137010

Ohio University
Heritage College of 
Osteopathic Medicine -
Cleveland

A/E $10,600,000 N/A

Bostwick Design 
Partnership
*Design Group
Westlake Reed 
Leskosky 

10/18/2012 11/07/2012
BTC-
130009

Belmont 
College

Main Building A/E and 
Lighting Systems 
Upgrades

A/E $2,180,000 Q&A

DLZ Ohio
*Karpinski A/E
Prater A/E Associates
Star Consultants 

10/05/2012 
10/25/2012

YSU-1516-
3

Youngstown 
State University

Campus Roof 
Improvements

A/E $2,500,000 N/A

10/05/2012 10/22/2012
YSU-1516-
3

Youngstown 
State University

Campus Elevator 
Upgrades 

A/E $2,000,000 N/A

10/01/2012 10/19/2012 
DMR-
120001

Department of 
Developmental 
Disabilities

CaDC Infastructure 
Improvements

A/E $1,600,000 Q&A

*Advanced A/E 
Consultants
Karpinski A/E
Roger D. Fields & 
Associates
Scheeser Buckley 
Mayfield 

 09/20/2012 10/12/2012 
UTO-
130853

University of 
Toledo

University Hall 
Renovations (Roof 
Replacements and 
Masonry Restorations)

A/E
$1,500,000/
$2,000,000

N/A

 09/20/2012 10/12/2012
UTO-
130583

University of 
Toledo

University Hall 
Renovations (Roof 
Replacements and 
Masonry Restoration)

A/E
$1,500,000/
$2,000,000

N/A

*Duket A/Es Planners
Munger Munger + 
Associates
The Collaborative, Inc. 

 09/18/2012 10/05/2012
OSU-
120502

The Ohio State 
University

Veterinary Hospital 
Enhancement and 
Expansion - A/E

A/E $25,000,000 N/A

 09/18/2012 10/05/2012 OSU-
120502

The Ohio State 
University

A/E $25,000,000 N/A

Mode Edit

Page 9 of 11Opportunities

3/5/2014http://ofcc.ohio.gov/Opportunities.aspx



Expansion - MEP

 09/06/2012 10/05/2012
DNR-
130018

Ohio 
Department of 
Natural 
Resources

Statewide Technical 
Services - Phase VIII

A/E
$150,000 
(contract)

N/A

 09/18/2012 10/05/2012
RGC-
120901

Rio Grande 
Community 
College

Wood Hall 
Rehabilitation

A/E $50,000 N/A

 09/25/2012 10/04/2012
BGU-
125825

Bowling Green 
State University

Doyt Perry Stadium 
Study

A/E $50,000 Q&A

 09/19/2012 10/04/2012
BGU-
125824

Bowling Green 
State University

Ohio Bureau of 
Criminal Identification 
and Investigation on 
the Bowling Green 
State University 
Campus

A/E $11,900,000+ Q&A

Bostwick Design 
Partnership
Buerhrer Group A/E 
& A/E
M+A A/Es
Moody Nolan
SSOE Group 

 09/19/2012 10/04/2012
BGU-
125826

Bowling Green 
State University

Organic Chemistry Lab 
Renovation

A/E $900,000+ Q&A

 09/11/2012 10/01/2012
DPS-
120003

Ohio 
Department of 
Public Safety

Academy Courtyard 
Addition

A/E $3,590,000 N/A

*Feinknopf Macioce 
Schappa A/Es
Moody Nolan
URS Corporation 

 09/18/2012 09/28/2012
OSU-
071557

The Ohio State 
University

Lima Campus - New 
Student Life Building

A/E $3,617,847 N/A

 09/06/2012 09/21/2012  OSU-

 08/23/2012 09/21/2012
OHU-
131040

Ohio University
Alden Library AHU 
Replacements

A/E $1,750,000 N/A

 08/23/2012 09/21/2012
OHU-
131140

Ohio University
Convocation Center 
Concrete Restoration

A/E $1,100,000 N/A

Barber & Hoffman
Osborn A/E
Shelly, Metz, Baumann, 
Hawk, Inc.

 08/23/2012 09/13/2012
OSU-
110216

The Ohio State 
University

Reactor Building 
Improvements

A/E $866,038 N/A

 08/23/2012 09/07/2012
OSU-
110672

The Ohio State 
University

North Residential 
District Transformation

A/E $396,000,000 N/A

08/01/2012 09/03/2012
CLS-
081217

Cleveland State 
University

Residence Halls 
Security Enhancements

A/E $400,000 Q&A

 08/21/2012 08/31/2012
COM-
130001

Ohio 
Department of 
Commerce

Bldg. A Renovation and 
Site Infrastructure

A/E $2,500,000 N/A

*Feinknopf Macioce 
Schappa
GPD Group
Renouveau Design
Star Consultants 

 08/16/2012 08/31/2012
UTO-
130850

University of 
Toledo

Maumee AOC-Wolf 
Creek Watershed

A/E $1,348,595 N/A

Barr A/E
Hull & Associates
The Mannick & Smith 
Group 

 08/13/2012 08/31/2012
DVS-
130001

Ohio 
Department of 
Veterans 
Services

Paving A/E $3,900,000 Q&A

Brunkhorst A/E 
KZF Design
*Poggemeyer Design 
Group
Star Consultants 

 08/21/2012 08/30/2012
DOT-
130002

Ohio 
Department of 
Transportation

Highland Full Service 
Maintenance Facility

A/E $7,500,000 Q&A

*KZF Design
Moody Nolan
Renouveau Design
Schorr A/Es 

 08/10/2012 08/28/2012
OHU-
07112012

Ohio University
Roof Replacements, 
Various Buildings

A/E $4,175,000 N/A

 08/08/2012 08/22/2012
DRC-
120049

Department of 
Rehabilitation 
and Correction

Water Distribution 
Upgrade - SOCF

A/E $1,405,166 N/A

 08/01/2012 08/17/2012 UTO-
130848

University of 
Toledo

Steam and Chilled 
Water Line Extension

A/E $4,000,000 N/A Fosdick & Hilmer
M A/E
*Poggemeyer Design 
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 07/18/2012 08/13/2012
KSU-
11B153

Kent State 
University

New Facility for the 
College of A/E and 
Environmental Design

A/E $40,000,000 N/A

Blalosky + Partners 
A/Es
Bohlin Cywinski 
Jackson (PA)
KZF Design
NBBJ
Richard L. Bowen + 
Associates
The Collaborative, Inc.
Westlake Reed 
Leskosky
WTW A/Es

 07/26/2012 08/10/2012
BWC-
130001

Bureau of 
Workers' 
Compensation

Emergency Generator 
Power Back up to th 
York Chillers

A/E $978,000
DLZ Ohio
Prater A/E
*Star Consultants 

 07/10/2012 08/06/2012
CLS-
071207

Cleveland State 
University

Center for Innovation 
in Health Professions

A/E $45,000,000 Q&A

 07/25/2012 08/03/2012
MUN-
100020

Miami 
University

Anderson & McFarland 
Hall Renovations 
(Criteria AE)

A/E $20,000,000 Q&A

 07/12/2012 08/03/2012
UCN-
12120A

University of 
Cincinnati

Linder Center Graphics 
& Displays

SC $2,500,000 Q&A

FRCH Design 
Worldwide
HealyKohler Design 
(MD)
Perkins + Will (IL)
MSA A/Es
Populous A/Es (MO)
Workshop Design 
(MO) 

07/12/2012 07/27/2012 YSU-1516-1
Youngstown 
State University

Metnick Hall 
Renovation

A/E $4,500,000 N/A
BSHM Architechts
*Stollo A/Es
URS

07/05/2012 07/25/2012 OSU-110672
The Ohio State 
University

North Residential 
District Transformation 
(A/E of Record - North 
Zone; A/E of Record -
South Zone)

A/E
$125,000,000 
(Average per 
zone)

Q&A

06/08/2012 07/13/2012 NTC-120001

Northwest 
State 
Community 
Center

Advanced 
Manufacturing Training 
Center

A/E $3,535,000 N/A

06/08/2012 07/13/2012 WSU-120038
Wright State 
University

New Classroom 
Building

A/E $19,200,000 N/A

06/29/2012 07/12/2012 OSU-120715
The Ohio State 
University

Infrastructure Master 
Plan Update

A/E $300,000 N/A

06/14/2012 07/06/2012 OSU-120253
The Ohio State 
University

Longaberger Covered 
Pavilion

A/E $1,600,000 N/A

Options Manage Tabs

State Government Notices Project Management Tools 

Overview | History Ohio.gov Privacy Policy (Password required)

The Commission OSFC website Public Records Policy Bid Express

Staff Directory State Agencies Public Notices OAKS CI

Vision, Mission and Goals University System of Ohio CM website

Contact Us Ohio Laws and Rules Maintenance Plan (FMR Tool)

Ohio General Assembly OSFC web apps (prodapp)

Mode Edit

Page 11 of 11Opportunities

3/5/2014http://ofcc.ohio.gov/Opportunities.aspx



 



State Agencies  |  Online Services

Search OFCC...

Home Services » Documents Opportunities Compliance OAKS CI Media Center

Best Value Selection (BVS)

"Best Value Selection” is a selection process in which proposals contain both pricing and performance components, and award is based upon a 
combination of pricing and performance considerations to determine the offer deemed most advantageous and of the greatest value to the public 
authority.

For the...Construction Manager at Risk (CMR), Design Builder (DB) and Energy Performance Contracting

Click here to sign up for RFQ and/or Construction Bidding opportunities. Note: If you are already signed up and are not 
receiving notifications, please check your spam folder to "unblock" the e-mail notifications.

Current BVS Requests For Qualifications (As Of February 28, 2014) - Scroll Down For Archived RFQs
Publish 
Date

Due Date Project 
Number

Agency /Institution Project Name Primary 
Service

Project 
Cost (Est.)

Q&A / 
Misc

Short List 
(*Selected Firm)

02/21/2014 03/24/2014 
SFC-
140352

Perry LSD + OFCC 
Perry Local New 
Elementary School

CMR $14,322,035 N/A TBD

02/27/2014 03/17/2014
DOT-
140007

Department of 
Transportation

Chesterville 
Outpost

DB $2,750,000 N/A TBD

02/25/2014 03/14/2014
OSU-
130389

The Ohio State 
University

Enarson Classroom 
HVAC Improvements

DB $784,026 N/A TBD

02/07/2014 03/14/2014 
RFQ-
140349

Lebanon CSD + 
OFCC 

Renovations/Additions 
to Two Schools and a 
New Middle School 

CMR $62,612,167 N/A TBD

02/27/2014 03/13/2014
DOT-
140008

Department of 
Transportation

District 11 
Headquarters 
Structural 
Remediation

DB $1,350,000 N/A TBD

01/31/2014 03/04/2014 
SFC-
140361

North Ridgeville CSD 
+ OFCC 

New North Ridgeville 
3-8 School

CMR $52,800,336 N/A TBD

01/29/2014 03/03/2014 
SFC-
140345

Bryan CSD + OFCC 
Bryan City New 
Middle/High School 

CMR $55,309,004 N/A TBD 

01/27/2014 02/28/2014
CLS-
131334

Cleveland State 
University

Fenn (Fr. Stillwell) 
Hall Renovation

CMR $17,700,000 N/A TBD

01/23/2014 02/28/2014
OSU-
140125

The Ohio State 
University

WHAC - Football 
Locker Room 
Renovation

CMR $2,500,000 N/A TBD

10/29/2013 02/28/2014
DRC-
130045

Department of 
Rehabilitation and 
Correction

Energy Conservation 
Project - Lebanon & 
Warren Correctional 
Institutions

Energy TBD Q&A TBD

01/24/2014 02/27/2014 
SFC-
140348

Lakewood CSD + 
OFCC 

Lakewood City New 
High School

CMR $54,789,223 N/A TBD

01/23/2014 02/26/2014
MUN-
100040

Miami University
Hayden Park Baseball 
Support Facility

CMR $3,000,000 N/A TBD

01/24/2014 02/25/2014 
SFC-
140348

Lakewood CSD + 
OFCC 

Lakewood City Three 
New Pk-5 Elementary 
Schools 

CMR $45,611,826 N/A TBD

Qualifications-based RFQs Best Value RFQs/RFPs Construction Bids Consultant Lists

Ohio Register Archive

Mode Edit

Page 1 of 8Opportunities

3/5/2014http://ofcc.ohio.gov/Opportunities.aspx



01/13/2014 02/18/2014 
SFC-
140355

Streetsboro LSD + 
OFCC 

Streetsboro 
Elementary & Middle 
School

CMR $29,121,931 N/A TBD 

01/16/2014 02/18/2014 
SFC-
140363

Talawanda CSD + 
OFCC 

Talawanda New 
Kramer Pk-5 
Elementary 

CMR $16,378,316 N/A TBD

01/13/2014 02/14/2014 
SFC-
140355

Streetsboro LSD + 
OFCC 

Streetsboro High 
School 

CMR $26,544,563 N/A TBD

01/27/2014 02/10/2014
OSU-
130435

The Ohio State 
University

Hitchcock - Lecture 
Hall Improvements

DB $774,138 N/A TBD

01/23/2014 02/10/2014
OSU-
140021

The Ohio State 
University

Neilwood Gables-
Plumbing 
Replacement

DB $1,111,000 N/A TBD

01/08/2014 02/10/2014 
SFC-
100272

Norton CSD + OFCC
Norton City New High 
School

CMR $32,068,261 Q&A

C.T. Taylor Company
The Ruhlin Company
Summit Construction 
Co.

01/23/2014 02/07/2014
OSU-
130390

The Ohio State 
University

MacQuigg MCC 
Replacement

DB $832,828 N/A TBD

01/16/2014 01/31/2014
OSU-
130092

The Ohio State 
University

Mansfield-Eisenhower 
Food Service

DB $1,000,000 N/A TBD

01/06/2014 01/21/2014 
OSU-
130335

The Ohio State 
University

Hale (formerly 
Enarson) Hall 
Renovation

DB $2,600,000 N/A TBD

12/30/2013 01/14/2014
OSU-
140285

The Ohio State 
University

Newark -
Amphitheater Cover 
Replacement

DB $321,500 N/A TBD

12/12/2013 01/13/2014 
SFC-
130329

Brown Local SD + 
OFCC 

Brown Local New K-
12 School

CMR $23,647,548 N/A 

Hammond 
Construction
The Ruhlin Company
Summit Construction 
Co.

12/09/2013 01/06/2014
SFC-
120304

Greenville CSD + 
OFCC 

Greenville New K-8 
Elementary/Middle 
School

CMR $55,265,641 Q&A

* Shook Touchstone
Turner Construction 
Co.
Lend Lease (US) 
Construction

12/03/2013 01/06/2014
MUN-
100036

Miami University Indoor Sports Center CMR $13,000,000 Q&A TBD

11/18/2013 12/23/2013 
SFC-
130322

Lancaster CSD + 
OFCC 

Lancaster South 
Elementary School 

CMR $12,529,903 Q&A

Summit Construction 
Ruscilli Construction 
Co.
Smoot Construction 
Co.

12/06/2013 12/20/2013
OSU-
130330

The Ohio State 
University

Taylor Tower - Chiller 
Replacement

DB $635,000 N/A TBD

11/22/2013 12/20/2013
BGU-
135982

Bowling Green State 
University

Renovation of 
Firelands Campus 
Allied Health & 
Sciences

CMR $15,750,000 N/A

Hammond 
Construction
The Krill Company
Lend Lease (US) 
Construction
Quandel Construction 
Group, Inc.
The Apostolos Group 
dba Thomarios

11/22/2013 12/20/2013
MUN-
100041

Miami University
Shideler Hall 
Renovation

CMR $22,750,000 N/A TBD

11/18/2013 12/18/2013
SFC-
130322

Lancaster CSD + 
OFCC 

Lancaster East 
Elementary School

CMR $14,808,285 Q&A

* Summit 
Construction 
Ruscilli Construction 
Co.
Smoot Construction 
Co. 

11/18/2013 12/16/2013 CMR $2,200,000 N/A TBD
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Phase 1

11/15/2013 12/16/2013 
BGU-
135978

Bowling Green State 
University

Replacement Greek 
Housing

DB $30,000,000 Q&A

Elford
Lathrop
Quandel
The NRP Group
Thomas & Marker

10/28/2013 11/27/2013 
SFC-
140362

West Liberty-Salem 
LSD+OFCC 

West Liberty-Salem 
LSD 

CMR $30,184,981 Q&A

*Ruscilli Construction 
Co
Shook 
TouchstoneSmoot 
Construction

10/21/2013 11/21/2013
SFC-
130339

Coventry LSD + OFCC
New Coventry Local 
High School 

DB $30,083,556 Q&A

*C.T. Taylor Company
The Ruhlin Company
Hammond 
Construction

10/21/2013 11/21/2013 
SFC-
140356

West Muskingum LSD 
+OFCC

New West Muskingum 
Elementary

CMR $16,632,203 N/A 

Summit Construction 
Company
*Quandel 
Construction Group
Robertson 
Construction Services

11/04/2013 11/15/2013
DYS-
140122

Department of Youth 
Services

Circleville Juvenile 
Correctional Facility 
Program Building 
Addition

DB $1,500,000 Q&A

*Elford, Inc.
Endeavor 
Construction
Robertson 
Construction Services

10/15/2013 11/15/2013
OSU-
130501

The Ohio State 
University

Kottman Hall 
Renovation

CMR $13,142,200 N/A TBD

10/17/2013 11/11/2013
MUN-
100039

Miami University
RH North Quad 
Renovations

DB $83,000,000 Q&A TBD

10/15/2013 10/30/2013
OSU-
140182

The Ohio State 
University

Wayfinding - Highway 
Signage

DB $450,000 N/A *MP Dory Co.

09/27/2013 10/30/2013
SFC-
140343

Milford Exempted VSD 
+ OFCC

Two New Pk-6 
Elementary Schools

CMR $24,981,289 N/A

Lend Lease (US) 
Construction
Smoot 
Construction
*Turner Construction 
Company

10/16/2013 10/28/2013
DYS-
140123

Department of Youth 
Services

IRJCF Toilet 
Installation

DB $2,500,000 N/A

*Jeffrey Carr 
Construction
Robertson 
Construction

09/25/2013 10/25/2013
MUN-
100038

Miami University
Western Campus Site 
Improvements

CMR $4,870,000 N/A TBD

09/25/2013 10/25/2013
MUN-
100038

Miami University
Western Campus Site 
Improvements

CMR $4,870,000 N/A TBD

09/11/2013 10/22/2013
UCN-
13017A

University of 
Cincinnati

Hoxworth Storage 
Facility

DB $1,176,000 N/A TBD

09/05/2013 10/07/2013
MUN-
100035

Miami University
Armstrong Student 
Center Phase 2

CMR $21,000,000 Q&A TBD

09/05/2013 10/05/2013
SFC-
130325

School District Board 
+ OFCC

Apollo Career Center CMR $52,813,316 Q&A

*Shook Tochstone
Gilbane Building 
Company
Lend Lease (US) 
Construction

09/18/2013 10/03/2013
DOT-
130009

Department of 
Transportation

Columbiana Full 
Service Maintenance 
Facility

DB $6,900,000 N/A

Mike Coates 
Construction Co.
*Regency 
Construction Services
Ruhlin Company

08/23/2013 09/26/2013
OSU-
130154

The Ohio State 
University

Elevator Upgrades CMR $3,258,854 N/A TBD
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08/16/2013 09/16/2013
SFC-
Carey

School District Board 
+ OFCC

Carey New Pk-12 
Elementary & Career 
Tech

CMR $31,087,899 Q&A

*Gilbane Building 
Company
Lend Lease (US) 
Construction
Shook Touchstone 

08/10/2012 09/10/2012 
OSU-
120322

The Ohio State 
University

Stadium 
Waterproofing & 
Concrete Repairs (CM 
at Risk)

CMR $4,297,062 N/A

08/06/2013 09/03/2013
OHU-
131480

Ohio University
Campus Elevator 
Upgrades

DB $1,875,000 N/A TBD

07/29/2013 08/12/2013
DNR-
130049

Department of 
Natural Resources

Gordon Park Bike 
Trail Repair

DB $2,500,000 N/A

*Huffman Equipment 
Rental & Contracting
Q.B.S. Inc.
The Great Lakes 
Construction Co.

07/05/2013 08/09/2013
CLS-
131334

Cleveland State 
University

Stillwell Hall 
Renvoation

CMR $12,735,062 Q&A TBD

07/15/2013 08/01/2013
OSU-
100652

The Ohio State 
University

Various Building 
Demolitions

DB $1,128,000 N/A

*RW Setterlin Building 
Company
Robertson 
Construction Services
Teemok Construction, 
Inc.

07/15/2013 07/30/2013
DRC-
130055

Department of 
Rehabilitation and 
Correction

DRC Farm Operations DB $4,500,000 Q&A

Elford
Miles McClellan 
Construction
Robertson 
Construction Services
R.W. Setterlin 
Building Company

07/10/2013 07/22/2013
MUN-
100034

Miami University
Indoor Practice 
Facility

DB $5,200,000 Q&A TBD

07/03/2013 07/22/2013
WSU-
120034

Wright State 
University

Creative Arts Center 
Addition and 
Renovation

CMR $22,752,500 N/A TBD

06/18/2013 07/18/2013
OSU-
130469

The Ohio State 
University

James Crane Sports 
Medicine Institute

CMR $35,000,000 N/A

*Lend Lease (US) 
Construction
Gilbane Building 
Company
Whiting-Turner 
Contracting

06/26/2013 07/10/2013
OSU-
130638

The Ohio State 
University

PRB - Air Intake and 
AHU Modification -
Phase 2

DB $684,000 N/A

*Kirk Williams 
Company
Bruner Corporation
Speer Mechanical

06/10/2013 07/10/2013
OSU-
130519

The Ohio State 
University

Stadium-South Stands 
and Lighting

CMR $7,997,535 N/A

*Barton Malow
Kokosing 
Construction
Pepper Construction

06/24/2013 07/08/2013
DOT-
130005

Department of 
Transportation

Warrensville Full 
Service Maintenance 
Facility

DB $7,770,000 N/A

Jeffrey Carr 
Construction
Ozanne Construction 
Company
*RL Bowen 
Construction 
Management

06/14/2013 06/28/2013
OSU-
130158

The Ohio State 
University

Hayes - Envelope, 
Entrance and 
Foundation Repair

DB $777,500 Q&A TBD

06/13/2013 05/31/2013
DOT-
130004

Department of 
Transportation

Warren Full Service 
Maintenance Facility

DB $6,800,000 Q&A
*Elford Inc.
Humble Construction
McTech Corporation

06/06/2013 06/20/2013 DB $750,000 N/A TBD
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05/17/2013 05/31/2013
DOT-
130006

Department of 
Transportation

Athens Full Service 
Maintenance Facility

DB $7,500,000 N/A

Elford Inc.
McTech Corporation
*Thomas & Marker 
Construction

05/02/2013 05/30/2013
OHU-
121900

Ohio University
Lausche Heating Plant 
Replacement

DB $70,000,000 Q&A TBD

04/30/2013 05/30/2013
MUN-
100032

Miami University

Goggin Ice Center / 
Steve Cady Arena: 
Varsity Hockey 
Performance 
Enhancement 
Addition

CMR $2,000,000 N/A TBD

05/09/2013 05/24/2013
OSU-
130043

The Ohio State 
University

1330 Kinnear Road 
Garage Addition

DB $399,501 N/A

*RW Setterlin 
Building Company
2K General Company
Thomas & Marker 
Construction

04/26/2013 05/23/2013
OSU-
130306

The Ohio State 
University

Newark - Science 
Technology Building

CMR $25,000,000 N/A

*Gilbane Building 
Company
Lend Lease (US) 
Construction
Smoot Construction

04/30/2013 05/21/2013
YSU-
150166

Youngstown State 
University

Veterans Resource 
Center

DB $1,000,000 N/A

Adolph Johnson & 
Son
Davis International
Mike Coates 
Construction

04/30/2013 05/15/2013
OSU-
120594

The Ohio State 
University

Parking Facilities 
Signage

DB $2,905,570 N/A

*Holthous-Lackner 
Signs
RW Setterlin Building 
Company
DaNite Sign Company
ColorAd

04/18/2013 05/13/2013
BGU-
135906

Bowling Green State 
University

Moseley Hall 
Renovation

CMR $12,469,000 N/A TBD

04/18/2013 05/13/2013
BGU-
135905

Bowling Green State 
University

South Hall Renovation CMR $11,679,000 Q&A

Mosser Construction
*Regency 
Construction
Rudolph/Libbe
Thomas & Marker 
Construction

03/28/2013 04/22/2013
BGU-
135892

Bowling Green State 
University

College of Health & 
Human Services

CMR $9,300,000 Q&A TBD

03/20/2013 04/19/2013
LTC-
130001

Rhodes State College
Tech Ed Lab HVAC 
Replacement

DB $1,400,000 N/A

Poggemeyer Design 
Group
Smith-Boughan
Touchstone CPM

03/22/2013 04/05/2013
DPS-
130002

Department of Public 
Safety

VOIP DB $600,000 N/A TBD

03/04/2013 03/29/2013
OSU-
130243

The Ohio State 
University

Molly Caren-Grain 
Storage

DB $348,000 N/A TBD

02/27/2013 03/15/2013
OSU-
120594

The Ohio State 
University

Parking Facilities 
Signage

DB $2,905,570 N/A TBD

02/15/2013 03/15/2013
BGU-
135868

Bowling Green State 
University

Olscamp Prototype 
Learning Space

CMR $4,000,000 N/A
Barton Mallow
Lathrop
Shook Touchstone

02/13/2013 03/15/2013
CSU-
010082

Central State 
University

University Center CMR $29,400,000 Q&A

Messer Construction
Shook Touchstone
*Smoot Construction 
Company

02/08/2013 03/15/2013
UCN-
13069A

University of 
Cincinnati

Nippert Stadium 
Expansion - West 
Pavilion

CMR $65,000,000 Q&A

Hunt Construction 
Group
Turner Construction 
Company
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*Miles-McClellan

02/20/2013 03/08/2013
SFC-
130316

School District Board 
+ OFCC

National Trail LSD 
Roof Remediation

DB $1,000,000 N/A TBD

01/31/2013 03/04/2013
OSU-
120600

The Ohio State 
University

FAES - Student 
Success Center

CMR $2,779,787 N/A

Pepper Construction
Quandel Construction
*Robertson 
Construction Services

01/25/2013 03/01/2013
OSU-
120602

The Ohio State 
University

Newark -
Maintenance Facility

CMR $2,579,243 TBD

Geiger Brothers, Inc.
*Robertson 
Construction Services
R.W. Setterlin 
Building Company

01/07/2013 02/08/2013
SFC-
130319

School District Board 
+ OFCC

Morgan Elementary CMR $9,962,281 N/A TBD

12/21/2012 01/22/2013
SFC-
130315

Ohio Facilities 
Construction 
Commission

Franklin Heights High 
School (CM at Risk)

CMR $41,880,000 N/A

12/18/2012 01/18/2013
OSU-
120416

The Ohio State 
University 

 OARDC - Roof 
Replacement Phase 2 
(Design Build)

DB $828,433 N/A

11/30/2012 01/16/2013 
UCN-
11039B

University of 
Cincinnati

CH-Building B-
Addition Aerospace 
Engineering 
Combustion Test Cells 
(Design Build)

DB $1,800,000 N/A

D.A.G. Construction
HGC Construction
*Thumbull-Wahlert 
Construction
Quandel Construction 
Group 

12/21/2012 01/11/2013
OHU-
131015

Ohio University
Housing Development 
Plan - Phase 1 (CM at 
Risk)

CMR $100,000,000 N/A

The Corna Kokosing 
& Elford
Donley's, Inc.
Gilbane/Smoot
Lend Lease (US) 
Construction 

12/18/2012 01/11/2013
OSU-
120212

The Ohio State 
University

OARDC - Replace 
Agronomy and 
Forestry Greenhouses 
(Design Build)

DB $4,100,000 N/A

12/18/2012 01/11/2013
OHU-
131005

Ohio University
Indoor Multi-Purpose 
Facility (Design Build)

DB $12,500,000 N/A

McTech-Karr Joint 
Venture
Rudolph/Libbe
*Turner Construction 

12/06/2012 01/11/2013
OSU-
130044

The Ohio State 
University

Regional Wayfinding:  
City and Campus 
Street Signage 
(Design Build)

DB $950,000 N/A

11/30/2012 01/03/2013
MUN-
100027

Miami University
RH-Renovations 
Summer 2013 (CM at 
Risk)

CMR $5,549,200 Q&A

12/18/2012 01/02/2013
SFC-
130318

Ohio Facilities 
Construction 
Commission

Ashland Elementary 
and Ashland Middle 
School

Cost Est. $43,500,000 N/A

11/28/2012 12/20/2012
SFC-
08134

Ohio Facilities 
Construction 
Commission

Grand Valley 
Remediation (Design 
Build)

DB $4,000,000 N/A

11/30/2012  12/19/2012
OSU-
110672

The Ohio State 
University

North Residential 
District 
Transformation 
(Design Build)

DB $396,000,000 Q&A

11/28/2012 12/17/2012
SFC-
Adena

Ohio Facilities 
Construction 
Commission

Adena Remediation 
(Design Build) 

DB $6,200,000 N/A

11/20/2012 12/07/2012 BGU-
125846

Bowling Green State 
University

Ohio Bureau of 
Criminal Identification 
and Investigation on 
the Bowling Green 

CMR $11,900,000 N/A
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10/17/2012 11/30/2012
OSU-
130135

The Ohio State 
University

Energy Savings 
Contract

Energy TBD Q&A

11/13/2012 11/26/2012
SFC-
08122

Ohio Facilities 
Construction 
Commission 

Waverly City SD 
Remediation

DB $7,500,000 N/A

10/22/2012 11/19/2012
SFC-
130315

Ohio Facilities 
Construction 
Commission

Southwestern City SD 
- Buckeye Woods 
Elementary School 
and Darby Woods 
Elementary School 
Renovations (CM at 
Risk)

CMR

$5,185,000 
(Buckeye 
Woods) 
$4,895,000 
(Darby 
Woods)

N/A

10/17/2012 11/16/2012
BTC-
130007

Belmont College
Health Sciences 
Center (CM at Risk)

CMR $9,100,000 N/A

Project and 
Construction Services
Robertson 
Construction Services
*Ruscilli Construction
RW Setterlin Building 
Company
Shook Construction 

10/10/2012 11/07/2012
SFC-
Keystone

Ohio Facilities 
Construction 
Commission

Keystone Local 
Schools (CM at Risk)

CMR $19,833,322 N/A

10/04/2012 11/05/2012
MUN-
100022

Miami University
Kreger Hall 
Rehabilitation & 
Addition (CM at Risk)

CMR $18,200,000 Q&A

10/15/2012 11/02/2012
MUN-
100023

Miami University

Anderson and 
McFarland Halls 
Renovations (Design 
Build)

DB $20,000,000 Q&A

10/01/2012 11/02/2012
CLS-
120007

Cleveland State 
University

Center for Innovation 
in Health Professions 
(CM at Risk)

CMR $45,000,000 Q&A

10/01/2012 10/30/2012
OFCC-
CMSD1

Ohio Facilities 
Construction 
Commission

Max Hayes Career 
Technical High School 
(CM at Risk)

CMR $35,896,792 N/A

 10/01/2012 10/30/2012
OFCC-
CMSD2

Ohio Facilities 
Construction 
Commission

Cleveland School for 
the Arts (CM at Risk)

CMR $26,252,145 N/A

 09/20/2012 10/29/2012
OSU-
071557

The Ohio State 
University

Lima Campus - New 
Student Life Building 
(CM at Risk)

CMR $2,791,334 N/A

 09/19/2012 10/19/2012
OSU-
120502

The Ohio State 
University

Veterinary Hospital 
Enhancement and 
Expansion - CM at 
Risk

CMR

$17,100,100 
(est. CMR 
Contract 
Sum)

N/A

 09/20/2012 10/15/2012
OSU-
120695

The Ohio State 
University

McCorckle - Pool Tile 
Replacement

DB $2,090,000 N/A

 09/20/2012 10/11/2012
MUN-
100021

Miami University
Hughes C-Wing HVAC 
Upgrades

DB $285,000 Q&A

 08/10/2012 08/17/2012
BGU-
5815

Bowling Green State 
University

Student Recreation 
Center Addition & 
Renovation (CM at 
Risk)

CMR $11,000,000 Q&A

Barton 
Malow Company
*Gilbane Construction
Mosser Construction
Thomas & Marker 
Construction 

 07/19/2012 08/17/2012
OSU-
120211

The Ohio State 
University

OARDC -  Replace Ag 
Eng Greenhouses 
(Design-Build)

DB $470,000 N/A

 07/19/2012 08/13/2012
KSU-
11B153

Kent State University

New FAcility for the 
College of 
Architecture and 
Environmental Design 
(CM at Risk)

CMR $40,000,000 N/A
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Transformation (CM 
at Risk)

 07/12/2012 08/10/2012
WSU-
120023

Wright State 
University

Neuroscience 
Engineering 
Collaboration ("NEC") 
Building (CM at Risk)

DB $27,200,000 N/A

 08/01/2012 08/08/2012
OSU-
120510

The Ohio State 
University

Hale Hall Renovation 
and Relocation

DB $641,916 N/A

 07/24/2012 07/31/2012
BWC-
130002

Ohio Bureau of 
Workers' 
Compensation

OFCC Tenant 
Improvements 
(Design-Build)

DB $1,425,000 Q&A

*Continental Building 
Systems
Megen Construction 
Company
Star Consultants 

06/29/2012 07/30/2011 
KSU-
12B948

Kent State University

New Building for the 
College of Applied 
Engineering, 
Sustainability and 
Technology -
Construction Manager 
at Risk

CMR $15,000,000 N/A

07/12/2012 07/20/2012
OSU-
120542

The Ohio State 
University

Jesse Owens South -
Gym Floor (Design 
Build)

DB $225,400 N/A

06/27/2012 07/20/2012 
KSU-
12B949

Kent State University

Renovations and 
Additions for the 
School of Art -
Construction Manager 
at Risk

CMR $25,000,000 N/A

06/14/2012 07/17/2012
OSU-
120136

The Ohio State 
University

Wilce Addition and 
Renovation -
Construction Manager 
at Risk

CMR $3,700,000 N/A

06/01/2012 07/02/2012

KSU-
11B146, 
KSU-
11B147 
and KSU
-11B146

Kent State University

Renovations and 
Addition to Multiple 
Science Buildings -
Construction Manager 
at Risk

CMR $80,000,000 N/A
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Request for Qualifications (Criteria A/E) 
State of Ohio Standard Forms and Documents 
 

F110-53v0913 Publish Date: February 5, 2014; Ohio Register #246 Page 1 of 4 

Administration of Project: Local Higher Education 
 

Project Name OARDC - Animal Facilities Response Deadline 2/27/2014  2:00 p.m.  local time

Project Location OARDC  Project Number OSU-140088 

City / County Wooster / Wayne  Project Manager Evan Gardiner 

Owner The Ohio State University  Contracting Authority Local Higher Education 

Delivery Method Design Build  Prevailing Wages State 

No. of paper copies requested (stapled, not bound) 4  No. of electronic copies requested on CD (PDF) 1 
 
Submit the requested number of Statements of Qualifications (Form F110-330) directly to Evan Gardiner at 400 Enarson 
Classroom Building, 2009 Millikin Rd, Columbus, OH  43210. See Section H of this RFQ for additional submittal instructions. 
 
Submit all questions regarding this RFQ in writing to Evan Gardiner at gardiner.46@osu.edu with the project number included 
in the subject line (no phone calls please). Questions will be answered and posted to the Opportunities page on the OFCC 
website at http://ofcc.ohio.gov on a regular basis until one week before the response deadline. The name of the party 
submitting a question will not be included on the Q&A document. 
 
 
Project Overview 
 
A. Project Description 
 

This project involves various upgrades and renovations to existing animal research facilities at the OARDC campus.  The 
project includes renovations to multiple buildings at the Krauss Dairy, and within Food Animal Health Research Program 
(FAHRP).  The work will consist of general improvements to Krauss Dairy structures used for animal housing and 
research.  Work at the FAHRP buildings will include HVAC controls and exhaust upgrades, and may include general 
improvements to flooring, doors and plumbing.  Items that may be included in the design scope include minor site grading 
and stone, concrete (repair, sealing and base installation), epoxy flooring, masonry and lintel repair, roofing, overhead 
doors, metal siding, electrical circuit additions, emergency power evaluation and modifications, exhaust fans, HEPA 
filtration, temperature control system improvements, plumbing fixture replacement and plumbing piping replacement.  
Work will occur in multiple buildings may occur along separate timelines.  
 
The scope and extent of the project design will be developed in the Schematic Design phase.  All of the potential items 
listed in the project description may not be possible within the project budget. 

The project will likely be completed with a phased GMP process to accommodate the design and construction of multiple 
buildings. 

 
B. Scope of Services 

 
The selected Criteria Architect/Engineer, as a portion of its required Scope of Services and prior to submitting its 
proposals, will discuss and clarify with the Contracting Authority, the cost breakdown of the Architect/Engineer Agreement 
detailed cost components to address the Contracting Authority’s project requirements. Participate in the Encouraging 
Growth, Diversity & Equity (EDGE) Program as required by statute and the Agreement. 
 
As required by the Agreement, and as properly authorized, provide the following categories of services: Program 
Verification, Schematic Design, Design Development, Construction Document Preparation, Bid and Award Support, 
Conformed Documents, Construction Administration, Post-Construction, and Additional Services of all types. 
 
Refer to the OFC Manual additional information about the type and extent of services required for each. A copy of the 
standard Agreement can be obtained at the OFCC website at http://ofcc.ohio.gov. 
 
The selected Criteria Architect/Engineer will be required to sign the standard agreement. No modifications to the 
requirements in the agreement will be accepted. 
 
During the construction period, provide not less than 1 hours (excluding travel time) on-site construction administration 
services each week, including (1) attendance at progress meetings, (2) a written field report of each site visit, (3) on-site 
representation comprised of the Criteria AE and its consultant staff involved in the primary design of the project, all having 
relevant and appropriate types of construction administration experience. 
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For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (Form 
F110-330), below is a list of relevant scope of work requirements for this RFQ:  

 
1. Design of animal research facilities 

2. HVAC system design and modifications 

3. Design of dairy barn structures 

4. Metal roof and siding design and repair 

5. Masonry construction and repair 

6. HEPA filtration and exhaust systems 

7. Generator and emergency power distribution 

8. Design-Build Project delivery experience 

9. Higher Education Research Facilities 

10. State of Ohio Administered Projects

 
C. Funding / Estimated Budget 

Total Project Cost $1,546,390.00 State Funding $1,546,390.00 

Construction Cost $1,317,927.00  Other Funding $0.00  

Estimated C-A/E Fee 2% to 3%   
 
NOTE: The C-A/E fee for this project includes all professional design services, and consultant services necessary for proper completion of the 
C-A/E Basic Services for the successful completion of the project, including but not limited to: preparation / review and verification of the 
Program of Requirements, validation of existing site conditions (but not subsurface or hidden conditions), preparation of cost estimates and 
design schedules for the project. Fees may be negotiated and allocated for Additional Services (e.g., creation of a Program of Requirements, 
extensive evaluation or validation of site conditions, extensive pre-design investigations, code-required special inspection and testing, Quality 
Assurance testing during the construction period, and testing due to unforeseen conditions). 
 

D. Services Required (see note below) E. Anticipated Schedule 
 

Primary Criteria Architecture  Professional Services Start (mm/yy) 06 / 14 

Secondary Criteria Engineer - Mechanical  Construction Stage Start (mm/yy) 09 / 14 

 Criteria Engineer - Electrical  Construction Stage Completed (mm/yy) 07 / 15 

 Criteria Engineer - Plumbing  Professional Services Completed (mm/yy) 07 / 15 

          

        F. EDGE Participation Goal  

          

Others Hazardous Materials Assessment  Percent of initial TOTAL A/E Fee 5.0% 
 

NOTE: The primary C-A/E shall be (1) a registered architect holding a license and certificate of authorization issued by the Ohio Architects 
Board pursuant to ORC Chapter 4703, (2) a landscape architect holding a license and certificate of authorization issued by the Ohio 
Landscape Architects Board pursuant to ORC Chapter 4703, or (3) a professional engineer or professional surveyor holding a license and 
certificate of authorization issued by the Ohio Engineers and Surveyors Board pursuant to ORC Chapter 4733. 
 
G. Evaluation Criteria for Selection 

 
 Demonstrated ability to meet Owner’s programmed project vision, scope, budget, and schedule on previous 

projects. 
 Previous experience compatible with the proposed project (e.g., type, size). 
 Relevant past work of prospective firm’s proposed consultants. 
 Past performance of prospective firm and its proposed consultants. 
 Qualifications and experience of individuals directly involved with the project. 
 Proposer’s previous experience (numbers of projects, sizes of projects) when working with its proposed 

consultants. 
 Design quality and demonstrated ability of prospective firm and its proposed consultants to provide design 

services which represent the University’s Design Values for Campus Development 
fod.osu.edu/proj_del/ref/0200_Design_Values.pdf 

 Proximity of prospective firms to the project site. 
 Proposer’s apparent resources and capacity to meet the needs of this project. 
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Interested Criteria Architect/Engineer firms are required to submit the Commitment to Participate in the EDGE Business 
Assistance Program form in its Statement of Qualifications (Form F110-330) submitted in response to the RFQ, to indicate 
its intent to contract with and use EDGE-certified Business Enterprise(s), as a part of the Criteria Architect/Engineer’s 
team. The Intent to Contract and to Perform and / or waiver request letter and Demonstration of Good Faith Effort form(s) 
with complete documentation must be attached to the Criteria Architect/Engineer’s Technical Proposal. Both forms can be 
accessed via the OFCC website at http://ofcc.ohio.gov. The Intent to Contract and to Perform form is again required at the 
Fee Proposal stage. 
 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ. 
 

H. Submittal Instructions 
 
Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC 
website at http://ofcc.ohio.gov.  
 
Paper copies of the Statement of Qualifications, if requested, should be stapled only. Do not use special bindings or 
coverings of any type. Cover letters and transmittals are not necessary. 
 
Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your 
firm’s name. Use the “print” feature of Adobe Acrobat Professional or similar software for creating a PDF rather than using 
a scanner. If possible, please reduce the file size of the PDF. In Adobe Acrobat Professional, go to Advanced, then PDF 
Optimizer. Also, please label the CD and the CD cover with the project number and firm name.  
 
Facsimile or e-mailed copies of the Statement of Qualifications will not be accepted. 
 
Firms are requested to identify professional registrations, memberships and credentials including but not limited to: LEED 
GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, DBIA, and any other appropriate design and construction industry 
credentials. Identify that information on the resume page for individual in Block 22, Section E of the F110-330 form. 
 
LEED Credentials: Leadership in Energy & Environmental 
Design (Green Building Certification Institute) 
 
GA: Green Associate 
AP: LEED AP (Legacy LEED Accredited Professional 
without specialty) 
AP +: (see below): 

LEED AP BD+C (Building Design and Construction 
specialty)  
LEED AP ID+C (Interior Design and Construction 
specialty)  

LEED AP O+M (Operations and Maintenance specialty)  
LEED AP ND (Neighborhood Development specialty)  
LEED AP Homes (Specialty for residential LEED 
construction) 

 
Other Industry Credentials: 
CCCA: Certified Construction Contract Administrator (CSI) 
CCM: Certified  Construction Manager (CMAA) 
CCS: Certified Construction Specifier (CSI) 
CDT: Construction Document Technologist (CSI) 
DBIA: Design-Build Institute of America
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Project Name OARDC - Animal Facilities  Proposer Firm  

Project Number OSU-140088  City, State, Zip  
 

Selection Criteria Value Score 

1.   Primary Firm Location, Workload and Size (Maximum 10 points) 

a. Proximity of firm to project site 
Less than 75 miles  5 

 75 miles to 150 miles  2 
More than 150 miles  0 

b. Amount of fees awarded by Contracting Authority 
in previous 24 months 

Less than $200,000  2 
 $200,000 to $1,000,000  1 

More than $1,000,000 0 

c. Number of licensed professionals 
Less than 5 professionals 1 

Max 
= 3  5 to 10 professionals 2 

More than 10 professionals 3 

2.   Primary Qualifications (Maximum 30 points) 

a. Project management lead 
Experience / ability of project manager to 
manage scope / budget / schedule / quality 

0 - 10  

b. Project design lead 
Experience / creativity of project designer to 
document owner’s vision and requirements 

0 - 5 

Max = 
20 

 

c. Technical staff 
Experience / ability of technical staff to create 
accurate and complete design criteria 

0 - 
10  

d. Construction administration staff 
Experience / ability of field representative to 
identify and solve issues during construction 

0 - 5  

3.   Key Consultant Qualifications (Maximum 20 points) 

a. Key discipline leads 
Experience / ability of key consultants to 
perform effectively and collaboratively 

1 - 15  

b. Proposed EDGE-certified Consultant participation* 
One additional point for every 2 percent 
increase in professional services over the 
advertised EDGE participation goal 

0 - 5  

4.   Overall Team Qualifications (Maximum 10 points) 

a. Previous team collaboration 
Less than 2 sample projects 1 

Max 
= 3  2 to 4 sample projects 2 

More than 4 sample projects 3 

b. LEED** Registered / Certified project experience 
Registered projects 1 Max 

= 2  Certified projects 2 

c. BIM project experience 
Training and knowledge 1 Max 

= 3  Direct project experience 3 

d. Team organization 
Clarity of responsibility / communication 
demonstrated by table of organization 

0 - 2  

5.   Overall Team Experience (Maximum 30 points) 

a. Previous team performance 
Past performance as indicated by evaluations 
and letters of reference 

0 - 10  

b. Experience with similar projects / delivery methods 
Less than 3 projects 0 - 3 

 3 to 6 projects 4 - 6 
More than 6 projects 7 - 10 

c. Budget and schedule management  
Performance in completing projects within 
original construction budget and schedule 

0 - 5  

d. Knowledge of Ohio Capital Improvements process 
Less than 3 projects 0 - 1 

 3 to 6 projects 2 - 3 
More than 6 projects 4 - 5 

 
* Must be comprised of professional design services consulting firm(s) and NOT the primary firm 
** Leadership in Energy & Environmental Design administered by the Green Building Certification Institute Subtotal  

 
Notes:  Evaluator:
 

  Name  

     
  Signature  Date 
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Administration of Project: School District Board + OFCC 
 

     

Project Name 

Donovan ES Addition/Renovation 
Berry Intermediate School 
Addition/Renovation 
New Middle School  Response Deadline 03/14/2014  4:00 pm  local time 

Project Location 
Donovan: 401 Justice Avenue 
Berry: 23 Oakwood Street  Project Number SFC-140349 

City / County Lebanon / Warren  Project Manager Paul J. Motylinski 

Owner Lebanon City Schools  Contracting Authority School District Board + OFCC 

Delivery Method CM at Risk  Prevailing Wages None 

No. of paper copies requested (stapled, not bound) 0  No. of electronic copies requested on CD (PDF) 2 
 
Submit the requested number of Statements of Qualifications (Form F110-330) directly to Jill Hoobler at 30 West Spring 
Street, 4th Floor, Columbus, Ohio 43215. See Section G of this RFQ for additional submittal instructions. 
 
 
Project Overview 
 
A. Project Description 
 

This project includes the following: 
 

1. Addition and renovations to Donovan Elementary School.  The addition will be approximately 21,700 square feet in 
size.  A swing space allowance of $643,545.00 and a LEED waiver allowance of $462,264.38 are included in the 
Master Plan.  The total project cost and total construction cost for Donovan Elementary School is $15,340,672.91 and 
$12,907,788.50, respectively. 

 
2. Addition, renovations, and partial demolition of Berry Intermediate School.  The addition will be approximately 1,500 

square feet in size.  The partial demolition consists of the 1935 music/classroom addition (approximate size 1,570 
square feet) and the 1963 addition (approximate size 7,730 square feet).  A swing space allowance of $643,545.00 is 
included in the Master Plan as well as a $660,743.26 allowance for LEED.  The total project cost and total 
construction cost for Berry Intermediate School is $20,570,523.24 and $17,394,896.35, respectively. 

 
3. Construction of a new middle school.  The size of the new middle school will be approximately 124,170 square feet.  

The new middle school is required to achieve LEED Silver Certification at a minimum.  The total project cost and total 
construction cost for the new middle school is $26,700,970.60 and $22,522,485.22, respectively. 

 
Professional design services will be provided by SHP Leading Design. 

 
All aspects of the project and related issues will be implemented and operated consistent with the Contracting Authority 
and/or Owner’s policies and procedures. 

 
B. Scope of Services 
 

The selected CM, as a portion of its required Scope of Services and prior to submitting its proposal, will discuss and clarify 
with the Contracting Authority and/or Owner, the breakdown of the Agreement detailed cost components, to address the 
Owner’s project requirements and refine the project schedule.  
As required by the Agreement, and as properly authorized, provide the following categories of services: develop and 
maintain estimates of probable construction cost, value engineering, project schedules, and construction schedules; lead 
and manage the Subcontractor Prequalification and Bidding process, Construction and Closeout Stage.  
 
Refer to the Ohio School Design Manual for additional information about the type and extent of services required for each. 
A copy of the standard Agreement can be obtained at the OFCC website at http://ofcc.ohio.gov.  

 
The preconstruction and construction services are generally described below.  Subcontracts including but not limited to 
Plumbing, Fire Protection, HVAC, Electrical and AV/Technology will be awarded by the CM to prequalified vendors using 
a competitive process.  The parties will engage in an "open book" pricing method in which all subcontracted work shall be 
based upon competitive pricing that will be reviewed by the Contracting Authority and/or Owner, the A/E and the CM.  The 
Contracting Authority and/or Owner shall have access to all books, records, documents and other data in the CM's 

http://ofcc.ohio.gov/
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possession related to itself, its subcontractors and material suppliers pertaining to bidding, pricing, or performance of the 
Agreement. 

 
Preconstruction Services: The CM will work cooperatively with the Contracting Authority and/or Owner, A/E and Project 
Team, and will provide, among other services, cost estimating, budgeting, value engineering, constructability review 
comments on documents produced by the A/E during the Program Verification, Schematic Design, Design Development, 
and Construction Document stages, scheduling and preconstruction planning throughout the preconstruction stage.  The 
CM shall also review the design documents at each stage submission (POR, SD, DD, CD) for compliance with the 
requirements as set forth in the Ohio School Design Manual and provide comments based on the review to the A/E team 
through the OFCC Project Manager.  When the drawings and specifications are at a stage of completion specified in the 
Agreement, such partially completed documents (the "Basis Documents") shall be provided to the CM, together with the 
A/E's detailed listing of any material incomplete design elements and the A/E’s statement of intended scope with respect 
to such incomplete elements (the "Design Intent Statement").  The CM shall submit to the Contracting Authority and/or 
Owner and the A/E their proposed Guaranteed Maximum Price (the "Contract Sum") and its qualifications and 
assumptions based upon the Basis Documents and the Design Intent Statement.  The CM, the Contracting Authority 
and/or Owner and the A/E (along with selected engineers and consultants) shall meet to reconcile any questions, 
discrepancies, or disagreements relating to the qualifications and assumptions, the Basis Documents or the Design Intent 
Statement.  The reconciliation shall be documented by an addendum to the qualifications and assumptions that shall be 
approved in writing by the Contracting Authority and/or Owner, the A/E and the CM.  The CM shall then submit to the 
Contracting Authority, for approval, the CM's proposed final Contract Sums based upon the Basis Documents, the 
approved qualifications and assumptions and the Design Intent Statement.  Contingent upon the Contracting Authority’s 
approval of the final Contract Sum, the parties will enter into an amendment to the Agreement establishing the Contract 
Sum (GMP Amendment).  The final negotiated Contract Sum shall not exceed the Project Budget established for 
construction.  Each phase of construction (early site, building, abatement, or demolition) is to have a GMP Amendment 
and a final negotiated Contract Sum per building being either constructed, abated, or demolished.  If the proposed 
Contract Sums exceeds such budgets, then the Contracting Authority may terminate the agreement with the CM and seek 
other firms for completion of the Project. 

 
The milestone dates for completing the design stage submissions for the projects are as follows: 

 

School/Design Stage POR Schematic Design 
Design 

Development 
Construction 
Documents 

Donovan Elementary 
School Addition and 
Renovations 

03/28/2014 06/30/2014 10/30/2014 03/31/2015 

Berry Intermediate 
School Addition, 
Renovations, and 
Partial Demolition 

11/21/2014 02/27/2015 07/31/2015 12/18/2015 

New Middle School 02/28/2014 05/30/2014 10/30/2014 03/31/2015 

 
Construction Services: The CM shall construct the Project pursuant to the construction documents and in accordance with 
the schedule requirements.  The CM shall hold all subcontracts and shall be fully responsible for the means and methods 
of construction, project safety, project completion within the schedule agreed upon in the preconstruction phase, 
compliance with all applicable laws and regulations including monitoring compliance with all EDGE, equal employment, 
and submitting monthly reports of these activities to the Contracting Authority.  All subcontracts shall be on the 
subcontract form prescribed by OAC Section 153:1-03-02.  The Contracting Authority reserves the right to approve the 
CM’s selection of subcontractors and any supplement terms to the form subcontract. 
For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (Form 
F110-330), below is a list of relevant scope of work requirements for this RFQ: 

 
1. Ability to work as a positive team partner with the Contracting Authority, Owner, and A/E firm to arrive at a 

GMP at or below the project’s budget. 

2. Possessing the capacity and resources to oversee the construction, renovation, and demolition of multiple 
facilities simultaneously. 

3. Experience with projects that implement the CM at Risk project delivery method. 
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4. Experience with managing multiple PK-12 facilities (new construction, renovation, and demolition) during the 
pre-construction, construction, and close-out phases simultaneously. 

5. Experience and capabilities of creating and using Critical Path Method (CPM) schedules and using CPM 
schedules as a project management resource. 

6. Experience with achieving at a minimum LEED Silver certification relative to PK-12 facilities.

7. Experience working on projects for school districts, OFCC, OSFC, or other government agencies. 

8. Experience accurately estimating construction costs throughout all stages of design. 

9. Experience with OAKS CI reporting system. 
 

No incentives will be considered for this project (e.g.: sharing in savings, etc.). 
 

C. Funding / Estimated Budget  D. Anticipated Schedule 
 

Total Project Cost $62,612,166.75  CM Services Start (mm/yy) 05/2014 
Construction Cost $52,825,170.07     

State Funding $23,166,501.70 

 

School 
 

Construction 
Stage Start 

(mm/yy) 

Construction 
Stage Completed 

(mm/yy) 

Local Funding $39,445,665.05 Donovan Elementary 05/2015 11/2016 

  Berry Intermediate 06/2016 08/2017 

   New Middle School 04/2015 07/2016 

      

   CM Services Completed (mm/yy) 07/2018 

     
 
E. EDGE Participation Goal 
 

Percent of Total Construction Contracts Awarded 5.0%  Percent of initial TOTAL CM Fee 5.0% 
 

F. Evaluation Criteria for Selection 

Selection Criteria: 
The CM will be selected using (i) a qualification based selection process during the initial Request for Qualifications (RFQ) 
stage to develop a short list and (ii) a best value selection process during the final Request for Proposal stage for the final 
CM selection.  The qualifications-based selection criteria for the RFQ are included in this announcement.  The best value 
criteria used in evaluating proposals from the short listed firms will include such factors that are determined to derive or 
offer the greatest value to the State and the Owner, combining both qualifications and fee. 
 
Short List: 
Each firm responding to this RFQ will be evaluated and selected based on its qualifications and the qualifications and 
experience of the particular individuals identified as the candidate's proposed team for the Project.  After evaluating the 
responses to this RFQ, the Contracting Authority will select a short list of no fewer than three candidates that it considers 
to be the most qualified, except if the Contracting Authority determines that fewer than three firms are qualified, it will only 
select the qualified firms. 
 
 
 
Request for Proposal: 
The short-listed firms shall be sent a Request for Proposal (RFP) that will invite the firms to submit pricing proposals 
containing their proposed preconstruction stage compensation fee, construction stage personnel costs, construction stage 
itemized general conditions cost percentage, construction stage contingency percentage and construction stage fee 
percentage.  The short-listed candidates will also receive (i) a form of the Agreement with the Contracting Authority 
containing the contract terms and conditions, (ii) a set of the most recent design documents and (iii) a proposed Project 
schedule. 

 
 
 
Pre-Proposal Meeting: 
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Prior to submitting a response to the RFP, the short-listed firms will be invited to meet individually with the Contracting 
Authority and/or Owner.  The purpose of the pre-proposal meetings is to permit the short-listed firms to ask the 
Contracting Authority and/or Owner questions in an individual setting to assist the firms prepare their responses to the 
RFP.  The pre-proposal meetings will be conducted at the Lebanon City School District Board of Education Office located 
at 700 Holbrook Avenue, Lebanon, Ohio 45036.  The Contracting Authority will notify each short-listed firm to schedule 
individual times for the pre-proposal meetings. 

 
Interview:  
After submitting responses to the RFP, the short-listed firms will be interviewed by the Contracting Authority and 
representatives of the Owner.  The purpose of the interview will be to meet the proposed Project team, become familiar 
with key personnel, and understand the project approach and ability to meet the stated objectives for the Project.  Please 
be prepared to discuss with specificity the firm’s capacity to conduct this work in compliance with the timetable, budget, 
and EDGE expectations.  The interviews will be conducted at the Lebanon City School District Board of Education Office 
located at 700 Holbrook Avenue, Lebanon, Ohio 45036.  The Contracting Authority will notify each short-listed firm to 
schedule individual times for the interviews. 

 
Selection Schedule: 
Tentative schedule is subject to change. 

 
RFQ advertised  02/09/2014 
Qualifications due 03/14/2014 
RFP issued to the short-listed firms 03/28/2014 
Interviews  04/21/2014 
Selection of CM 04/28/2014 

 
Cancellation and Rejection: 
The Contracting Authority reserves the right to reject all proposals and cancel at any time for any reason this solicitation, 
any portion of this solicitation or any phase of the Project.  The Contracting Authority shall have no liability to any proposer 
arising out of such cancellation or rejection.  The Contracting Authority reserves the right to waive minor variations in the 
selection process. 
 
Interested CM firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program 
form in its Statement of Qualifications (Form F110-330) submitted in response to the RFQ, to indicate its intent to contract 
with and use EDGE-certified Business Enterprise(s), as a part of the CM’s team.  The Intent to Contract and to Perform 
and/or waiver request letter and Demonstration of Good Faith Effort form(s) with complete documentation must be 
attached to the CM’s Proposal.  Both forms can be accessed via the OFCC website at http://ofcc.ohio.gov.  The Intent to 
Contract and to Perform form is again required at the Fee Proposal stage. 
 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ. 

G. Submittal Instructions 

Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC 
website at http://ofcc.ohio.gov. 
Paper copies of the Statement of Qualifications, if requested, should be stapled only.  Do not use special bindings or 
coverings of any type.  Cover letters and transmittals are not necessary. 

 
Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your 
firm’s name.  Use the “print” feature of Adobe Acrobat Professional or similar software for creating a PDF rather than 
using a scanner.  If possible, please reduce the file size of the PDF.  In Adobe Acrobat Professional, go to Advanced, then 
PDF Optimizer.  Also, please label the CD and the CD cover with the project number and firm name.  
Facsimile or e-mailed copies of the Statement of Qualifications will not be accepted. 

 
Submit all questions regarding this RFQ in writing to Jill Hoobler at jill.hoobler@ofcc.ohio.gov with the project number 
included in the subject line (no phone calls please).  Questions will be answered and posted to the OAKS Capital 
Improvements (OAKS CI) website at http://ci.oaks.ohio.gov on a regular basis until one week before the response 
deadline.  The name of the party submitting a question will not be included on the Q&A document. 

 
Unless otherwise noted or exempt, all documents submitted to the Contracting Authority in response to this RFQ or RFP 
are public and will be available for inspection at the conclusion of the selection process.  The following information shall 
remain confidential and will not be released: (1) Proposal Form(s), except for cost category subtotals which will be 
transferred to the Best Value Rating Form; (2) Financial Capacity; and (3) Bonding/Insurance. 

 

http://ofcc.ohio.gov/
http://ofcc.ohio.gov/
mailto:jill.hoobler@ofcc.ohio.gov
http://ci.oaks.ohio.gov/
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Proposers are requested to submit the following information in response to this RFQ within Section H of Form F110-330. 
 

1. Summary: Provide a summary, on one page or less, describing why your firm/team is the most qualified for the 
Project. 

2. Bonding/Insurance: Provide evidence of capacity to provide bonding in the amount of the project budget and a 
copy of the firm's certificate of insurance showing the firm's current limits of liability for commercial general 
liability, employer's liability, business automobile liability, and professional liability. 

3. Management Systems: Describe the scheduling and cost control systems the firm would propose to use for the 
Project  

4. Self-Performed Work: Indicate whether the firm intends to self-perform any work on the Project through a 
competitive process and, if so, the nature of the work and capability to self-perform. 

5. Estimating: Demonstrated track record of performance of in-house estimating on projects comparable to the 
Project. 

6. Scheduling: Demonstrated track record of performance of managing projects to the original schedule. 

 
Firms are requested to identify professional registrations, memberships, and credentials including but not limited to: LEED 
GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, DBIA, and any other appropriate design and construction industry 
credentials.  Identify that information on the resume page for individual in Block 22, Section E of the F110-330 form. 
 
LEED Credentials: Leadership in Energy & Environmental 
Design (Green Building Certification Institute) 
 
GA: Green Associate 
AP: LEED AP (Legacy LEED Accredited Professional 
without specialty) 
AP +: (see below): 

LEED AP BD+C (Building Design and Construction 
specialty)  
LEED AP ID+C (Interior Design and Construction 
specialty)  
LEED AP O+M (Operations and Maintenance specialty)  

LEED AP ND (Neighborhood Development specialty)  
LEED AP Homes (Specialty for residential LEED 
construction) 

 
Other Industry Credentials 
 
CCCA: Certified Construction Contract Administrator (CS() 
CCM: Certified  Construction Manager (CMAA) 
CCS: Certified Construction Specifier (CSI) 
CDT: Construction Document Technologist (CSI) 
DBIA: Design-Build Institute of America 



CM at Risk Selection Rating Form 
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Project Name 

Donovan ES Addition/Renovation 
Berry Intermediate School Addition/Renovation 
New Middle School  Proposer Firm       

Project Number SFC-140349  City, State, Zip       
 

Selection Criteria Value Score 

1.   Primary Firm Location and Workload (Maximum 10 points) 

a. Proximity of firm to project site 
Less than 25 miles  5 

 25 miles to 50 miles  2 
More than 50 miles  0 

b. Amount of contracts awarded by Contracting 
Authority in previous 24 months 

Less than $5,000,000  5 
 $5,000,000 to $10,000,000  2 

More than $10,000,000  0 

2.   Primary Qualifications (Maximum 40 points) 

a. Project management lead 
Experience / ability of project manager to 
manage scope / budget / schedule / quality 

0 - 10   

b. Project administration lead 
Experience / ability to effectively administer 
project controls and processes 

0 - 5  

Max = 
30 

 

c. Technical staff 
Experience / ability of technical staff to 
develop accurate estimates and schedules 

0 - 10  

d. Construction administration staff 
Experience / ability of field representative to 
identify and solve issues during construction 

0 - 15   

3.   Key Consultant Qualifications (Maximum 10 points) 

a. Key consultants  
Experience / ability of key consultants to 
perform effectively and collaboratively 

1 - 5  

b. Proposed EDGE-certified Consultant participation* 
One additional point for every 2 percent 
increase in professional services over the 
advertised EDGE participation goal 

0 - 5  

4.   Overall Team Qualifications (Maximum 10 points) 

a. Previous team collaboration 
Less than 3 sample projects 1 

Max = 
3  3 to 6 sample projects 2 

More than 6 sample projects 3 

b. LEED** Registered / Certified project experience 
Registered projects 1 Max = 

2  Certified projects 2 

c. BIM project experience 
Training and knowledge 1 Max = 

3  Direct project experience 3 

d. Team organization 
Clarity of responsibility / communication 
demonstrated by table of organization 

0 - 2  

5.   Overall Team Experience (Maximum 30 points) 

a. Previous team performance 
Past performance as indicated by 
evaluations and letters of reference 

0 - 10  

b. Experience with similar projects / delivery methods 
Less than 3 projects 0 - 3 

 3 to 8 projects 4 - 6 
More than 8 projects 7 - 10 

c. Budget and schedule management  
Performance in completing projects within 
original construction budget and schedule 

0 - 5  

d. Knowledge of Ohio Capital Improvements process 
Less than 3 projects 0 - 1 

 3 to 6 projects 2 - 3 
More than 6 projects 4 - 5 

 
* Must be comprised of consulting firm(s) and NOT the primary firm 
** Leadership in Energy & Environmental Design administered by the Green Building Certification Institute 

Subtotal  

 
Notes:  Evaluator: 
 

  

Name  

  

     
  Signature  Date 
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Administration of Project: Local Higher Education 
 

Project Name Procter Hall - Level 200 West Renovation Response Deadline Feb. 21, 2014  4:00 p.m.  local time

Project Location 3110 Vine St, Cincinnati OH 45267  Project Number UCN-14077A 

City / County Cincinnati / Hamilton   Project Manager Barrett Bamberger 

Owner University of Cincinnati  Contracting Authority Local Higher Education 

Delivery Method General Contracting  Prevailing Wages State 

No. of paper copies requested (stapled, not bound) 4  No. of electronic copies requested on CD (PDF) 1  
 
Submit the requested number of Statements of Qualifications (Form F110-330) directly to Barrett Bamberger at University Hall, 
6th Floor, 51 Goodman Drive, Cincinnati, Ohio, 45221-0186. See Section H of this RFQ for additional submittal instructions. 
 
Submit all questions regarding this RFQ in writing to Barrett Bamberger at barret.bamberger@uc.edu with the project number 
included in the subject line (no phone calls please). Questions will be answered and posted to the Opportunities page on the 
OFCC website at http://ofcc.ohio.gov on a regular basis until one week before the response deadline. The name of the party 
submitting a question will not be included on the Q&A document. 
 
 
Project Overview 
 
A. Project Description 

This project will renovate approximately 7,700 SF on the west side of Procter Hall, 200 level, to create an open office 
environment (“Workplace of the Future”) for the graduate program of the College of Nursing.  The renovation will include 
the demolition of hard-walled offices, finishes, and infrastructure within the project area.  The current space configuration 
will be replaced by open offices with landscape furniture, hard-walled conference rooms, and other meeting and 
collaboration spaces.  All renovated space will receive new finishes and furnishings.  The project also includes upgrades 
to the existing mechanical, electrical, lighting, plumbing, and technology systems as necessary to support the new office 
environment. 
 
The University has collaborated with the Smith Group JJR to develop conceptual floor plans, furniture layouts, and cost 
estimates for the renovated area.  Options to renovate three different areas of the building were evaluated and the 
University selected Option 2, which renovates the western portion of the 200 level.  Relevant excerpts from the Smith 
Group’s study are included as part of this RFQ. 
 
An option to include the renovation of the 2-story auditorium space (Room 276) is currently being evaluated.  If this option 
is added to the project scope, the budget will be increased accordingly at that time.  The square footage indicated above 
does not include the optional auditorium space. 

 
B. Scope of Services 

The scope of services for this project is further described in the State of Ohio’s Architect/Engineer Agreement Form, 
including applicable versions of Exhibits A thru D, which can be found on the Ohio Facilities Construction Commission’s 
website at:  http://ofcc.ohio.gov/Documents.aspx.  In addition, the design of the project shall comply with the University's 
Construction Standards (as applicable) as well as other applicable University standards.  The aforementioned documents 
are available on the University Architect's website at:  http://www.uc.edu/af/pdc/construction_standards.html. 
 
A more comprehensive Program of Requirements is being prepared in conjunction with the Smith Group and will be 
furnished to the selected AE firm at the start of the project. The AE shall develop the design stages of the project in 
conjunction with the College of Nursing’s user group(s) and the University’s Office of Planning + Design + Construction. 
 
The selected AE firm, as a portion of its required scope of services and prior to submitting its fee proposal, will discuss 
and clarify with the University, the cost breakdown of the AE Agreement’s detailed cost components to address the 
University’s project requirements.  The selected AE firm will participate in the Encouraging Growth, Diversity & Equity 
(EDGE) Program as required by statute and the Agreement. 
As required by the Agreement, and as properly authorized by the University, provide the following categories of services: 
schematic design, design development, construction document preparation, bid and award support, conformed document 
preparation, construction administration, post-construction/closeout, and any additional services that may be requested or 
required.   
 
During the construction period, provide not less than 2-hours (excluding travel time) of on-site construction administration 
services each week, including (1) attendance at progress meetings, (2) a written field report of each site visit, (3) on-site 



Request for Qualifications (Architect / Engineer) continued 
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representation comprised of the AE and its consultant staff involved in the primary design of the project, all having 
relevant and appropriate types of construction administration experience. 
 
The University of Cincinnati is committed to incorporating sustainable design practices into all of its projects, whether new 
or renovated.  The design team shall evaluate the feasibility of achieving LEED certification for the portion of the building 
being renovated in terms of practicality and cost.  If formal LEED certification is deemed not to be feasible, the design 
team is still expected to consider and implement LEED objectives where applicable; especially in the areas of waste 
management and materials selection. 
 
For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (Form 
F110-330), below is a list of relevant scope of work requirements for this RFQ:  

 
1. Design of higher education office and learning environments with emphasis on open, flexible, and 

collaborative spaces. 
2. Renovation of institutional buildings involving hazardous material abatement, HVAC, electric, lighting, 

plumbing, fire protection, and telecommunications. 
3. Interior design of high performance spaces, including selection and procurement of environmentally friendly 

and sustainable furniture and materials. 
4. Audio/Visual technology (1). 
5. Sustainable design practices and providing the necessary documentation for pursuing and achieving LEED 

certification. 
6. Preparation of accurate and complete construction documents (drawings and specifications) used for 

bidding purposes. 
7. Preparation of accurate and complete furniture, fixtures, and equipment plans and specifications used for 

bidding purposes, including systems furniture. 
8. Bidding construction projects utilizing state mandated contracting procedures in accordance with Ohio 

Revised Code (ORC) 153 
 

(1) The University will contract directly with an audio/visual consultant for AV design, equipment 
selection, and installation.  The AE will take the lead in coordinating and integrating the work of the 
University’s AV consultant the same as they would with any other consultant that is part of the 
project design team. 

 
C. Funding / Estimated Budget 

Total Project Cost $1,645,000 State Funding $0 

Construction Cost $1,140,000  Other Funding $1,645,000 

Estimated A/E Fee 10% to 12%   
 
NOTE:  The A/E fee percentage for this project includes all professional design services, and consultant services necessary for proper 
completion of the Basic Services for the successful completion of the project, including but not limited to: review and verification of the 
Program of Requirements provided by the Owner, validation of existing site conditions (but not subsurface or hidden conditions), preparation 
of cost estimates and design schedules for the project. Fees may be negotiated and allocated for Additional Services (e.g., creation of a 
Program of Requirements, extensive evaluation or validation of site conditions, extensive pre-design investigations, code-required special 
inspection and testing, Quality Assurance testing during the construction period, and testing due to unforeseen conditions). 
 

D. Services Required (see note below) E. Anticipated Schedule 
 

Primary Architecture  Professional Services Start (mm/yy) April / 2014 

Secondary Interior Design  Construction Stage Start (mm/yy) 
September  / 
2014 

 Mechanical Engineering  Construction Stage Completed (mm/yy) 
December / 
2014 

 Electrical/Lighting Engineering  Professional Services Completed (mm/yy) February / 2015

 Plumbing & Fire Protection Engineering    

 Life Safety and Code Analysis  F. EDGE Participation Goal  

Others Hazardous Materials Abatement  Percent of initial TOTAL A/E Fee 5% 
 
NOTE: The primary A/E shall be (1) a registered architect holding a license and certificate of authorization issued by the Ohio Architects Board 
pursuant to ORC Chapter 4703, (2) a landscape architect holding a license and certificate of authorization issued by the Ohio Landscape 
Architects Board pursuant to ORC Chapter 4703, or (3) a professional engineer or professional surveyor holding a license and certificate of 
authorization issued by the Ohio Engineers and Surveyors Board pursuant to ORC Chapter 4733. 
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G. Evaluation Criteria for Selection 
 

 Demonstrated ability to meet Owner’s programmed project vision, scope, budget, and schedule on previous 
projects.  

 Previous experience compatible with the proposed project (e.g., type, size). 
 Relevant past work of prospective firm’s proposed consultants. 
 Past performance of prospective firm and its proposed consultants. 
 Qualifications and experience of individuals directly involved with the project. 
 Proposer’s previous experience (numbers of projects, sizes of projects) when working with its proposed 

consultants.  
 Specification writing credentials and experience. 
 Proximity of prospective firms to the project site. 
 Proposer’s apparent resources and capacity to meet the needs of this project. 
 The selected AE and all its consultants must have the capability to use Email and the Internet as part of their 

normal business operations. 
 
Interested A/E firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program 
form in its Statement of Qualifications (Form F110-330) submitted in response to the RFQ, to indicate its intent to contract 
with and use EDGE-certified Business Enterprise(s), as a part of the A/E’s team. The Intent to Contract and to Perform 
and / or waiver request letter and Demonstration of Good Faith Effort form(s) with complete documentation must be 
attached to the A/E’s Technical Proposal. Both forms can be accessed via the OFCC website at http://ofcc.ohio.gov. The 
Intent to Contract and to Perform form is again required at the Fee Proposal stage. 
 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ. 

 
H. Submittal Instructions 
 

Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC 
website at http://ofcc.ohio.gov.  
 
Paper copies of the Statement of Qualifications should be stapled only.  Do not use special bindings or coverings of any 
type.  Cover letters and transmittals are not necessary and should not be included. 
 
Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your 
firm’s name.  Use the “print” feature of Adobe Acrobat Professional or similar software for creating a PDF rather than 
using a scanner.  If possible, please reduce the file size of the PDF.  In Adobe Acrobat Professional, go to Advanced, then 
PDF Optimizer.  Also, please label the CD and the CD cover with the project number and firm’s name.  
 
Facsimile or e-mailed copies of the Statement of Qualifications will not be accepted. 
 
Firms are requested to identify professional registrations, memberships and credentials including but not limited to: LEED 
GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, DBIA, and any other appropriate design and construction industry 
credentials. Identify that information on the resume page for individual in Block 22, Section E of the F110-330 form. 
 
LEED Credentials: Leadership in Energy & Environmental 
Design (Green Building Certification Institute) 
 

GA: Green Associate 
AP: LEED AP (Legacy LEED Accredited Professional 
without specialty) 
AP +: (see below): 

LEED AP BD+C (Building Design and Construction 
specialty)  
LEED AP ID+C (Interior Design and Construction 
specialty)  

LEED AP O+M (Operations and Maintenance specialty)  
LEED AP ND (Neighborhood Development specialty)  
LEED AP Homes (Specialty for residential LEED 
construction) 

 

Other Industry Credentials: 
CCCA: Certified Construction Contract Administrator (CSI) 
CCM: Certified  Construction Manager (CMAA) 
CCS: Certified Construction Specifier (CSI) 
CDT: Construction Document Technologist (CSI) 
DBIA: Design-Build Institute of America
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Project Name Procter Hall - Level 200 West Renovation  Proposer Firm  

Project Number UCN-14077A  City, State, Zip  
 

Selection Criteria Value Score

1.   Primary Firm Location, Workload and Size (Maximum 10 points) 

a. Proximity of firm to project site 
Less than 75 miles  5 

 75 miles to 150 miles  2 
More than 150 miles  0 

b. Amount of fees awarded by Contracting Authority 
in previous 24 months 

Less than $200,000  2 
 $200,000 to $500,000  1 

More than $500,000  0 

c. Number of licensed professionals 
Less than 5 professionals 1 

Max 
= 3  5 to 10 professionals 2 

More 10 than professionals 3 

2.   Primary Firm Qualifications (Maximum 30 points) 

a. Project management lead 
Experience / ability of project manager to 
manage scope / budget / schedule / quality 

0 - 10   

b. Project design lead 
Experience / creativity of project designer to 
achieve owner’s vision and requirements 

0 - 10 

Max 
= 20 

 

c. Technical staff 
Experience / ability of technical staff to create 
fully coordinated construction documents 

0 - 5  

d. Construction administration staff 
Experience / ability of field representative to 
identify and solve issues during construction 

0 - 5  

3.   Key Consultant Qualifications (Maximum 20 points) 

a. Key discipline leads 
Experience / ability of key consultants to 
perform effectively and collaboratively 

1 - 15  

b. Proposed EDGE-certified Consultant participation* 
One additional point for every 2 percent 
increase in professional services over the 
advertised EDGE participation goal 

0 - 5  

4.   Overall Team Qualifications (Maximum 10 points) 

a. Previous team collaboration 
Less than 3 sample projects 1 

Max 
= 3  3 to 6 sample projects 2 

More than 6 sample projects 3 

b. LEED** Registered / Certified project experience 
Registered projects 1 Max 

= 2  Certified projects 2 

c. BIM project experience 
Training and knowledge 1 Max 

= 3  Direct project experience 3 

d. Team organization  
Clarity of responsibility / communication 
demonstrated by table of organization 

0 - 2  

5.   Overall Team Experience (Maximum 30 points) 

a. Previous team performance 
Past performance as indicated by 
evaluations and letters of reference 

0 - 10  

b. Experience with similar projects / delivery methods 
Less than 3 projects 0 - 3 

 3 to 6 projects 4 - 6 
More than 6 projects 7 - 10 

c. Budget and schedule management  
Performance in completing projects within 
original construction budget and schedule 

0 - 5  

d. Knowledge of Ohio Capital Improvements process 
Less than 3 projects 0 - 1 

 3 to 6 projects 2 - 3 
More than 6 projects 4 - 5 

 
* Must be comprised of professional design services consulting firm(s) and NOT the primary firm 
** Leadership in Energy & Environmental Design administered by the Green Building Certification Institute Subtotal  

 
Notes:  Evaluator:
 

  Name  

     
  Signature  Date 
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Analysis | Program – List of Desired Spaces

• Individual work areas - 20 full time faculty
• Shared work areas (hotel type space) for part time faculty that are generally not on campus very much
• Staff work areas - 6 to 8 staff members
• Huddle rooms - need to determine quantity
• Copy area / mail room
• Kitchenette
• Faculty "sand box" - technology rich area
• Library
• Faculty / student "collaboratory" space - meeting space for faculty and student groups of 2 to 3 people
• File storage area
• Exercise / fitness area - desired; could have treadmill desks available for use



Workplace Concept Ideas| 
Option 2: Level 2 West

Program Space: 7,194 sf

people 36
touchdown 6
work | meet 6
enclave 4
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Workplace Concept Ideas| 
Option 2: Level 2 West
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Furniture | Workstation 1
Specifications
6’-0” x 8’-0” 48 sf
Panel Height: 48”

Elevation

Plan



Furniture | Workstation 2

Elevation

Plan



Furniture | Touchdown



Furniture | Work Cafe



Furniture | Enclaves



 



Procter Hall – Level 200 West Renovation  
Question and Answer List 

 

Ohio Department of Administrative Services www.ohio.gov/sao 
General Services Division  e: StateArchOff@das.state.oh.us 
State Architect’s Office ▪ 4200 Surface Road ▪ Columbus, Ohio 43228-1395 v: 614.466.4761 ▪ f: 614.644.7982 
 

Project Name Procter Hall – Level 200 West Renovation  Project Number UCN-14077A  

Project Location 3110 Vine St, Cincinnati OH 45267    
 
 
Date posted: 2/12/14 
Date revised: 2/14/14 
 
Below are the clarifications and questions that have been received to date for the RFQ on the above-referenced 
project: 
 

1. Clarification:  The correct email address for Barrett Bamberger, UC project manager, to submit questions 
is barrett.bamberger@uc.edu. 
 

2. Clarification:  It is not necessary to include an environmental consultant as part of the project team at this 
stage in the selection process.  The environmental assessment and scope documents may end up being 
handled internally by UC depending on the extent of the abatement work. 
 

3. Clarification:  Persons desiring to see the project space may contact Becky Bogart with the College of 
Nursing at 513-558-5170 to make arrangements. 
 

4. Question:  When was the building built and what is the structural system? 
 

A. Answer:  The building was completed in 1966.  The superstructure consists of steel framing on 
spread footings and caissons with reinforced concrete floor slabs.  Existing drawings are 
available for review at UC’s Office of Planning+Design+Construction.  Please contact Barrett 
Bamberger, UC project manager, at 513-558-2908 to make arrangements. 
 

5. Question: Please provide any information related to the existing MEP systems in Procter Hall, including 
any recent assessments that are available for review? 
 

A. Answer:  There are no HVAC assessments available to review.  The HVAC system in Procter 
consists of two separate systems.  The perimeter system consists of fan coils units with outside 
air provided from a DOAS (dedicated outside air system).  The perimeter fan coil units were 
replaced in 2011 when the exterior façade on the building was replaced.  The interior consists of 
a forced air system utilizing mixing boxes from dual ducts (hot and cold).  This system is original 
to the building. 
 

6. Question:  Life safety and code analysis is listed as a secondary design service.  What is the scope of 
work for this service?  Is a change of use anticipated?  Will there be an increase in occupants to the 
offices or to the auditorium?  Regarding the fees awarded in the previous 24-months, is UC Medical 
Center considered a part of the UC Contracting Authority? 
 

A. Answer:  We do not anticipate any change in use.  There will most likely be a change in 
occupancy (it is expected to go up some) which will need to be analyzed from a building code 
standpoint.  The code analysis will be part of the AE’s scope of services.  The UC Medical Center 
is not part of the UC contracting authority for this project. 
 

7. Question 
 

A. Answer 
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Request for Qualifications (Architect / Engineer) 
State of Ohio Standard Forms and Documents 
 
Administration of Project: Local Higher Education 
 

Project Name 
South Campus Sewer Separation and Site 
Improvements  Response Deadline    03/04/2014                2:00 p.m.  local time 

Project Location OSU Main Campus  Project Number OSU-081056 

City / County Columbus / Franklin  Project Manager Bart M. Ridgill 

Owner The Ohio State University  Contracting Authority Local Higher Education 

Delivery Method General Contracting  Prevailing Wages State 

No. of paper copies requested (stapled, not bound) 4  No. of electronic copies requested on CD (PDF) 2 
 
Submit the requested number of Statements of Qualifications (Form F110-330) directly to Bart Ridgill at 400 Enarson 
Classroom Building, 2009 Millikin Rd, Columbus, Ohio 43210. See Section H of this RFQ for additional submittal instructions. 
 
Submit all questions regarding this RFQ in writing to Bart Ridgill at ridgill.1@osu.edu with the project number included in the 
subject line (no phone calls please). Questions will be answered and posted to the Opportunities page on the OFCC website 
at http://ofcc.ohio.gov on a regular basis until one week before the response deadline. The name of the party submitting a 
question will not be included on the Q&A document. 
 
 
Project Overview 
 
A. Project Description 
 
The selected A/E, in cooperation with the Ohio State University, will provide/verify a Program of Requirements (POR) and 
develop a scope of work within the budget allotted being careful not to duplicate efforts of work already performed during 
recently completed projects in the project site area. 
 
The work will be prioritized, including site improvements in the Canfield courtyard and sewer improvement on 11th Avenue. 
The work will be done at the buildings and in the immediate area around the buildings. Some roadway disruption is expected. 
The project will minimize flooding in the student areas around the dorms on 11th Avenue. 
 
Other prioritized work may include design and construction for storm sewer separation around Drinko Hall, Paterson Hall, 
Siebert Hall, Morrison Hall, Canfield Hall, Mack Hall, Oxley Hall, and Bradley Hall and on 11th Avenue between High Street 
and Neil Avenue. Streetscape improvements of 11th Avenue are included. 
 
B. Scope of Services 

 
The selected Architect/Engineer (A/E), as a portion of its required Scope of Services and prior to submitting its proposals, 
will discuss and clarify with the Owner/Contracting Authority, the cost breakdown of the Architect/Engineer Agreement 
detailed cost components to address the Owner’s project requirements. Participate in the Encouraging Growth, Diversity 
& Equity (EDGE) Program as required by statute and the Agreement. Required Professional Liability Insurance will be 
$1,000,000 per claim and annual aggregate. 
 
As required by the Agreement, and as properly authorized, provide the following categories of services: Program 
Verification, Schematic Design, Design Development, Construction Document Preparation, Bid and Award Support, 
Conformed Documents, Construction Administration, Post-Construction, and Additional Services of all types. 
 
Refer to the OFC Manual for additional information about the type and extent of services required for each. A copy of the 
standard Agreement can be obtained at the OFCC website at http://ofcc.ohio.gov.  
 
The selected A/E will be required to sign the standard agreement. No modifications to the requirements in the agreement 
will be accepted. 
 
During the construction period, provide not less than 2 hours (excluding travel time) on-site construction administration 
services each week, including (1) attendance at progress meetings, (2) a written field report of each site visit, (3) on-site 
representation comprised of the A/E and its consultant staff involved in the primary design of the project, all having 
relevant and appropriate types of construction administration experience. 

 
For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (Form 
F110-330), below is a list of relevant scope of work requirements for this RFQ:  
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Request for Qualifications (Architect / Engineer) continued 
 

1. Experience in Campus Environment 
2. Design of Storm Sewer Separation improvements 
3. Design of durable, low maintenance campus residential courtyard and amenities 
4. Construction Administrative Services

 
C. Funding / Estimated Budget 
 

Total Project Cost $1,400,000.00 State Funding $1,400,000.00 

Construction Cost $1,111,730.00  Other Funding $0.00  

Estimated A/E Fee 7.74% to 9.29%   
 
NOTE:  The A/E fee percentage for this project includes all professional design services, and consultant services necessary for proper 
completion of the Basic Services for the successful completion of the project, including but not limited to: review and verification of the 
Program of Requirements provided by the Owner, validation of existing site conditions (but not subsurface or hidden conditions), preparation 
of cost estimates and design schedules for the project. Fees may be negotiated and allocated for Additional Services (e.g., creation of a 
Program of Requirements, extensive evaluation or validation of site conditions, extensive pre-design investigations, code-required special 
inspection and testing, Quality Assurance testing during the construction period, and testing due to unforeseen conditions). 
 

D. Services Required (see note below) E. Anticipated Schedule 
 

Primary Civil Engineering  Professional Services Start (mm/yy) 06 / 14 

Secondary Landscape Architecture  Construction Stage Start (mm/yy) 07 / 15 

 Geotechnical  Construction Stage Completed (mm/yy) 11 / 15 

        Professional Services Completed (mm/yy) 12 / 15 

          

        F. EDGE Participation Goal  

          

Others        Percent of initial TOTAL A/E Fee 5.0% 
 
NOTE: The primary A/E shall be (1) a registered architect holding a license and certificate of authorization issued by the Ohio Architects Board 
pursuant to ORC Chapter 4703, (2) a landscape architect holding a license and certificate of authorization issued by the Ohio Landscape 
Architects Board pursuant to ORC Chapter 4703, or (3) a professional engineer or professional surveyor holding a license and certificate of 
authorization issued by the Ohio Engineers and Surveyors Board pursuant to ORC Chapter 4733. 
 
G. Evaluation Criteria for Selection 
 

• Demonstrated ability to meet Owner’s programmed project vision, scope, budget, and schedule on previous 
projects.  

• Previous experience compatible with the proposed project (e.g., type, size). 
• Relevant past work of prospective firm’s proposed consultants. 
• Past performance of prospective firm and its proposed consultants. 
• Qualifications and experience of individuals directly involved with the project. 
• Proposer’s previous experience (numbers of projects, sizes of projects) when working with its proposed 

consultants.  
• Design quality and demonstrated ability of prospective firm and its proposed consultants to provide design 

services which represent the University’s Design Values for Campus Development 
fod.osu.edu/proj_del/ref/0200_Design_Values.pdf 

• Experience and capabilities of creating or using Critical Path Method (CPM) schedules and of using CPM 
schedules as a project management resource. 

• Approach to and success of using partnering and Alternative Dispute Resolution. 
• Proximity of prospective firms to the project site. 
• Proposer’s apparent resources and capacity to meet the needs of this project. 

 
 
Interested A/E firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program 
form in its Statement of Qualifications (Form F110-330) submitted in response to the RFQ, to indicate its intent to contract 
with and use EDGE-certified Business Enterprise(s), as a part of the A/E’s team. The Intent to Contract and to Perform 
and / or waiver request letter and Demonstration of Good Faith Effort form(s) with complete documentation must be 
attached to the A/E’s Technical Proposal. Both forms can be accessed via the OFCC website at http://ofcc.ohio.gov. The 
Intent to Contract and to Perform form is again required at the Fee Proposal stage. 
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Request for Qualifications (Architect / Engineer) continued 
 

 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ. 

 
H. Submittal Instructions 
 

Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC 
website at http://ofcc.ohio.gov.  
 
Paper copies of the Statement of Qualifications, if requested, should be stapled only. Do not use special bindings or 
coverings of any type. Cover letters and transmittals are not necessary. 
 
Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your 
firm’s name. Use the “print” feature of Adobe Acrobat Professional or similar software for creating a PDF rather than using 
a scanner. If possible, please reduce the file size of the PDF. In Adobe Acrobat Professional, go to Advanced, then PDF 
Optimizer. Also, please label the CD and the CD cover with the project number and firm name.  
 
Facsimile or e-mailed copies of the Statement of Qualifications will not be accepted. 
 
Firms are requested to identify professional registrations, memberships and credentials including but not limited to: LEED 
GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, DBIA, and any other appropriate design and construction industry 
credentials. Identify that information on the resume page for individual in Block 22, Section E of the F110-330 form. 
 
LEED Credentials: Leadership in Energy & Environmental 
Design (Green Building Certification Institute) 
 

GA: Green Associate 
AP: LEED AP (Legacy LEED Accredited Professional 
without specialty) 
AP +: (see below): 

LEED AP BD+C (Building Design and Construction 
specialty)  
LEED AP ID+C (Interior Design and Construction 
specialty)  

LEED AP O+M (Operations and Maintenance specialty)  
LEED AP ND (Neighborhood Development specialty)  
LEED AP Homes (Specialty for residential LEED 
construction) 

 

Other Industry Credentials: 
CCCA: Certified Construction Contract Administrator (CSI) 
CCM: Certified  Construction Manager (CMAA) 
CCS: Certified Construction Specifier (CSI) 
CDT: Construction Document Technologist (CSI) 
DBIA: Design-Build Institute of America
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Architect/Engineer Selection Rating Form 
State of Ohio Standard Forms and Documents 
 

Project Name 
South Campus Sewer Separation and Site 
Improvements  Proposer Firm  

Project Number OSU-081056  City, State, Zip  
 

Selection Criteria Value Score 

1.   Primary Firm Location, Workload and Size (Maximum 10 points) 

a. Proximity of firm to project site 
Less than 50 miles  5 

 50 miles to 100 miles  2 
More than 100 miles  0 

b. Amount of fees awarded by Contracting Authority 
in previous 24 months 

Less than $200,000  2 
 $200,000 to $1,000,000  1 

More than $1,000,000  0 

c. Number of licensed professionals 
Less than 2 professionals 3 

Max 
= 3  2 to 10 professionals 2 

More 10 than professionals 1 

2.   Primary Firm Qualifications (Maximum 30 points) 

a. Project management lead 
Experience / ability of project manager to 
manage scope / budget / schedule / quality 

0 - 10   

b. Project design lead 
Experience / creativity of project designer to 
achieve owner’s vision and requirements 

0 - 5 

Max 
= 20 

 

c. Technical staff 
Experience / ability of technical staff to create 
fully coordinated construction documents 

0 - 10  

d. Construction administration staff 
Experience / ability of field representative to 
identify and solve issues during construction 

0 - 5  

3.   Key Consultant Qualifications (Maximum 20 points) 

a. Key discipline leads 
Experience / ability of key consultants to 
perform effectively and collaboratively 

1 - 15  

b. Proposed EDGE-certified Consultant participation* 
One additional point for every 2 percent 
increase in professional services over the 
advertised EDGE participation goal 

0 - 5  

4.   Overall Team Qualifications (Maximum 10 points) 

a. Previous team collaboration 
Less than 2 sample projects 1 

Max 
= 3  2 to 4 sample projects 2 

More than 4 sample projects 3 

b. LEED** Registered / Certified project experience 
Registered projects 1 Max 

= 2  Certified projects 2 

c. BIM project experience 
Training and knowledge 1 Max 

= 3  Direct project experience 3 

d. Team organization  
Clarity of responsibility / communication 
demonstrated by table of organization 

0 - 2  

5.   Overall Team Experience (Maximum 30 points) 

a. Previous team performance 
Past performance as indicated by 
evaluations and letters of reference 

0 - 10  

b. Experience with similar projects / delivery methods 
Less than 3 projects 0 - 3 

 3 to 6 projects 4 - 6 
More than 6 projects 7 - 10 

c. Budget and schedule management  
Performance in completing projects within 
original construction budget and schedule 

0 - 5  

d. Knowledge of Ohio Capital Improvements process 
Less than 3 projects 0 - 1 

 3 to 6 projects 2 - 3 
More than 6 projects 4 - 5 

 
* Must be comprised of professional design services consulting firm(s) and NOT the primary firm 
** Leadership in Energy & Environmental Design administered by the Green Building Certification Institute Subtotal  

 
Notes:  Evaluator: 
 

  Name  

     
  Signature  Date 
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Request for Qualifications (Architect / Engineer) 
State of Ohio Standard Forms and Documents 
 
Administration of Project: Local Higher Education 
 

Project Name 
South Campus Sewer Separation and Site 
Improvements  Response Deadline    03/04/2014                2:00 p.m.  local time 

Project Location OSU Main Campus  Project Number OSU-081056 

City / County Columbus / Franklin  Project Manager Bart M. Ridgill 

Owner The Ohio State University  Contracting Authority Local Higher Education 

Delivery Method General Contracting  Prevailing Wages State 

No. of paper copies requested (stapled, not bound) 4  No. of electronic copies requested on CD (PDF) 2 
 
Submit the requested number of Statements of Qualifications (Form F110-330) directly to Bart Ridgill at 400 Enarson 
Classroom Building, 2009 Millikin Rd, Columbus, Ohio 43210. See Section H of this RFQ for additional submittal instructions. 
 
Submit all questions regarding this RFQ in writing to Bart Ridgill at ridgill.1@osu.edu with the project number included in the 
subject line (no phone calls please). Questions will be answered and posted to the Opportunities page on the OFCC website 
at http://ofcc.ohio.gov on a regular basis until one week before the response deadline. The name of the party submitting a 
question will not be included on the Q&A document. 
 
 
Project Overview 
 
A. Project Description 
 
The selected A/E, in cooperation with the Ohio State University, will provide/verify a Program of Requirements (POR) and 
develop a scope of work within the budget allotted being careful not to duplicate efforts of work already performed during 
recently completed projects in the project site area. 
 
The work will be prioritized, including site improvements in the Canfield courtyard and sewer improvement on 11th Avenue. 
The work will be done at the buildings and in the immediate area around the buildings. Some roadway disruption is expected. 
The project will minimize flooding in the student areas around the dorms on 11th Avenue. 
 
Other prioritized work may include design and construction for storm sewer separation around Drinko Hall, Paterson Hall, 
Siebert Hall, Morrison Hall, Canfield Hall, Mack Hall, Oxley Hall, and Bradley Hall and on 11th Avenue between High Street 
and Neil Avenue. Streetscape improvements of 11th Avenue are included. 
 
B. Scope of Services 

 
The selected Architect/Engineer (A/E), as a portion of its required Scope of Services and prior to submitting its proposals, 
will discuss and clarify with the Owner/Contracting Authority, the cost breakdown of the Architect/Engineer Agreement 
detailed cost components to address the Owner’s project requirements. Participate in the Encouraging Growth, Diversity 
& Equity (EDGE) Program as required by statute and the Agreement. Required Professional Liability Insurance will be 
$1,000,000 per claim and annual aggregate. 
 
As required by the Agreement, and as properly authorized, provide the following categories of services: Program 
Verification, Schematic Design, Design Development, Construction Document Preparation, Bid and Award Support, 
Conformed Documents, Construction Administration, Post-Construction, and Additional Services of all types. 
 
Refer to the OFC Manual for additional information about the type and extent of services required for each. A copy of the 
standard Agreement can be obtained at the OFCC website at http://ofcc.ohio.gov.  
 
The selected A/E will be required to sign the standard agreement. No modifications to the requirements in the agreement 
will be accepted. 
 
During the construction period, provide not less than 2 hours (excluding travel time) on-site construction administration 
services each week, including (1) attendance at progress meetings, (2) a written field report of each site visit, (3) on-site 
representation comprised of the A/E and its consultant staff involved in the primary design of the project, all having 
relevant and appropriate types of construction administration experience. 

 
For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (Form 
F110-330), below is a list of relevant scope of work requirements for this RFQ:  
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Request for Qualifications (Architect / Engineer) continued 
 

1. Experience in Campus Environment 
2. Design of Storm Sewer Separation improvements 
3. Design of durable, low maintenance campus residential courtyard and amenities 
4. Construction Administrative Services

 
C. Funding / Estimated Budget 
 

Total Project Cost $1,400,000.00 State Funding $1,400,000.00 

Construction Cost $1,111,730.00  Other Funding $0.00  

Estimated A/E Fee 7.74% to 9.29%   
 
NOTE:  The A/E fee percentage for this project includes all professional design services, and consultant services necessary for proper 
completion of the Basic Services for the successful completion of the project, including but not limited to: review and verification of the 
Program of Requirements provided by the Owner, validation of existing site conditions (but not subsurface or hidden conditions), preparation 
of cost estimates and design schedules for the project. Fees may be negotiated and allocated for Additional Services (e.g., creation of a 
Program of Requirements, extensive evaluation or validation of site conditions, extensive pre-design investigations, code-required special 
inspection and testing, Quality Assurance testing during the construction period, and testing due to unforeseen conditions). 
 

D. Services Required (see note below) E. Anticipated Schedule 
 

Primary Civil Engineering  Professional Services Start (mm/yy) 06 / 14 

Secondary Landscape Architecture  Construction Stage Start (mm/yy) 07 / 15 

 Geotechnical  Construction Stage Completed (mm/yy) 11 / 15 

        Professional Services Completed (mm/yy) 12 / 15 

          

        F. EDGE Participation Goal  

          

Others        Percent of initial TOTAL A/E Fee 5% 
 
NOTE: The primary A/E shall be (1) a registered architect holding a license and certificate of authorization issued by the Ohio Architects Board 
pursuant to ORC Chapter 4703, (2) a landscape architect holding a license and certificate of authorization issued by the Ohio Landscape 
Architects Board pursuant to ORC Chapter 4703, or (3) a professional engineer or professional surveyor holding a license and certificate of 
authorization issued by the Ohio Engineers and Surveyors Board pursuant to ORC Chapter 4733. 
 
G. Evaluation Criteria for Selection 
 

• Demonstrated ability to meet Owner’s programmed project vision, scope, budget, and schedule on previous 
projects.  

• Previous experience compatible with the proposed project (e.g., type, size). 
• Relevant past work of prospective firm’s proposed consultants. 
• Past performance of prospective firm and its proposed consultants. 
• Qualifications and experience of individuals directly involved with the project. 
• Proposer’s previous experience (numbers of projects, sizes of projects) when working with its proposed 

consultants.  
• Design quality and demonstrated ability of prospective firm and its proposed consultants to provide design 

services which represent the University’s Design Values for Campus Development 
fod.osu.edu/proj_del/ref/0200_Design_Values.pdf 

• Experience and capabilities of creating or using Critical Path Method (CPM) schedules and of using CPM 
schedules as a project management resource. 

• Approach to and success of using partnering and Alternative Dispute Resolution. 
• Proximity of prospective firms to the project site. 
• Proposer’s apparent resources and capacity to meet the needs of this project. 

 
 
Interested A/E firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program 
form in its Statement of Qualifications (Form F110-330) submitted in response to the RFQ, to indicate its intent to contract 
with and use EDGE-certified Business Enterprise(s), as a part of the A/E’s team. The Intent to Contract and to Perform 
and / or waiver request letter and Demonstration of Good Faith Effort form(s) with complete documentation must be 
attached to the A/E’s Technical Proposal. Both forms can be accessed via the OFCC website at http://ofcc.ohio.gov. The 
Intent to Contract and to Perform form is again required at the Fee Proposal stage. 
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Request for Qualifications (Architect / Engineer) continued 
 

 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ. 

 
H. Submittal Instructions 
 

Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC 
website at http://ofcc.ohio.gov.  
 
Paper copies of the Statement of Qualifications, if requested, should be stapled only. Do not use special bindings or 
coverings of any type. Cover letters and transmittals are not necessary. 
 
Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your 
firm’s name. Use the “print” feature of Adobe Acrobat Professional or similar software for creating a PDF rather than using 
a scanner. If possible, please reduce the file size of the PDF. In Adobe Acrobat Professional, go to Advanced, then PDF 
Optimizer. Also, please label the CD and the CD cover with the project number and firm name.  
 
Facsimile or e-mailed copies of the Statement of Qualifications will not be accepted. 
 
Firms are requested to identify professional registrations, memberships and credentials including but not limited to: LEED 
GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, DBIA, and any other appropriate design and construction industry 
credentials. Identify that information on the resume page for individual in Block 22, Section E of the F110-330 form. 
 
LEED Credentials: Leadership in Energy & Environmental 
Design (Green Building Certification Institute) 
 

GA: Green Associate 
AP: LEED AP (Legacy LEED Accredited Professional 
without specialty) 
AP +: (see below): 

LEED AP BD+C (Building Design and Construction 
specialty)  
LEED AP ID+C (Interior Design and Construction 
specialty)  

LEED AP O+M (Operations and Maintenance specialty)  
LEED AP ND (Neighborhood Development specialty)  
LEED AP Homes (Specialty for residential LEED 
construction) 

 

Other Industry Credentials: 
CCCA: Certified Construction Contract Administrator (CSI) 
CCM: Certified  Construction Manager (CMAA) 
CCS: Certified Construction Specifier (CSI) 
CDT: Construction Document Technologist (CSI) 
DBIA: Design-Build Institute of America
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Architect/Engineer Selection Rating Form 
State of Ohio Standard Forms and Documents 
 

Project Name 
South Campus Sewer Separation and Site 
Improvements  Proposer Firm  

Project Number OSU-081056  City, State, Zip  
 

Selection Criteria Value Score 

1.   Primary Firm Location, Workload and Size (Maximum 10 points) 

a. Proximity of firm to project site 
Less than 50 miles  5 

 50 miles to 100 miles  2 
More than 100 miles  0 

b. Amount of fees awarded by Contracting Authority 
in previous 24 months 

Less than $200,000  2 
 $200,000 to $1,000,000  1 

More than $1,000,000  0 

c. Number of licensed professionals 
Less than 2 professionals 3 

Max 
= 3  2 to 10 professionals 2 

More 10 than professionals 1 

2.   Primary Firm Qualifications (Maximum 30 points) 

a. Project management lead 
Experience / ability of project manager to 
manage scope / budget / schedule / quality 

0 - 10   

b. Project design lead 
Experience / creativity of project designer to 
achieve owner’s vision and requirements 

0 - 5 

Max 
= 20 

 

c. Technical staff 
Experience / ability of technical staff to create 
fully coordinated construction documents 

0 - 10  

d. Construction administration staff 
Experience / ability of field representative to 
identify and solve issues during construction 

0 - 5  

3.   Key Consultant Qualifications (Maximum 20 points) 

a. Key discipline leads 
Experience / ability of key consultants to 
perform effectively and collaboratively 

1 - 15  

b. Proposed EDGE-certified Consultant participation* 
One additional point for every 2 percent 
increase in professional services over the 
advertised EDGE participation goal 

0 - 5  

4.   Overall Team Qualifications (Maximum 10 points) 

a. Previous team collaboration 
Less than 2 sample projects 1 

Max 
= 3  2 to 4 sample projects 2 

More than 4 sample projects 3 

b. LEED** Registered / Certified project experience 
Registered projects 1 Max 

= 2  Certified projects 2 

c. BIM project experience 
Training and knowledge 1 Max 

= 3  Direct project experience 3 

d. Team organization  
Clarity of responsibility / communication 
demonstrated by table of organization 

0 - 2  

5.   Overall Team Experience (Maximum 30 points) 

a. Previous team performance 
Past performance as indicated by 
evaluations and letters of reference 

0 - 10  

b. Experience with similar projects / delivery methods 
Less than 3 projects 0 - 3 

 3 to 6 projects 4 - 6 
More than 6 projects 7 - 10 

c. Budget and schedule management  
Performance in completing projects within 
original construction budget and schedule 

0 - 5  

d. Knowledge of Ohio Capital Improvements process 
Less than 3 projects 0 - 1 

 3 to 6 projects 2 - 3 
More than 6 projects 4 - 5 

 
* Must be comprised of professional design services consulting firm(s) and NOT the primary firm 
** Leadership in Energy & Environmental Design administered by the Green Building Certification Institute Subtotal  

 
Notes:  Evaluator: 
 

  Name  

     
  Signature  Date 
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Request for Qualifications (Commissioning Agent) 
State of Ohio Standard Forms and Documents 
 

F130-08v0913 Publish Date: February 18, 2014, Revised February 27, 2014; Ohio Register #246 Page 1 of 4 

Administration of Project: Local Higher Education 
 

Project Name 
Veterinary Hospital Enhancement and 
Expansion Response Deadline 03/05/2014  2:00pm  local time

Project Location 601 Vernon Tharp Street  Project Number OSU-120502 

City / County Columbus / Franklin  Project Manager Paul Lenz 

Owner The Ohio State University  Contracting Authority Local Higher Education 

Delivery Method CM at Risk  Prevailing Wages State 

No. of paper copies requested (stapled, not bound) 4  No. of electronic copies requested on CD (PDF) 1 
 
Submit the requested number of Statements of Qualifications (Form F110-330) directly to Paul Lenz at 400 Enarson 
Classroom Building, 2009 Millikin Rd, Columbus, OH  43210. See Section H of this RFQ for additional submittal instructions. 
 
Submit all questions regarding this RFQ in writing to Paul Lenz at Lenz.3@osu.edu with the project number included in the 
subject line (no phone calls please). Questions will be answered and posted to Opportunities page on the OFCC website at 
http://ofcc.ohio.gov on a regular basis until one week before the response deadline. The name of the party submitting a 
question will not be included on the Q&A document. 
 
 
Project Overview 
 
A. Project Description 
 

The Ohio State University (the “Owner”) is requesting interested firms to submit proposals to provide independent 
preconstruction and construction services as a Commissioning Agent (CxA) for The Veterinary Hospital Enhancement and 
Expansion project located on the Columbus Campus, Columbus, Ohio. The CxA will contract directly with the University 
and will be independent of other members of the design team.   
 
This project is the planning and phasing to support a 21st century model of Veterinary Hospital, to create new clinical 
spaces, incorporate new technologies, infrastructure and optimize patient flow. The project has concluded an initial 
planning and confirmation of space program needs that will set the precedence and define the scope of work. The team 
will plan the overall site, design and implement a physical addition to the east and a combined primary and emergency 
entrance totaling approximately 53,000 GSF. The project will be broken into 4 primary standalone phases. This addition 
will serve the primary faculty offices, conference, administration for the Veterinary Medical Center, and support spaces.  
The available square footage relocated from the ground floor will expand the clinical spaces, patient intake/exam rooms, 
new registration, reception, holding, surgery, emergency care, triage, intermediate and intensive care, loading dock, 
central supply, pharmacy and patient holding. The team will evaluate expanded spaces that will be fully renovated and the 
configuration of the spaces within the lower level and ground floor. OSU will define the priorities that will be implemented.  

 
The Architect Engineering team (AE) has validated the space needs and completed a program of requirements. The 
program will be updated at the end of each design phase.   
 
This project will be registered with USGBC; the goal is to meet LEED V3 Silver certification. The buildings will be 
commissioned to satisfy the requirements of Fundamental Commissioning and possibly Enhanced Commissioning. The 
University is committed to commissioning these facilities to ensure that all systems are well designed, complete and 
functioning properly upon occupancy and through all seasons, and that staff has adequate system documentation and 
training.  Maximizing energy conservation is a critical component of the design goals to comply with Green Build and 
Energy Policy 3.10. The CxA will assist in providing design review comments, commissioning related documents to 
incorporate into the construction documents, and a commissioning plan for the project to ensure the LEED V3 Silver 
Certification commissioning requirements of the project are met. The anticipated systems to be commissioned include, but 
are not limited to:  HVAC equipment and systems, temperature controls, electrical, plumbing, and site utilities. 
 
All aspects of the project and related issues will be implemented and operated consistent with the Owner’s policies and 
procedures. 

 
B. Scope of Services 
 

The objective of commissioning is to provide documented confirmation that a facility fulfills the functional and performance 
requirements of the building owner, including but not limited to fundamentals contained within Climate Action Plan, Energy 
& Infrastructure Plan, OSU Green Build and Energy Policy 3.10, and Integrated Energy & Environmental Implementation 
Strategies, sustainable practices of the University, LEED Commissioning Requirements, occupants and operators.  To 



Request for Qualifications (Commissioning Agent) continued 
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reach this goal it is necessary for the commissioning process to develop and document the owner’s criteria for system 
function, performance, and maintainability, as well as, to verify document compliance with these criteria throughout 
design, construction, start-up, initial operation and seasonal operation.  In addition complete electronic operation and 
maintenance (O&M) manuals, as well as training on system operations should be provided to the building operators to 
ensure the building continues to operate as intended.  The Cx agent (CxA) will verify that the Owner’s Project 
Requirements (OPR) is maintained up to date. The OPR will initially be created by the owner and provided to the 
commissioning agent.  
 
The Commissioning Agent will be involved from construction design phase through warranty phase. The CxA will be 
responsible for reviewing and verifying the accurate documentation of the Owner’s Project Requirements and AE’s Basis 
of Design document through reviews and have interaction with the Project Architect/Engineer, University Architect, 
University Engineer, OSU Project Manager and Facilities Operations and Development. The primary role of the CxA 
during the overall design phase is to develop detailed commissioning specifications, and to review design to verify it 
meets the Owner’s objectives as well as LEED certification requirements. During construction, the CxA coordinates the 
execution of a testing plan, which includes observing and documenting all systems’ performance to verify that systems are 
functioning in accordance with the Owner’s objectives and the contract documents. The CxA is not responsible for design 
or design modifications, general construction scheduling, cost estimating, or construction management, but it may be 
necessary to assist with problem solving non-conformance issues and deficiencies. The CxA will be required to provide 
input on the overall master schedule where the CxA needs to perform tasks. 
 
The selected CxA, as a portion of its required Scope of Services and prior to submitting its proposals, will discuss and 
clarify with the Owner/Contracting Authority, the cost breakdown of the Commissioning Agreement detailed cost 
components to address the Owner’s project requirements.  
 
Participate in the Encouraging Growth, Diversity & Equity (EDGE) Program as required by statute and the Agreement. 
 
The CxA may be responsible for contracting with an outside firm for independent testing and balancing of systems. 
 
For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (Form 
F110-330), below is a list of relevant scope of work requirements for this RFQ:  

 
1. Building Automation Commissioning 
2. Post-occupancy analysis and commissioning 
3. HVAC&R technical concepts and the requirements for the Commissioning Process 
4. Coordination/Management of Testing and Balance Services 
5. State of Ohio Administered Project 
6. Academic Medical Centers 

 
C. Funding / Estimated Budget 

Total Project Cost $30,000,000 State Funding $NA 

Construction Cost $18,400,000  Other Funding $30,000,000  

Estimated CxA Fee 0.2% to 0.3%   .02% to .03%   
 
NOTE:  The CxA fee percentage for this project includes all professional design services, and consultant services necessary for proper 
completion of the commissioning services for the successful completion of the project.
 

D. Services Required (see note below) E. Anticipated Schedule 
 

Primary Commissioning Service(s)  Professional Services Start (mm/yy) 03 / 14 

Secondary Testing and Balancing  Construction Stage Start (mm/yy) 07 / 14 

        Construction Stage Completed (mm/yy) 12 / 15 

        Professional Services Completed (mm/yy) 02 / 16 

          

        F. EDGE Participation Goal  

          

Others        Percent of initial TOTAL CxA Fee 5.0% 
 



Request for Qualifications (Commissioning Agent) 
State of Ohio Standard Forms and Documents 
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G. Evaluation Criteria for Selection 
 
Demonstrated ability to meet Owner’s programmed project vision, scope, budget, and schedule on previous projects.  

 Previous experience compatible with the proposed project (e.g., type, size). 

 Relevant past work of prospective firm’s proposed consultants. 

 Qualifications and experience of individuals directly involved with the project. 

 Proposer’s apparent resources and capacity to meet the needs of this project. 

 Proximity of prospective firms to the project site. 
 
Interested CxA firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program 
form in its Statement of Qualifications (Form F110-330) submitted in response to the RFQ, to indicate its intent to contract 
with and use EDGE-certified Business Enterprise(s), as a part of the CxA’s team. The Intent to Contract and to Perform 
and / or waiver request letter and Demonstration of Good Faith Effort form(s) with complete documentation must be 
attached to the CxA’s Technical Proposal. Both forms can be accessed via the OFCC website at http://ofcc.ohio.gov. The 
Intent to Contract and to Perform form is again required at the Fee Proposal stage. 
 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ. 

 
H. Submittal Instructions 

 
Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC 
website at http://ofcc.ohio.gov.  
 
Paper copies of the Statement of Qualifications, if requested, should be stapled only. Do not use special bindings or 
coverings of any type. Cover letters and transmittals are not necessary. 
 
Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your 
firm’s name. Use the “print” feature of Adobe Acrobat Professional or similar software for creating a PDF rather than using 
a scanner. If possible, please reduce the file size of the PDF. In Adobe Acrobat Professional, go to Advanced, then PDF 
Optimizer. Also, please label the CD and the CD cover with the project number and firm name.  
 
Facsimile or e-mailed copies of the Statement of Qualifications will not be accepted. 
 
Firms are requested to identify professional registrations, memberships and credentials including but not limited to: LEED 
GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, DBIA, and any other appropriate design and construction industry 
credentials. Identify that information on the resume page for individual in Block 22, Section E of the F110-330 form. 
 
LEED Credentials: Leadership in Energy & Environmental 
Design (Green Building Certification Institute) 
 

GA: Green Associate 
AP: LEED AP (Legacy LEED Accredited Professional 
without specialty) 
AP +: (see below): 

LEED AP BD+C (Building Design and Construction 
specialty)  
LEED AP ID+C (Interior Design and Construction 
specialty)  

LEED AP O+M (Operations and Maintenance specialty)  
LEED AP ND (Neighborhood Development specialty)  
LEED AP Homes (Specialty for residential LEED 
construction) 

 

Other Industry Credentials: 
CCCA: Certified Construction Contract Administrator (CSI) 
CCM: Certified Construction Manager (CMAA) 
CCS: Certified Construction Specifier (CSI) 
CDT: Construction Document Technologist (CSI) 
DBIA: Design-Build Institute of America
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Project Name Veterinary Hospital Enhancement and Expansion  Proposer Firm  

Project Number OSU-120502  City, State, Zip  
 

Selection Criteria Value Score 

1.   Primary Firm Location, Workload and Size (Maximum 10 points) 

a. Proximity of firm to project site 
Less than 50 miles  5 

 50 miles to 100 miles  2 
More than 100 miles  0 

b. Amount of fees awarded by Contracting Authority 
in previous 24 months 

Less than $200,000  2 
 $200,000 to $1,000,000  1 

More than $1,000,000  0 

c. Number of relevant professionals 
Less than 2 professionals 1 

Max 
= 3  2 to 8 professionals 2 

More than 8 professionals 3 

2.   Primary Qualifications (Maximum 30 points) 

a. Project management lead 
Experience / ability of project manager to 
manage scope / budget / schedule / quality 

0 - 10  

b. Project administration lead 
Experience / ability to effectively administer 
project controls and processes 

0 - 5 

Max = 
20 

 

c. Technical staff 
Experience / ability of technical staff to verify 
fully coordinated construction documents 

0 - 5  

d. Construction administration staff 
Experience / ability of field representative to 
identify and solve issues during construction 

0 - 10  

3.   Key Consultant Qualifications (Maximum 20 points) 

a. Key discipline leads 
Experience / ability of key consultants to 
perform effectively and collaboratively 

1 - 15  

b. Proposed EDGE-certified Consultant participation* 
One additional point for every 2 percent 
increase in professional services over the 
advertised EDGE participation goal 

0 - 5  

4.   Overall Team Qualifications (Maximum 10 points) 

a. Previous team collaboration 
Less than 2 sample projects 1 

Max 
= 3  2 to 4 sample projects 2 

More than 4 sample projects 3 

b. LEED** Registered / Certified project experience 
Registered projects 1 Max 

= 2  Certified projects 2 

c. BIM project experience 
Training and knowledge 1 Max 

= 3  Direct project experience 3 

d. Team organization 
Clarity of responsibility / communication 
demonstrated by table of organization 

0 - 2  

5.   Overall Team Experience (Maximum 30 points) 

a. Previous team performance 
Past performance as indicated by evaluations 
and letters of reference 

0 - 10  

b. Experience with similar projects / delivery methods 
Less than 3 projects 0 - 3 

 3 to 6 projects 4 - 6 
More than 6 projects 7 - 10 

c. Budget and schedule management  
Performance in completing projects within 
original construction budget and schedule 

0 - 5  

d. Knowledge of Ohio Capital Improvements process 
Less than 3 projects 0 - 1 

 3 to 6 projects 2 - 3 
More than 6 projects 4 - 5 

 
* Must be comprised of professional design services consulting firm(s) and NOT the primary firm 
** Leadership in Energy & Environmental Design administered by the Green Building Certification Institute Subtotal  

 
Notes:  Evaluator:
 

  Name  

     
  Signature  Date 
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Administration of Project: Local Higher Education 
 

Project Name Jameson Crane Sports Medicine Institute Response Deadline 03/05/2014  2:00pm  local time

Project Location Ohio State University, Columbus Campus  Project Number OSU-130469 

City / County Columbus / Franklin  Project Manager Paul Lenz 

Owner The Ohio State University  Contracting Authority Local Higher Education 

Delivery Method CM at Risk  Prevailing Wages None 

No. of paper copies requested (stapled, not bound) 4  No. of electronic copies requested on CD (PDF) 1 
 
Submit the requested number of Statements of Qualifications (Form F110-330) directly to Paul Lenz at 400 Enarson 
Classroom Building, 2009 Millikin Rd, Columbus, OH  43210. See Section H of this RFQ for additional submittal instructions. 
 
Submit all questions regarding this RFQ in writing to Paul Lenz at Lenz.3@osu.edu with the project number included in the 
subject line (no phone calls please). Questions will be answered and posted to Opportunities page on the OFCC website at 
http://ofcc.ohio.gov on a regular basis until one week before the response deadline. The name of the party submitting a 
question will not be included on the Q&A document. 
 
 
Project Overview 
 
A. Project Description 
 

The Ohio State University (the “Owner”) is requesting interested firms to submit proposals to provide independent 
preconstruction and construction services as a Commissioning Agent (CxA) for The Jameson Crane Sports Medicine 
Institute located on the Columbus Campus, Columbus, Ohio. The CxA will contract directly with the University and will be 
independent of other members of the design team.   
 
The facility will include multiple clinical/surgical suites research labs, indoor practice field and aquatic center bringing more 
than 15 interdisciplinary specialties under one roof and making it the largest, most comprehensive sports medicine facility 
in the country. The Jameson Crane Sports Medicine Institute will be approximately 175,000 GSF and will be designed in 
two phases. Phase 1 will represent approximately 124,000 GSF and Phase 2 approximately 51,000 GSF and taken 
through Design Development only.  
 
The Architect Engineering team (AE) have validated the space needs and completed a program of requirements. The 
program will be updated at the end of each design phase.   
 
This project will be registered with USGBC; the goal is to meet LEED V3 Silver certification. The buildings will be 
commissioned to satisfy the requirements of Fundamental Commissioning and possibly Enhanced Commissioning. The 
University is committed to commissioning these facilities to ensure that all systems are well designed, complete and 
functioning properly upon occupancy and through all seasons, and that staff has adequate system documentation and 
training.  Maximizing energy conservation is a critical component of the design goals to comply with Green Build and 
Energy Policy 3.10. The CxA will assist in providing design review comments, commissioning related documents to 
incorporate into the construction documents, and a commissioning plan for the project to ensure the LEED V3 Silver 
Certification commissioning requirements of the project are met. The anticipated systems to be commissioned include, but 
are not limited to:  HVAC equipment and systems, temperature controls, electrical, plumbing, and site utilities. 
 
All aspects of the project and related issues will be implemented and operated consistent with the Owner’s policies and 
procedures. 

 
B. Scope of Services 
 

The objective of commissioning is to provide documented confirmation that a facility fulfills the functional and performance 
requirements of the building owner, including but not limited to fundamentals contained within Climate Action Plan, Energy 
& Infrastructure Plan, OSU Green Build and Energy Policy 3.10, and Integrated Energy & Environmental Implementation 
Strategies, sustainable practices of the University, LEED Commissioning Requirements, occupants and operators.  To 
reach this goal it is necessary for the commissioning process to develop and document the owner’s criteria for system 
function, performance, and maintainability, as well as, to verify document compliance with these criteria throughout 
design, construction, start-up, initial operation and seasonal operation.  In addition complete electronic operation and 
maintenance (O&M) manuals, as well as training on system operations should be provided to the building operators to 
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ensure the building continues to operate as intended.  The CxA will verify that the Owner’s Project Requirements (OPR) is 
maintained up to date.  The OPR will initially be created by the owner and provided to the commissioning agent.  
 
The Commissioning Agent will be involved from construction design phase through warranty phase. The CxA will be 
responsible for reviewing and verifying the accurate documentation of the Owner’s Project Requirements and AE’s Basis 
of Design document through reviews and have interaction with the Project Architect/Engineer, University Architect, 
University Engineer, OSU Project Manager and Facilities Operations and Development.  The primary role of the CxA 
during the overall design phase is to develop detailed commissioning specifications, and to review design to verify it 
meets the Owner’s objectives as well as LEED certification requirements. During construction, the CxA coordinates the 
execution of a testing plan, which includes observing and documenting all systems’ performance to verify that systems are 
functioning in accordance with the Owner’s objectives and the contract documents. The CxA is not responsible for design 
or design modifications, general construction scheduling, cost estimating, or construction management, but it may be 
necessary to assist with problem solving non-conformance issues and deficiencies. The CxA will be required to provide 
input on the overall master schedule where the CxA needs to perform tasks. 
 
The selected CxA, as a portion of its required Scope of Services and prior to submitting its proposals, will discuss and 
clarify with the Owner/Contracting Authority, the cost breakdown of the Commissioning Agreement detailed cost 
components to address the Owner’s project requirements.  
 
Participate in the Encouraging Growth, Diversity & Equity (EDGE) Program as required by statute and the Agreement. 
 
The CxA may be responsible for contracting with an outside firm for independent testing and balancing of systems. 
 
For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (Form 
F110-330), below is a list of relevant scope of work requirements for this RFQ:  

 
1. Building Automation Commissioning 
2. Post-occupancy analysis and commissioning 
3. HVAC&R technical requirements for the Commissioning Process 
4. Coordination/Management of Testing and Balance Services 
5. State of Ohio Administered Project 
6. Medical Ambulatory Surgery Centers 
7. (Sport) Rehabilitation Facilities 
8. Academic Medical Centers 
9. Sports Fitness and Recreation Facilities 
10. Other Major Medical/Research Facilities 

 
C. Funding / Estimated Budget 

Total Project Cost $35,000,000 State Funding $NA 

Construction Cost $29,000,000  Other Funding $35,000,000  

Estimated CxA Fee 0.2% to 0.3%    .02% to .03%   
 
NOTE:  The CxA fee percentage for this project includes all professional design services, and consultant services necessary for proper 
completion of the commissioning services for the successful completion of the project.
 

D. Services Required (see note below) E. Anticipated Schedule 
 

Primary Commissioning Service(s)  Professional Services Start (mm/yy) 03 / 14 

Secondary Testing and Balancing  Construction Stage Start (mm/yy) 07 / 14 

        Construction Stage Completed (mm/yy) 12 / 15 

        Professional Services Completed (mm/yy) 02 / 16 

          

        F. EDGE Participation Goal  

          

Others        Percent of initial TOTAL CxA Fee 5.0% 
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G. Evaluation Criteria for Selection 
 

 Demonstrated ability to meet Owner’s programmed project vision, scope, budget, and schedule on previous 
projects.  

 Previous experience compatible with the proposed project (e.g., type, size). 

 Relevant past work of prospective firm’s proposed consultants. 

 Qualifications and experience of individuals directly involved with the project. 

 Proposer’s apparent resources and capacity to meet the needs of this project. 

 Proximity of prospective firms to the project site. 
 
Interested CxA firms are required to address how they will implement Building Information Modeling (“BIM”) on the project, 
experience and level of training of staff related to BIM, incorporation of team partners that have previous BIM experience, 
and an understanding of collaborative BIM processes, including but not limited to the State of Ohio BIM Protocol available 
at the OFCC website at http://ofcc.ohio.gov.  
 
Interested CxA firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program 
form in its Statement of Qualifications (Form F110-330) submitted in response to the RFQ, to indicate its intent to contract 
with and use EDGE-certified Business Enterprise(s), as a part of the CxA’s team. The Intent to Contract and to Perform 
and / or waiver request letter and Demonstration of Good Faith Effort form(s) with complete documentation must be 
attached to the CxA’s Technical Proposal. Both forms can be accessed via the OFCC website at http://ofcc.ohio.gov. The 
Intent to Contract and to Perform form is again required at the Fee Proposal stage. 
 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ. 

 
H. Submittal Instructions 

 
Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC 
website at http://ofcc.ohio.gov.  
 
Paper copies of the Statement of Qualifications, if requested, should be stapled only. Do not use special bindings or 
coverings of any type. Cover letters and transmittals are not necessary. 
 
Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your 
firm’s name. Use the “print” feature of Adobe Acrobat Professional or similar software for creating a PDF rather than using 
a scanner. If possible, please reduce the file size of the PDF. In Adobe Acrobat Professional, go to Advanced, then PDF 
Optimizer. Also, please label the CD and the CD cover with the project number and firm name.  
 
Facsimile or e-mailed copies of the Statement of Qualifications will not be accepted. 
 
Firms are requested to identify professional registrations, memberships and credentials including but not limited to: LEED 
GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, DBIA, and any other appropriate design and construction industry 
credentials. Identify that information on the resume page for individual in Block 22, Section E of the F110-330 form. 
 
LEED Credentials: Leadership in Energy & Environmental 
Design (Green Building Certification Institute) 
 

GA: Green Associate 
AP: LEED AP (Legacy LEED Accredited Professional 
without specialty) 
AP +: (see below): 

LEED AP BD+C (Building Design and Construction 
specialty)  
LEED AP ID+C (Interior Design and Construction 
specialty)  

LEED AP O+M (Operations and Maintenance specialty)  
LEED AP ND (Neighborhood Development specialty)  
LEED AP Homes (Specialty for residential LEED 
construction) 

 

Other Industry Credentials: 
CCCA: Certified Construction Contract Administrator (CSI) 
CCM: Certified Construction Manager (CMAA) 
CCS: Certified Construction Specifier (CSI) 
CDT: Construction Document Technologist (CSI) 
DBIA: Design-Build Institute of America
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Project Name Jameson Crane Sports Medicine Institute  Proposer Firm  

Project Number OSU-130469  City, State, Zip  
 

Selection Criteria Value Score 

1.   Primary Firm Location, Workload and Size (Maximum 10 points) 

a. Proximity of firm to project site 
Less than 50 miles  5 

 50 miles to 100 miles  2 
More than 100 miles  0 

b. Amount of fees awarded by Contracting Authority 
in previous 24 months 

Less than $200,000  2 
 $200,000 to $1,000,000  1 

More than $1,000,000  0 

c. Number of relevant professionals 
Less than 2 professionals 1 

Max 
= 3  2 to 8 professionals 2 

More than 8 professionals 3 

2.   Primary Qualifications (Maximum 30 points) 

a. Project management lead 
Experience / ability of project manager to 
manage scope / budget / schedule / quality 

0 - 10  

b. Project administration lead 
Experience / ability to effectively administer 
project controls and processes 

0 - 5 

Max = 
20 

 

c. Technical staff 
Experience / ability of technical staff to verify 
fully coordinated construction documents 

0 - 5  

d. Construction administration staff 
Experience / ability of field representative to 
identify and solve issues during construction 

0 - 10  

3.   Key Consultant Qualifications (Maximum 20 points) 

a. Key discipline leads 
Experience / ability of key consultants to 
perform effectively and collaboratively 

1 - 15  

b. Proposed EDGE-certified Consultant participation* 
One additional point for every 2 percent 
increase in professional services over the 
advertised EDGE participation goal 

0 - 5  

4.   Overall Team Qualifications (Maximum 10 points) 

a. Previous team collaboration 
Less than 2 sample projects 1 

Max 
= 3  2 to 4 sample projects 2 

More than 4 sample projects 3 

b. LEED** Registered / Certified project experience 
Registered projects 1 Max 

= 2  Certified projects 2 

c. BIM project experience 
Training and knowledge 1 Max 

= 3  Direct project experience 3 

d. Team organization 
Clarity of responsibility / communication 
demonstrated by table of organization 

0 - 2  

5.   Overall Team Experience (Maximum 30 points) 

a. Previous team performance 
Past performance as indicated by evaluations 
and letters of reference 

0 - 10  

b. Experience with similar projects / delivery methods 
Less than 3 projects 0 - 3 

 3 to 6 projects 4 - 6 
More than 6 projects 7 - 10 

c. Budget and schedule management  
Performance in completing projects within 
original construction budget and schedule 

0 - 5  

d. Knowledge of Ohio Capital Improvements process 
Less than 3 projects 0 - 1 

 3 to 6 projects 2 - 3 
More than 6 projects 4 - 5 

 
* Must be comprised of professional design services consulting firm(s) and NOT the primary firm 
** Leadership in Energy & Environmental Design administered by the Green Building Certification Institute Subtotal  

 
Notes:  Evaluator:
 

  Name  

     
  Signature  Date 
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Administration of Project: Ohio Facilities Construction Commission 
 

Project Name Roof and Cell Window Replacement Response Deadline March 14, 2014 | 4:00 pm  local time

Project Location Lebanon Correctional Institution  Project Number DRC-090051 

City / County Lebanon / Warren  Project Manager Michael Downey 

Owner Rehabilitation and Correction  Contracting Authority 
Ohio Facilities Construction 
Commission 

Delivery Method Single Prime  Prevailing Wages State 

No. of paper copies requested (stapled, not bound) 0  No. of electronic copies requested on CD (PDF) 1 
 
Submit the requested number of Statements of Qualifications (Form F110-330) directly to Amber Mock at 30 W Spring Street, 
4th Floor , Columbus, Ohio 43215. See Section H of this RFQ for additional submittal instructions. 
 
Submit all questions regarding this RFQ in writing to Amber Mock at amber.mock@ofcc.ohio.gov with the project number 
included in the subject line (no phone calls please). Questions will be answered and posted to the Opportunities page on the 
OFCC website at http://ofcc.ohio.gov on a regular basis until one week before the response deadline. The name of the party 
submitting a question will not be included on the Q&A document. 
 
 
Project Overview 
 
A. Project Description 

 
The Lebanon Correctional Institution (LeCI) was opened in 1960, and houses 2,000 male inmates, mainly security level 3 
(Close security).   
 
This project is to replace the aging roof on the main building at LeCI, and the OPI building.   
 
Also included is to replace the cell windows in the north cell blocks.  Due to security staffing at the facility, this project will 
need to be split into two bid packages. One package for the roof replacement, and one package for the cell window 
replacement. 
 

B. Scope of Services 
 
The selected Architect/Engineer (A/E), as a portion of its required Scope of Services and prior to submitting its proposals, 
will discuss and clarify with the Owner and/or the Contracting Authority, the cost breakdown of the Architect/Engineer 
Agreement detailed cost components to address the Owner’s project requirements. Participate in the Encouraging 
Growth, Diversity & Equity (EDGE) Program as required by statute and the Agreement.   
 
As required by the Agreement, and as properly authorized, provide the following categories of services: Program 
Verification, Schematic Design, Design Development, Construction Document Preparation, Bid and Award Support, 
Conformed Documents, Construction Administration, Post-Construction, and Additional Services of all types.   
 
Refer to the OFC Manual for additional information about the type and extent of services required for each. A copy of the 
standard Agreement can be obtained at the OFCC website at http://ofcc.ohio.gov.    
 
During the construction period, provide not less than 8 hours (excluding travel time) on-site construction administration 
services each week, including (1) attendance at progress meetings, (2) a written field report of each site visit, (3) on-site 
representation comprised of the A/E and its consultant staff involved in the primary design of the project, all having 
relevant and appropriate types of construction administration experience.   
 
Please list all major scope services needed to complete the selection process for successful project delivery. The specific 
scope of services must state particular building types, functional design or specialized professional services required to 
evaluate the level of experience of each applicant firm (e.g. parking garage, kitchen design, correctional facility, medical 
facility). The scope of services should also define the types of basic and additional professional design and administration 
services necessary for the project (e.g. LEED credentials and experience, previous experience with local jurisdiction or 
similar sites, previous experience working with the State of Ohio, Building Information Modeling (“BIM”) experience and 
training, specific BIM and Owner-defined requirements, level of development to be achieved within BIM models, BIM 
deliverables, and Owner’s intended use of BIM models after construction). This information will be used by each applicant 
to populate the Relevant Project Experience Matrix in Section F of Form F110-330.   
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For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (Form 
F110-330), below is a list of relevant scope of work requirements for this RFQ:    
 

1. Roofing and/or Roof Replacement Experience  
2. Correctional facility Experience  
3. Experience working with State of Ohio Capital Construction policies and procedures  
4. Ohio DRC Security Requirements Experience  
5. Experience with OAKS-CI 

 
C. Funding / Estimated Budget 

Total Project Cost $6,500,000  State Funding $6,500,000  

Construction Cost $5,500,000 Other Funding $0 

Estimated A/E Fee 6.0% to 7.0%   
 
The A/E fee percentage for this project includes all professional design services, and consultant services necessary for proper completion of 
the Basic Services for the successful completion of the project, including but not limited to: review and verification of the Program of 
Requirements provided by the Owner, validation of existing site conditions (but not subsurface or hidden conditions), preparation of cost 
estimates and design schedules for the project. Fees may be negotiated and allocated for Additional Services (e.g., creation of a Program of 
Requirements, extensive evaluation or validation of site conditions, extensive pre-design investigations, code-required special inspection and 
testing, Quality Assurance testing during the construction period, and testing due to unforeseen conditions). 
 

D. Services Required (see note below) E. Anticipated Schedule 
 

Primary Architecture  Professional Services Start (mm/yy) 06/14 

Secondary Roofing Consultant / Waterproofing  Construction Stage Start (mm/yy) 12/14 

   Construction Stage Completed (mm/yy) 12/15 

   Professional Services Completed (mm/yy) 02/16 

     

   F. EDGE Participation Goal  

     

Others   Percent of initial TOTAL A/E Fee 5.0% 
 

NOTE: The primary A/E shall be (1) a registered architect holding a license and certificate of authorization issued by the Ohio Architects Board 
pursuant to ORC Chapter 4703, (2) a landscape architect holding a license and certificate of authorization issued by the Ohio Landscape 
Architects Board pursuant to ORC Chapter 4703, or (3) a professional engineer or professional surveyor holding a license and certificate of 
authorization issued by the Ohio Engineers and Surveyors Board pursuant to ORC Chapter 4733. 
 
G. Evaluation Criteria for Selection 
 

Demonstrated ability to meet Owner’s programmed project vision, scope, budget, and schedule on previous projects.  
Previous experience compatible with the proposed project (e.g., type, size). Relevant past work of prospective firm’s 
proposed consultants. Past performance of prospective firm and its proposed consultants. Qualifications and experience 
of individuals directly involved with the project. Proposer’s previous experience (numbers of projects, sizes of projects) 
when working with its proposed consultants.   
 
Specification writing credentials and experience. Experience and capabilities of creating or using Critical Path Method 
(CPM) schedules and of using CPM schedules as a project management resource. Approach to and success of using 
partnering and Alternative Dispute Resolution. Proximity of prospective firms to the project site. Proposer’s apparent 
resources and capacity to meet the needs of this project. The selected A/E and all its consultants must have the capability 
to use the Internet within their normal business location(s) during normal business hours.   
 
Interested A/E firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program 
form in its Statement of Qualifications (Form F110-330) submitted in response to the RFQ, to indicate its intent to contract 
with and use EDGE-certified Business Enterprise(s), as a part of the A/E’s team. The Intent to Contract and to Perform 
and / or waiver request letter and Demonstration of Good Faith Effort form(s) with complete documentation must be 
attached to the A/E’s Technical Proposal. Both forms can be accessed via the OFCC website at http://ofcc.ohio.gov. The 
Intent to Contract and to Perform form is again required at the Fee Proposal stage.   
 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ. 
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H. Submittal Instructions 
 

Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC 
website at http://ofcc.ohio.gov.  
 
Paper copies of the Statement of Qualifications, if requested, should be stapled only. Do not use special bindings or 
coverings of any type. Cover letters and transmittals are not necessary.   
 
Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your 
firm’s name. Use the “print” feature of Adobe Acrobat Professional or similar software for creating a PDF rather than using 
a scanner. If possible, please reduce the file size of the PDF. In Adobe Acrobat Professional, go to Advanced, then PDF 
Optimizer. Also, please label the CD and the CD cover with the project number and firm name.    
 
Facsimile or e-mailed copies of the Statement of Qualifications will not be accepted. 

 
Firms are requested to identify professional registrations, memberships and credentials including but not limited to: LEED 
GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, DBIA, CPE, and any other appropriate design and construction 
industry credentials. Identify that information on the resume page for individual in Block 22, Section E of the F110-330 
form. 
 
LEED Credentials: Leadership in Energy & Environmental 
Design (Green Building Certification Institute) 
 

GA: Green Associate 
AP: LEED AP (Legacy LEED Accredited Professional 
without specialty) 
AP +: (see below): 

LEED AP BD+C (Building Design and Construction 
specialty)  
LEED AP ID+C (Interior Design and Construction 
specialty)  
LEED AP O+M (Operations and Maintenance specialty)  
LEED AP ND (Neighborhood Development specialty)  
LEED AP Homes (Specialty for residential LEED 
construction) 

 

Other Industry Credentials: 
 
ACEC: American Council of Engineering Companies 
AIA or FAIA: American Institute of Architects 
CCCA: Certified Construction Contract Administrator (CSI) 
CCM: Certified Construction Manager (CMAA) 
CCS: Certified Construction Specifier (CSI) 
CDT: Construction Document Technologist (CSI) 
CMAA: Construction Management Association of America 
CPE: Certified Professional Estimator (American Society of 
Professional Estimators) 
DBIA or Associate DBIA: Design-Build Institute of America 
(list credentials, not memberships) 
NCARB: National Council of Architectural Registration 
Boards (list certification only) 
NCIDQ: National Council for Interior Design Qualification 
NSPE: National Society of Professional Engineers
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Project Name Roof and Cell Window Replacement  Proposer Firm  

Project Number DRC-090051  City, State, Zip  
 

Selection Criteria Value Score

1.   Primary Firm Location, Workload and Size (Maximum 10 points) 

a.  Proximity of firm to project site 
Less than 50 miles  5 

 50 miles to 100 miles  2 
More than 100 miles  0 

b.  Amount of fees awarded by Contracting Authority in 
previous 24 months 

Less than $100,000 2 
 $100,000 to $500,000 1 

More than $500,000  0 

c.  Number of licensed professionals 
Less than 3 professionals 2 

Max 
= 3  3 to 6 professionals 1 

More 6 than professionals 0 

2.   Primary Firm Qualifications (Maximum 30 points) 

a.  Project management lead 
Experience / ability of project manager to 
manage scope / budget / schedule / quality 

0 - 10  

b.  Project design lead 
Experience / creativity of project designer to 
achieve owner’s vision and requirements 

0 - 5 

Max 
= 20 

 

c.   Technical staff 
Experience / ability of technical staff to create 
fully coordinated construction documents 

0 - 5  

d.  Construction administration staff 
Experience / ability of field representative to 
identify and solve issues during construction 

0 - 10  

3.   Key Consultant Qualifications (Maximum 20 points) 

a.  Key discipline leads 
Experience / ability of key consultants to 
perform effectively and collaboratively 

1 - 15  

b.  Proposed EDGE-certified Consultant participation* 
One additional point for every 2 percent 
increase in professional services over the 
advertised EDGE participation goal 

0 - 5  

4.   Overall Team Qualifications (Maximum 10 points) 

a.  Previous team collaboration 
Less than 3 sample projects 1 

Max 
= 3  3 to 6 sample projects 2 

More than 6 sample projects 3 

b.  LEED** Registered / Certified project experience 
Registered projects 1 Max 

= 2  Certified projects 2 

c.  BIM project experience 
Training and knowledge 1 Max 

= 3  Direct project experience 3 

d.  Team organization  
Clarity of responsibility / communication 
demonstrated by table of organization 

0 - 2  

5.   Overall Team Experience (Maximum 30 points) 

a.  Previous team performance 
Past performance as indicated by 
evaluations and letters of reference 

0 - 10  

b.  Experience with similar projects / delivery methods 
Less than 3 projects 0 - 3 

 3 to 6 projects 4 - 6 
More than 6 projects 7 - 10 

c.  Budget and schedule management  
Performance in completing projects within 
original construction budget and schedule 

0 - 5  

d.  Knowledge of Ohio Capital Improvements process 
Less than 3 projects 0 - 1 

 3 to 6 projects 2 - 3 
More than 6 projects 4 - 5 

 
* Must be comprised of professional design services consulting firm(s) and NOT the primary firm 
** Leadership in Energy & Environmental Design administered by the Green Building Certification Institute Subtotal  

 
Notes:  Evaluator:
   Name  

     
  Signature  Date 
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Project Name Roof and Cell Window Replacement  Project Number DRC-090051

Project Location Lebanon Correctional Institution    
 
 
Date posted: March 7, 2014 
Date revised:  
 
Below are the questions that have been received to date for the RFQ of the above-referenced project: 
 

1. I am looking at the Selection Criteria firms with less than 3 professionals for a six (6) million Dollar project 
score the most. Is that correct? 

 
 

A. Yes 
 

Window questions: 
2. Is building “F” included? 

 
A. Yes 

 
3. Is the single story office wing between the cell blocks included? 

 
A. Yes 

 
4. Are the cell block monitor windows included? 

 
A. No 

 
5. Is the REC. building included? 

 
A. No 

 
6. Any window sill replacement a part of the scope of work. 

 
A. Yes 

 
7. Any face brick replacement a part of the scope of work. 

 
A. No 

 
8. Any Security Bar replacement. 

 
A. No 

 
Roof questions: 

9. Can you define what makes up the Main Building roof area to be replaced? IE: The corridor running north 
and south, the visiting area, the main corridor running east and west with the control area. Or just the 
Administration Building. 

 
A. Main buildings and all connector wings 

10. Is the corridor of the OPI Building included on the west side? 
 

A. Yes, including the OPI Building 
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Administration of Project: School District Board + OFCC 
 

Project Name Perry New K-6  Elementary School  Response Deadline 03/24/2014  4:00pm  local time 

Project Location  2770 E Breese Road  Project Number SFC-140352 

City / County Lima / Allen  Project Manager Nathan Jones 

Owner Perry Local School District  Contracting Authority School District Board + OFCC 

Delivery Method CM at Risk  Prevailing Wages None 

No. of paper copies requested (stapled, not bound) 0  No. of electronic copies requested on CD (PDF) 2 
 
Submit the requested number of Statements of Qualifications (Form F110-330) directly to Jill Hoobler at 30 West Spring 
Street, 4th floor Columbus, OH  43215. See Section G of this RFQ for additional submittal instructions. 
 
Submit all questions regarding this RFQ in writing to Jill Hoobler at Jill.Hoobler@ofcc.ohio.gov with the project number 
included in the subject line (no phone calls please). Questions will be answered and posted to Opportunities page on the 
OFCC website at http://ofcc.ohio.gov on a regular basis until one week before the response deadline. The name of the party 
submitting a question will not be included on the Q&A document. 
 
 
Project Overview 
 
A. Project Description 
 

Build one new elementary school to house grades K thru 6; allowance to abate and demolish the existing Perry 
Elementary School. 

 
Professional design services are being acquired by the Contracting Authority under a separate contract. (Fanning/Howey 
Associates, Inc.). 
 
The Program of Requirements (POR) will be developed as a part of this project by the Architect/Engineer (A/E).  
 
All aspects of the project and related issues will be implemented and operated consistent with the Contracting Authority 
and/or Owner’s policies and procedures. 
 
Co-Funded Scope of Work 
New K-6 for 451 students K-5 grade 378 students and 6 grade 73 students 
Co-Funded 57,062 s.f. 
 
Building LFI’s 
The project will include an LFI for school district elected improvements and additional square footage. 

 
• The project will be designed to meet Leadership in Energy and Environmental Design (LEED) Silver Certification 
• This is a Classroom Facilities Assistance Program Project 

 
 

 
B. Scope of Services 
 

The selected Construction Manager at Risk (CM), as a portion of its required Scope of Services and prior to submitting its 
proposal, will discuss and clarify with the Contracting Authority and/or Owner, the breakdown of the Agreement detailed 
cost components, to address the Owner’s project requirements and refine the project schedule.  

http://ofcc.ohio.gov/


Request for Qualifications (CM at Risk Contract) continued 
 

F170-01v1113 Publish Date: [leave blank]; Ohio Register # [leave blank] Page 2 of 6 

 
As required by the Agreement, and as properly authorized, provide the following categories of services: provide 
constructability review comments on documents produced by the A/E during the Schematic Design, Design Development, 
and Construction Document stages; develop and maintain estimates of probable construction cost, value engineering, 
project schedules, and construction schedules; lead and manage the Subcontractor Prequalification and Bidding process, 
Construction and Closeout Stage.  
 
Refer to the Ohio School Design Manual for additional information about the type and extent of services required for each. 
A copy of the standard Agreement can be obtained at the OFCC website at http://ofcc.ohio.gov.  
 
The preconstruction and construction services are generally described below. Subcontracts including but not limited to 
Plumbing, Fire Protection, HVAC, Electrical and AV/Technology will be awarded by the CM to prequalified vendors using 
a competitive process. The parties will engage in an "open book" pricing method in which all subcontracted work shall be 
based upon competitive pricing that will be reviewed by the Contracting Authority and/or Owner, the A/E and the CM. The 
Contracting Authority and/or Owner shall have access to all books, records, documents and other data in the CM's 
possession related to itself, its subcontractors and material suppliers pertaining to bidding, pricing or performance of the 
Agreement. 
 
Preconstruction Services: The CM will work cooperatively with the Contracting Authority and/or Owner, A/E and Project 
Team, and will provide, among other services, cost estimating, budgeting, value engineering, constructability review, 
scheduling and preconstruction planning throughout the preconstruction stages. When the drawings and specifications 
are at a stage of completion specified in the Agreement, such partially completed documents (the "Basis Documents") 
shall be provided to the CM, together with the A/E's detailed listing of any material incomplete design elements and the 
A/E’s statement of intended scope with respect to such incomplete elements (the "Design Intent Statement"). The CM 
shall submit to the Contracting Authority and/or Owner and the A/E their proposed Guaranteed Maximum Price (the 
"Contract Sum") and its qualifications and assumptions based upon the Basis Documents and the Design Intent 
Statement. The CM, the Contracting Authority and/or Owner and the A/E (along with selected engineers and consultants) 
shall meet to reconcile any questions, discrepancies or disagreements relating to the qualifications and assumptions, the 
Basis Documents or the Design Intent Statement. The reconciliation shall be documented by an addendum to the 
qualifications and assumptions that shall be approved in writing by the Contracting Authority and/or Owner, the A/E and 
the CM. The CM shall then submit to the Contracting Authority, for approval, the CM's proposed final Contract Sum based 
upon the Basis Documents, the approved qualifications and assumptions and the Design Intent Statement. Contingent 
upon the Contracting Authority’s approval of the final Contract Sum, the parties will enter into an amendment to the 
Agreement establishing the Contract Sum (GMP Amendment). The final negotiated Contract Sum shall not exceed the 
Project Budget established for construction. If the proposed Contract Sum exceeds such budget, then the Contracting 
Authority may terminate the agreement with the CM and seek from other firms, bids for completion of the Project. 
 
Construction Services: The CM shall construct the Project pursuant to the construction documents and in accordance with 
the schedule requirements. The CM shall hold all subcontracts and shall be fully responsible for the means and methods 
of construction, project safety, project completion within the schedule agreed upon in the preconstruction phase, 
compliance with all applicable laws and regulations including monitoring compliance with all EDGE, equal employment, 
and prevailing wage requirements, and submitting monthly reports of these activities to the Contracting Authority. All 
subcontracts shall be on the subcontract form prescribed by OAC Section 153:1-03-02.  The Contracting Authority 
reserves the right to approve the CM’s selection of subcontractors and any supplemental terms to the form subcontract. 
 
For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (Form 
F110-330), below is a list of relevant scope of work requirements for this RFQ: 

 
1. Ohio School Facilities Commission (OSFC) and Ohio Facilities Construction Commission (OFCC) 

Experience. 
2. Public Education Facility Construction and K-12 Construction Project Experience. 
3. LEED Documentation Experience. 
4. Construction Manager at Risk GMP pricing experience 
5. Plan and success outcomes of working with local companies desiring to participate in the project 
6. Experience and use of OAKS CI or web based project management data base systems 
7. Safety – Delivering projects with no major recordable time lost injuries 
8. Experience managing and constructing school facilities on school site property that has existing fully 

operating and functioning schools 
 
 
 
 
 
 

http://ofcc.ohio.gov/
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C. Funding / Estimated Budget  D. Anticipated Schedule 
 

Total Project Cost $14,323,035.00  CM Services Start (mm/yy) 05 / 14 

Construction Cost $12,336,701.00  GMP Approval (mm/yy) 02 / 15 

State Funding $  7,447,978.00  Construction Stage Start (mm/yy) 03 / 15 

Other Funding $  6,875,057.00  Construction Stage Completed (mm/yy) 07 / 16 

   CM Services Completed (mm/yy) 10 / 16 
 

E. EDGE Participation Goal 
 

Percent of Total Construction Contracts Awarded 5.0%  Percent of initial TOTAL CM Fee 5.0% 
 
F. Evaluation Criteria for Selection 
 

Selection Criteria: 
The CM will be selected using (i) a qualification based selection process during the initial Request for Qualifications (RFQ) 
stage to develop a short list and (ii). a best value selection process during the final Request for Proposal stage for the final 
CM selection. The qualifications-based selection criteria for the RFQ is included in this announcement. The best value 
criteria used in evaluating proposals from the short listed firms will include such factors that are determined to derive or 
offer the greatest value to the State and the Owner, combining both qualifications and fee.    
 
Short List: 
Each firm responding to this RFQ will be evaluated and selected based on its qualifications and the qualifications and 
experience of the particular individuals identified as the candidate's proposed team for the Project. After evaluating the 
responses to this RFQ, the Contracting Authority will select a short list of no fewer than three candidates that it considers 
to be the most qualified, except if the Contracting Authority determines that fewer than three firms are qualified, it will only 
select the qualified firms. 
 
Request for Proposal: 
The short-listed firms shall be sent a Request for Proposal (RFP) that will invite the firms to submit pricing proposals 
containing their proposed preconstruction stage compensation fee, construction stage personnel costs, construction stage 
itemized general conditions cost percentage, construction stage contingency percentage and construction stage fee 
percentage. The short-listed candidates will also receive (i) a form of the Agreement with the Contracting Authority 
containing the contract terms and conditions, (ii) a set of the most recent design documents and (iii) a proposed Project 
schedule. 
 
Pre-Proposal Meeting: 
Prior to submitting a response to the RFP, the short-listed firms will be invited to meet individually with the Contracting 
Authority and/or Owner. The purpose of the pre-proposal meeting is to permit the short- listed firms an opportunity to ask 
the Contracting Authority and/or Owner questions in an individual setting to help the firms prepare their responses to the 
RFP. The Contracting Authority will notify each short-listed firm to schedule individual times for the pre-proposal meetings. 
 
Interview: 
After submitting responses to the RFP, the short-listed firms will be interviewed by the Contracting Authority and 
representatives of the Owner. The purpose of the interview will be to meet the proposed Project team, become familiar 
with key personnel, and understand the project approach and ability to meet the stated objectives for the Project. Please 
be prepared to discuss with specificity the firm’s capacity to conduct this work in compliance with the timetable, budget 
and EDGE expectations. The Contracting Authority will notify each short-listed firm to schedule individual times for the 
interviews. 
 
Selection Schedule: 
Tentative schedule is subject to change. 

 
RFQ Posted and Advertised 02/24/14 
Qualifications Due 03/24/14 
RFP issued to the Short-Listed Firms 03/2014 
Interviews 04/2014 
Selection of CM 04/2014 
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Cancellation and Rejection: 
The Contracting Authority reserves the right to reject all proposals and cancel at any time for any reason this solicitation, 
any portion of this solicitation or any phase of the Project. The Contracting Authority shall have no liability to any proposer 
arising out of such cancellation or rejection. The Contracting Authority reserves the right to waive minor variations in the 
selection process. 
 
Interested CM firms are required to address how they will implement Building Information Modeling (“BIM”) on the project, 
experience and level of training of staff related to BIM, incorporation of team partners that have previous BIM experience, 
and an understanding of collaborative BIM processes, including but not limited to the State of Ohio BIM Protocol available 
at the OFCC website at http://ofcc.ohio.gov. 
 
Interested CM firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program 
form in its Statement of Qualifications (Form F110-330) submitted in response to the RFQ, to indicate its intent to contract 
with and use EDGE-certified Business Enterprise(s), as a part of the CM’s team. The Intent to Contract and to Perform 
and / or waiver request letter and Demonstration of Good Faith Effort form(s) with complete documentation must be 
attached to the CM’s Proposal. Both forms can be accessed via the OFCC website at http://ofcc.ohio.gov. The Intent to 
Contract and to Perform form is again required at the Fee Proposal stage. 
 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ. 

 
G. Submittal Instructions 
 

Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC 
website at http://ofcc.ohio.gov.  
 
Paper copies of the Statement of Qualifications, if requested, should be stapled only. Do not use special bindings or 
coverings of any type. Cover letters and transmittals are not necessary. 
 
Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your 
firm’s name. Use the “print” feature of Adobe Acrobat Professional or similar software for creating a PDF rather than using 
a scanner. If possible, please reduce the file size of the PDF. In Adobe Acrobat Professional, go to Advanced, then PDF 
Optimizer. Also, please label the CD and the CD cover with the project number and firm name.  
 
Facsimile or e-mailed copies of the Statement of Qualifications will not be accepted. 
 
Unless otherwise noted or exempt, all documents submitted to the Contracting Authority in response to this RFQ or RFP 
are public and will be available for inspection at the conclusion of the selection process. The following information shall 
remain confidential and will not be released: (1) Proposal Form(s), except for cost category subtotals which will be 
transferred to the Best Value Rating Form; (2) Financial Capacity; and (3) Bonding/Insurance. 
 
Proposers are requested to submit the following information in response to this RFQ within Section H of Form F110-330. 
 

1. Summary: Provide a summary, on one page or less, describing why your firm/team is the most qualified for the 
Project. 

2. Bonding/Insurance: Provide evidence of capacity to provide bonding in the amount of the project budget and a 
copy of the firm's certificate of insurance showing the firm's current limits of liability for commercial general 
liability, employer's liability, business automobile liability and professional liability. 

3. Management Systems: Describe the scheduling and cost control systems the firm would propose to use for the 
Project  

4. Self-Performed Work: Indicate whether the firm intends to self-perform any work on the Project through a 
competitive process and, if so, the nature of the work and capability to self-perform. 

5. Estimating: Demonstrated track record of performance of in-house estimating on projects comparable to the 
Project. 

6. Scheduling: Demonstrated track record of performance of managing projects to the original schedule. 
 
Firms are requested to identify professional registrations, memberships and credentials including but not limited to: LEED 
GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, DBIA, CPE, and any other appropriate design and construction 
industry credentials. Identify that information on the resume page for individual in Block 22, Section E of the F110-330 
form. 
 
LEED Credentials: Leadership in Energy & Environmental 
Design (Green Building Certification Institute) 
 

GA: Green Associate 
AP: LEED AP (Legacy LEED Accredited Professional 
without specialty) 

http://ofcc.ohio.gov/
http://ofcc.ohio.gov/
http://ofcc.ohio.gov/
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AP +: (see below): 
LEED AP BD+C (Building Design and Construction 
specialty)  
LEED AP ID+C (Interior Design and Construction 
specialty)  
LEED AP O+M (Operations and Maintenance specialty)  
LEED AP ND (Neighborhood Development specialty)  
LEED AP Homes (Specialty for residential LEED 
construction) 

 

Other Industry Credentials 
 
CCCA: Certified Construction Contract Administrator (CSI) 
CCM: Certified Construction Manager (CMAA) 
CCS: Certified Construction Specifier (CSI) 
CDT: Construction Document Technologist (CSI) 
DBIA: Designated Design-Build Professional (Design-Build 
Institute of America)\ 
Assoc DBIA: Associate Design-Build Professional (Design-
Build Institute of America) 
CPE: Certified Professional Estimator (American Society of 
Professional Estimators) 
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Project Name Perry New K-6 Elementary School  Proposer Firm       

Project Number SFC-140352  City, State, Zip       
 

Selection Criteria Value Score 

1.   Primary Firm Location and Workload (Maximum 10 points) 

a. Proximity of firm to project site 
Less than 50 miles  5 

 50 miles to 100 miles  2 
More than 100 miles  0 

b. Amount of contracts awarded by Contracting 
Authority in previous 24 months 

Less than $5,000,000  5 
 $5,000,000 to $20,000,000  2 

More than $20,000,000  0 

2.   Primary Qualifications (Maximum 40 points) 

a. Project management lead 
Experience / ability of project manager to 
manage scope / budget / schedule / quality 

0 - 10   

b. Project administration lead 
Experience / ability to effectively administer 
project controls and processes 

0 - 10  

Max = 
30 

 

c. Technical staff 
Experience / ability of technical staff to 
develop accurate estimates and schedules 

0 - 10  

d. Construction administration staff 
Experience / ability of field representative to 
identify and solve issues during construction 

0 - 10   

3.   Key Consultant Qualifications (Maximum 10 points) 

a. Key consultants  
Experience / ability of key consultants to 
perform effectively and collaboratively 

1 - 5  

b. Proposed EDGE-certified Consultant participation* 
One additional point for every 2 percent 
increase in professional services over the 
advertised EDGE participation goal 

0 - 5  

4.   Overall Team Qualifications (Maximum 10 points) 

a. Previous team collaboration 
Less than 4 sample projects 1 

Max = 
3  4 to 8 sample projects 2 

More than 8 sample projects 3 

b. LEED** Registered / Certified project experience 
Registered projects 1 Max = 

2  Certified projects 2 

c. BIM project experience 
Training and knowledge 1 Max = 

3  Direct project experience 3 

d. Team organization 
Clarity of responsibility / communication 
demonstrated by table of organization 

0 - 2  

5.   Overall Team Experience (Maximum 30 points) 

a. Previous team performance 
Past performance as indicated by 
evaluations and letters of reference 

0 - 10  

b. Experience with similar projects / delivery methods 
Less than 3 projects 0 - 3 

 3 to 6 projects 4 - 6 
More than 6 projects 7 - 10 

c. Budget and schedule management  
Performance in completing projects within 
original construction budget and schedule 

0 - 5  

d. Knowledge of Ohio Capital Improvements process 
Less than 3 projects 0 - 1 

 3 to 7 projects 2 - 3 
More than 7 projects 4 - 5 

 
* Must be comprised of consulting firm(s) and NOT the primary firm 
** Leadership in Energy & Environmental Design administered by the Green Building Certification Institute 

Subtotal  

 
Notes:  Evaluator: 
 

  

Name  

  

     
  Signature  Date 
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Administration of Project: Local Higher Education 
 

Project Name Enarson Classroom HVAC Improvements Response Deadline 03/14/2014  2:00 pm  local time

Project Location 2009 Millikin Rd  Project Number OSU-130389 

City / County Columbus / Franklin  Project Manager Bart Ridgill 

Owner The Ohio State University  Contracting Authority Local Higher Education 

Delivery Method Design Build  Prevailing Wages State 

No. of paper copies requested (stapled, not bound) 4 No. of electronic copies requested on CD (PDF) 2 
 
Submit the requested number of Statements of Qualifications (Form F110-330) directly to Bart Ridgill at 400 Enarson 
Classroom Building, 2009 Millikin Road, Columbus, OH 43210. See Section G of this RFQ for additional submittal instructions.
 
Submit all questions regarding this RFQ in writing to Bart Ridgill at ridgill.1@osu.edu with the project number included in the 
subject line (no phone calls please). Questions will be answered and posted to the Opportunities page on the OFCC website 
at http://ofcc.ohio.gov on a regular basis until one week before the response deadline. The name of the party submitting a 
question will not be included on the Q&A document. 
 
 
Project Overview 
 
A. Project Description 
 

For this project, the Owner will be requesting a Competitive GMP at the time of Request for Proposal as part of 
the Best Value selection process. 
 
The purpose of this project is to make improvements to the HVAC systems serving Enarson Classroom Building. Enarson 
Classroom Building is a multipurpose building, somewhat centrally located and has classroom, computer lab, retail, and 
office spaces. Enarson has a basement and four floors above ground. The basement of Enarson has a computer lab and 
IT Services. The first floor has two retail spaces. The second and third floors have a combination of classrooms and 
computer labs. The fourth Floor has office spaces. The work to be performed in Enarson includes the demolition and 
installation of controls, VAV boxes, new secondary distribution piping circuits, and other work identified in the criteria 
documents. 
 
Enarson is constantly frequented by students, staff, and faculty. There is a significant student presence in and around 
classroom spaces after what would normally be considered business hours Monday through Friday. Because the building 
has considerable occupancy, every effort must be made to maintain occupant safety and comfort.  
 
The Program of Requirements (POR) will be developed as a part of this project by the Criteria Architect/Engineer. 
 
All aspects of the project and related issues will be implemented and operated consistent with the Contracting Authority/ 
Owner’s policies and procedures. 
 

B. Scope of Services 
 
The Owner will be requesting a GMP as part of the Best Value selection process; therefore self-performed work will be 
approved, subject to the firm submitting an acceptable Subcontracting plan. The short-listed firms are treated as approved 
subcontractors for this purpose. There will be no obligation for the selected firm to solicit bids from subcontractors for the 
purpose of comparing the price of proposed self-performed work. In addition, the contingency utilization provisions related 
to the award of a low subcontractor bid are waived. 
 
The selected Design-Builder (“DB”), as a portion of its required Scope of Services and prior to submitting its proposal, will 
discuss and clarify with the Owner/Contracting Authority, the breakdown of the Agreement detailed cost components, to 
address the Owner’s project requirements and refine the project schedule. 
 
As required by the Agreement, and as properly authorized, provide the following categories of services: develop and 
maintain estimates of probable construction cost, value engineering, project schedules, and construction schedules; lead 
and manage the Schematic Design, Design Development, Subcontractor Prequalification and Bidding process, 
Construction Documents, Construction and Closeout stages.  
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Refer to the OFC Manual additional information about the type and extent of services required for each. A copy of the 
standard Agreement will be provided to the short-listed firms.  
 
The selected DB will be required to sign the standard agreement. No modifications to the requirements in the agreement 
will be accepted. 
 
The preconstruction and construction services are generally described below. With the exception of self-performed work, 
subcontracts including but not limited to Plumbing, Fire Protection, HVAC, and Electrical trades will be awarded by the DB 
to prequalified vendors using a competitive process. The parties will engage in an "open book" pricing method in which all 
subcontracted work shall be based upon competitive pricing that will be reviewed by the Contracting Authority/Owner, the 
Criteria A/E and the DB. The Contracting Authority/Owner shall have access to all books, records, documents and other 
data in the CM's possession related to itself, its subcontractors and material suppliers pertaining to bidding, pricing or 
performance of the Agreement. 
 
Preconstruction Services: The DB will work cooperatively with the Contracting Authority/Owner, Criteria A/E and Project 
Team, and will provide, among other services, schedule development, estimate development, program verification, 
schematic design, design development, subcontractor prequalification and bidding, construction documents preparation, 
constructability review, permits, budgeting, value engineering, and preconstruction planning throughout the 
preconstruction stages. 
 
Construction Services: The DB shall construct the Project pursuant to the construction documents and in accordance with 
the schedule requirements. The DB shall hold all subcontracts and shall be fully responsible for the means and methods 
of construction, construction execution, progress schedule, weekly progress meetings, testing and inspection, project 
safety, project completion within the schedule agreed upon in the preconstruction phase, compliance with all applicable 
laws and regulations including monitoring compliance with all EDGE, equal employment, and prevailing wage 
requirements, and submitting monthly reports of these activities to the Contracting Authority. All subcontracts shall be on 
the subcontract form prescribed by OAC Section 153:1-03-02. The Contracting Authority reserves the right to approve the 
DB’s selection of subcontractors and any supplemental terms to the subcontract form. 
 
For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (Form 
F110-330), below is a list of relevant scope of work requirements for this RFQ: 

 
1. Experience working on University Campus 
2. Complete work in heavily occupied spaces with minimal disruption to normal business activities taking place 

in the vicinity of work performed.  Demolition and Installation of HVAC piping, VAV boxes, and controls to be 
completed in phases as needed to accommodate building occupant safety and comfort. 

3. Work to be completed in compliance with The Ohio State University (OSU) Building Design Standards 
(BDS) and all other Building Codes having jurisdiction. 

4. Abatement of Hazardous Materials, including Asbestos.  Hazardous Material Abatement to be performed by 
qualified, certified, licensed Hazardous Material abatement professionals. 

5. Provide Project Management and Construction Administration of the overall project, to replace existing 
HVAC Components/Materials as needed.  Hire and manage the efforts of a professional Consulting 
Engineer.  The Consulting Engineer would be tasked with determining the design and loading conditions, 
and developing construction Documents and Equipment Specifications. 

 

C. Funding / Estimated Budget 
 

Total Project Cost $784,026  State Funding $600,000 

Construction Cost $647,954  Other Funding $184,026 

 

D. Anticipated Schedule  E. EDGE Participation Goal 

DB Services Start (mm/yy) 07 / 14  Percent of Preconstruction Compensation 5.0% 

Construction Stage Start (mm/yy) 09 / 14  Percent of Initial Design Services Fee 5.0% 

Contract Completed (mm/yy) 11 / 14  Percent of Contract Sum 5.0% 

DB Services Completed (mm/yy) 12 / 14    
 
  



Request for Qualifications (Design-Build Contract) continued 
 

F180-01v1113 Publish Date: February 25, 2014; Ohio Register #246 Page 3 of 5 

F. Evaluation Criteria for Selection 
Selection Criteria: 
The DB will be selected using (i) a qualifications-based selection process during the Request for Qualifications (RFQ) 
stage to develop a short list and (ii) a best value selection process during the Request for Proposal (RFP) stage for the 
final DB selection. The qualifications-based selection criteria for the RFQ is included in this announcement.  
 
Short List: 
Each firm responding to this RFQ will be evaluated and selected based on its qualifications and the qualifications and 
experience of the particular individuals identified as the candidate's proposed team for the Project. After evaluating the 
responses to this RFQ, the Contracting Authority will select a short list of no fewer than three candidates that it considers 
to be the most qualified, except if the Contracting Authority determines that fewer than three firms are qualified, it will only 
select the qualified firms. 
 
Request for Proposal: 
The short-listed firms shall be sent a RFP that will invite the firms to submit pricing proposals containing their proposed 
preconstruction stage reimbursable expenses, preconstruction fee, preconstruction stage design fee, preconstruction 
stage personnel costs, construction stage personnel costs, construction stage itemized general conditions cost, 
construction stage contingency percentage, construction stage design fee percentage, and design-build fee percentage. 
The short-listed candidates will also receive (i) a form of the Agreement with the Contracting Authority containing the 
contract terms and conditions, (ii) a set of the most recent criteria documents and (iii) a proposed Project schedule. 
 
Pre-Proposal Meeting: 
Prior to submitting a response to the RFP, the short-listed firms will be invited to meet individually with the Contracting 
Authority/Owner. The purpose of the pre-proposal meeting is to permit the short-listed firms an opportunity to ask the 
Contracting Authority/Owner questions in an individual setting to help the firms prepare their responses to the RFP. The 
Contracting Authority will notify each short-listed firm to schedule individual times for the pre-proposal meetings. 
 
Interview: 
After submitting responses to the RFP, the short-listed firms will be interviewed by the Contracting Authority/Owner. The 
purpose of the interview will be to meet the proposed Project team, become familiar with key personnel, and understand 
the project approach and ability to meet the stated objectives for the Project. Please be prepared to discuss with 
specificity the firm’s capacity to conduct this work in compliance with the timetable, budget and EDGE expectations. The 
Contracting Authority will notify each short-listed firm to schedule individual times for the interviews. 
 
Selection Schedule: 
Tentative schedule is subject to change. 

 
Qualifications Due 03/14/2014 
RFP issued to the Short-Listed Firms 03/24/2014 
Interviews 05/06/2014 
Selection of DB 05/09/2014 

 
Cancellation and Rejection: 
The Contracting Authority reserves the right to reject all proposals and cancel at any time for any reason this solicitation, 
any portion of this solicitation or any phase of the Project. The Contracting Authority shall have no liability to any proposer 
arising out of such cancellation or rejection. The Contracting Authority reserves the right to waive minor variations in the 
selection process. 
 
Interested DB firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program form 
in its Statement of Qualifications (Form F110-330) submitted in response to the RFQ, to indicate its intent to contract with 
and use EDGE-certified Business Enterprise(s), as a part of the DB’s team. The EDGE Affidavit and / or waiver request 
letter and Demonstration of Good Faith Effort form(s) with complete documentation must be attached to the DB’s 
Proposal. Both forms can be accessed via the OFCC website at http://ofcc.ohio.gov. 
 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ. 
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G. Submittal Instructions 
Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC 
website at http://ofcc.ohio.gov.  
 
Paper copies of the Statement of Qualifications, if requested, should be stapled only. Do not use special bindings or 
coverings of any type. Cover letters and transmittals are not necessary. 
 
Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your 
firm’s name. Use the “print” feature of Adobe Acrobat Professional or similar software for creating a PDF rather than using 
a scanner. If possible, please reduce the file size of the PDF. In Adobe Acrobat Professional, go to Advanced, then PDF 
Optimizer. Also, please label the CD and the CD cover with the project number and firm name.  
 
Facsimile or e-mailed copies of the Statement of Qualifications will not be accepted. 
 
Unless otherwise noted or exempt, all documents submitted to the Contracting Authority in response to this RFQ or RFP 
are public and will be available for inspection at the conclusion of the selection process. The following information shall 
remain confidential and will not be released: (1) Proposal Form(s), except for cost category subtotals which will be 
transferred to the Best Value Rating Form; (2) Financial Capacity; and (3) Bonding/Insurance. 
 
Proposers are requested to submit the following information in response to this RFQ within Section H of Form F110-330. 
 
1. Summary: Provide a summary, on one page or less, describing why your firm/team is the most qualified for the 

Project. 
2. Bonding/Insurance: Provide evidence of capacity to provide bonding in the amount of the construction budget (e.g. a 

letter from your Surety agent stating that one or more Sureties will issue Bonds in the amount of the construction 
budget if your team is selected) and a copy of the firm's certificate of insurance showing the firm's current limits of 
liability for commercial general liability, employer's liability, business automobile liability and professional liability. 

3. Management Systems: Describe the scheduling and cost control systems the firm would propose to use for the 
Project  

4. Self-Performed Work: Indicate whether the firm intends to self-perform any work on the Project through a competitive 
process and, if so, the nature of the work and capability to self-perform. 

5. Estimating: Demonstrated track record of performance of in-house estimating on projects comparable to the Project. 
6. Scheduling: Demonstrated track record of performance of managing projects to the original schedule. 
 
Firms are requested to identify professional registrations, memberships and credentials including but not limited to: LEED 
GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, DBIA, CPE, and any other appropriate design and construction 
industry credentials. Identify that information on the resume page for individual in Block 22, Section E of the F110-330 
form. 
 
LEED Credentials: Leadership in Energy & Environmental 
Design (Green Building Certification Institute) 
 
GA: Green Associate 
AP: LEED AP (Legacy LEED Accredited Professional 
without specialty) 
AP +: (see below): 

LEED AP BD+C (Building Design and Construction 
specialty)  
LEED AP ID+C (Interior Design and Construction 
specialty)  
LEED AP O+M (Operations and Maintenance specialty)  
LEED AP ND (Neighborhood Development specialty)  
LEED AP Homes (Specialty for residential LEED 
construction) 

 

Other Industry Credentials 
 
CCCA: Certified Construction Contract Administrator (CSI) 
CCM: Certified Construction Manager (CMAA) 
CCS: Certified Construction Specifier (CSI) 
CDT: Construction Document Technologist (CSI) 
DBIA: Designated Design-Build Professional (Design-Build 
Institute of America)\ 
Assoc DBIA: Associate Design-Build Professional (Design-
Build Institute of America) 
CPE: Certified Professional Estimator (American Society of 
Professional Estimators) 
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Project Name Enarson Classroom HVAC Improvements   Proposer Firm  

Project Number OSU-130389  City, State, Zip  
 

Selection Criteria Value Score 

1.   Primary Firm Location and Workload (Maximum 10 points) 

a. Proximity of firm to project site 
Less than 50 miles  5 

 50 miles to 100 miles  2 
More than 100 miles  0 

b. Amount of contracts awarded by Contracting 
Authority in previous 24 months 

Less than $200,000  5 
 $200,000 to $1,000,000  2 

More than $1,000,000  0 

2.   Primary Qualifications (Maximum 35 points) 

a. Project management lead  
Experience / ability of project manager to 
manage scope / budget / schedule / quality 

0 - 10  

b. Project design lead  
Experience / creativity of project designer to 
achieve owner’s vision and requirements 

0 - 10 

Max = 
25 

 

c. Technical staff 
Experience / ability of technical staff to 
coordinate construction documents and 
develop accurate estimates and schedules 

0 - 10  

d. Construction administration staff 
Experience / ability of field representatives to 
identify and solve issues during construction 

0 - 5  

3.   Key Consultant Qualifications (Maximum 15 points) 

a. Key consultants  
Experience / ability of key consultants to 
perform effectively and collaboratively 

1 - 10  

b. Proposed EDGE-certified Consultant participation* 

One additional point for every 2 percent 
increase in preconstruction stage 
compensation over the advertised EDGE 
participation goal

0 - 5  

4.   Overall Team Qualifications (Maximum 10 points) 

a. Previous team collaboration 
Less than 2 sample projects 0 

Max = 
3  2 to 4 sample projects 2 

More than 4 sample projects 3 

b. LEED** Registered / Certified project experience 
Registered projects 1 Max = 

2  Certified projects 2 

c. BIM project experience 
Training and knowledge 1 Max = 

3  Direct project experience 3 

d. Team organization  
Clarity of responsibility / communication 
demonstrated by table of organization 

0 - 2  

5.   Overall Team Experience (Maximum 30 points) 

a. Previous team performance 
Past performance as indicated by evaluations 
and letters of reference 

0 - 10  

b. Experience with similar projects / delivery methods 
Less than 3 projects 0 - 3 

 3 to 6 projects 4 - 6 
More than 6 projects 7 - 10 

c. Budget and schedule management  
Performance in completing projects within 
original construction budget and schedule 

0 - 5  

d. Knowledge of Ohio Capital Improvements process 
Less than 3 projects 0 - 1 

 3 to 6 projects 2 - 3 
More than 6 projects 4 - 5 

 
* Must be comprised of consulting firm(s) and NOT the lead firm of the team 
** Leadership in Energy & Environmental Design administered by the Green Building Certification Institute Subtotal  

 
Notes:  Evaluator:
 

  
Name  

  

     
  Signature  Date 
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Administration of Project: Ohio Facilities Construction Commission 
 

Project Name 
Dist. 11 Headquarters Structural 
Remediation Response Deadline March 13, 2014 | 4:00 pm  local time

Project Location 2201 Reiser Avenue  Project Number DOT-140008 

City / County New Philadelphia / Tuscarawas  Project Manager Eric Moser 

Owner Ohio Department of Transportation  Contracting Authority Ohio Department of Transportation 

Delivery Method Design Build  Prevailing Wages State 

No. of paper copies requested (stapled, not bound) 2  No. of electronic copies requested on CD (PDF) 1 
 
Submit the requested number of Statements of Qualifications (Form F110-330) directly to Amber Mock at 30 W Spring Street, 
4th Floor, Columubus, Ohio 43215. See Section H of this RFQ for additional submittal instructions. 
 
Submit all questions regarding this RFQ in writing to Amber Mock at amber.mock@ofcc.ohio.gov with the project number 
included in the subject line (no phone calls please). Questions will be answered and posted to the Opportunities page on the 
OFCC website at http://ofcc.ohio.gov on a regular basis until one week before the response deadline. The name of the party 
submitting a question will not be included on the Q&A document. 
 
 
Project Overview 
 
A. Project Description 

 
The Ohio Department of Transportation intends to remediate the building envelope failures at the District 11 Headquarters 
located at 2201 Reiser Avenue SE, New Philadelphia, Ohio.  Restoration of interior finishes damaged as a result of those 
failures is included in the intent.   
 
All aspects of the project and related issues will be implemented and operated consistent with the Contracting Authority 
and/or Owner’s policies and procedures.  Investigation has indicated the building enclosure failure at, or near, masonry 
openings is related to structural stability of window lintels.   
 
The building enclosure includes but is not limited to brick masonry veneer, masonry back-up and/or metal stud assembly 
back-up, wall cavity, insulation, flashings, weeps, sealants, structural elements and reinforcements, window assemblies 
with associated accessories and sills, etc. 
 

B. Scope of Services 
 
The selected Design-Builder (“DB”), as a portion of its required Scope of Services and prior to submitting its proposal, will 
discuss and clarify with the Owner and the Contracting Authority, the breakdown of the Agreement detailed cost 
components, to address the Owner’s project requirements and refine the project schedule.    
 
As required by the Agreement, and as properly authorized, provide the following categories of services: develop and 
maintain estimates of probable construction cost, value engineering, project schedules, and construction schedules; lead 
and manage the Schematic Design, Design Development, Subcontractor Prequalification and Bidding process, 
Construction Documents, Construction and Closeout stages.    
 
Refer to the OFC Manual for additional information about the type and extent of services required for each. A copy of the 
standard Agreement can be obtained at the OFCC website at http://ofcc.ohio.gov.    
 
 The preconstruction and construction services are generally described below. Subcontracts including but not limited to 
Plumbing, Fire Protection, HVAC, and Electrical trades will be awarded by the DB to prequalified vendors using a 
competitive process. The parties will engage in an "open book" pricing method in which all subcontracted work shall be 
based upon competitive pricing that will be reviewed by the Contracting Authority and the Owner, the Criteria A/E and the 
DB. The Contracting Authority and/or Owner shall have access to all books, records, documents and other data in the 
DB's possession related to itself, its subcontractors and material suppliers pertaining to bidding, pricing or performance of 
the Agreement. 
 
Preconstruction Services: The DB will work cooperatively with the Contracting Authority and/or Owner, Criteria A/E and 
Project Team, and will provide, among other services, schedule development, estimate development, program 
verification, schematic design, design development, Guaranteed Maximum Price (GMP) proposal, subcontractor 
prequalification and bidding, construction documents preparation, constructability review, permits, budgeting, value 
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engineering, and preconstruction planning throughout the preconstruction stages. When the drawings and specifications 
are at a stage of completion specified in the Agreement, such partially completed documents (the "Basis Documents") 
shall be provided to the DB, together with the A/E of Record’s detailed listing of any material incomplete design elements 
and the A/E of Record’s statement of intended scope with respect to such incomplete elements (the "Design Intent 
Statement"). The DB shall submit to the Contracting Authority and/or Owner and the Criteria A/E their proposed 
Guaranteed Maximum Price (the "Contract Sum") and its qualifications and assumptions based upon the Basis 
Documents and the Design Intent Statement. The DB, the Contracting Authority and/or Owner and the Criteria A/E (along 
with selected engineers and consultants) shall meet to reconcile any questions, discrepancies or disagreements relating 
to the qualifications and assumptions, the Basis Documents or the Design Intent Statement. The reconciliation shall be 
documented by an addendum to the qualifications and assumptions that shall be approved in writing by the Contracting 
Authority and/or Owner, the Criteria A/E and the DB. The DB shall then submit to the Contracting Authority, for approval, 
the CM's proposed final Contract Sum based upon the Basis Documents, the approved qualifications and assumptions 
and the Design Intent Statement. Contingent upon the Contracting Authority’s approval of the final Contract Sum, the 
parties will enter into an amendment to the Agreement establishing the Contract Sum ("GMP Amendment").  
 
The final negotiated Contract Sum shall not exceed the Project Budget established for construction. If the proposed 
Contract Sum exceeds such budget, then the Contracting Authority may terminate its agreement with the DB and seek 
from other firms, bids for completion of the Project.   
 
Construction Services: The DB shall construct the Project pursuant to the construction documents and in accordance with 
the schedule requirements. The DB shall hold all subcontracts and shall be fully responsible for the means and methods 
of construction, construction execution, progress schedule, weekly progress meetings, testing and inspection, project 
safety, project completion within the schedule agreed upon in the preconstruction phase, compliance with all applicable 
laws and regulations including monitoring compliance with all EDGE, equal employment, and prevailing wage 
requirements, and submitting monthly reports of these activities to the Contracting Authority. All subcontracts shall be on 
the subcontract form prescribed by OAC Section 153:1-03-02. The Contracting Authority reserves the right to approve the 
DB’s selection of subcontractors and any supplemental terms to the subcontract form.   
 
For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (Form 
F110-330), below is a list of relevant scope of work requirements for this RFQ:    

 
1. Design-Build delivery method  
2. Expedited project delivery experience  
3. State of Ohio OFCC (or SAO) construction administration experience  
4. Forensic construction building evaluation experience  
5. Structural remediation experience  
6. Facade restoration experience  
7. Construction on an occupied/functioning site/facility 

 
C. Funding / Estimated Budget 

Total Project Cost $1,350,000   State Funding $1,350,000 

Construction Cost $1,108,000   Other Funding $0 
 

D. Anticipated Schedule  E. EDGE Participation Goal 

DB Services Start (mm/yy) 05/15  Percent of Preconstruction Compensation 5.0% 

Construction Stage Start (mm/yy) 07/15  Percent of Initial Design Services Fee 5.0% 
Construction Stage Completed 
(mm/yy) 11/14  Percent of Contract Sum 5.0% 

DB Services Completed (mm/yy) 12/14    
 
 
F. Evaluation Criteria for Selection 

 
The DB will be selected using (i) a qualifications-based selection process during the Request for Qualifications (RFQ) 
stage to develop a short list and (ii) a best value selection process during the Request for Proposal (RFP) stage for the 
final DB selection. The qualifications-based selection criteria for the RFQ is included in this announcement.    
 
Short List: Each firm responding to this RFQ will be evaluated and selected based on its qualifications and the 
qualifications and experience of the particular individuals identified as the candidate's proposed team for the Project. After 
evaluating the responses to this RFQ, the Contracting Authority will select a short list of no fewer than three candidates 



Request for Qualifications (Design Build Contract) continued 
 

F180-01-CIv1213 Publish Date: February 27, 2014; Ohio Register #246 Page 3 of 5 

that it considers to be the most qualified, except if the Contracting Authority determines that fewer than three firms are 
qualified, it will only select the qualified firms.   
 
Request for Proposal: The short-listed firms shall be sent a RFP that will invite the firms to submit pricing proposals 
containing their proposed preconstruction stage reimbursable expenses, preconstruction fee, preconstruction stage 
design fee, preconstruction stage personnel costs, construction stage personnel costs, construction stage itemized 
general conditions cost, construction stage contingency percentage, construction stage design fee percentage, and 
design-build fee percentage. The short-listed candidates will also receive (i) a form of the Agreement with the Contracting 
Authority containing the contract terms and conditions, (ii) a set of the most recent criteria documents and (iii) a proposed 
Project schedule.   
 
Pre-Proposal Meeting: Prior to submitting a response to the RFP, the short-listed firms will be invited to meet individually 
with the Contracting Authority and the Owner. The purpose of the pre-proposal meeting is to permit the short-listed firms 
an opportunity to ask the Contracting Authority and the Owner questions in an individual setting to help the firms prepare 
their responses to the RFP. The Contracting Authority will notify each short-listed firm to schedule individual times for the 
pre-proposal meetings.   
 
Interview: After submitting responses to the RFP, the short-listed firms will be interviewed by the Contracting Authority and 
representatives of the Owner. The purpose of the interview will be to meet the proposed Project team, become familiar 
with key personnel, and understand the project approach and ability to meet the stated objectives for the Project. Please 
be prepared to discuss with specificity the firm’s capacity to conduct this work in compliance with the timetable, budget 
and EDGE expectations. The Contracting Authority will notify each short-listed firm to schedule individual times for the 
interviews.   
 
Selection Schedule: Tentative schedule is subject to change.  
 

Qualifications Due:  03/7/2014  
RFP issued to the Short-Listed Firms:  03/24/2014  
Pre-proposal Interviews:  03/31/14 & 04/7/2014  
Selection of DB & submission of GMP:  04/14/2014   

 
Cancellation and Rejection: The Contracting Authority reserves the right to reject all proposals and cancel at any time for 
any reason this solicitation, any portion of this solicitation or any phase of the Project. The Contracting Authority shall 
have no liability to any proposer arising out of such cancellation or rejection. The Contracting Authority reserves the right 
to waive minor variations in the selection process. 
 
Interested DB firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program form 
in its Statement of Qualifications (Form F110-330) submitted in response to the RFQ, to indicate its intent to contract with 
and use EDGE-certified Business Enterprise(s), as a part of the DB’s team. The EDGE Affidavit and / or waiver request 
letter and Demonstration of Good Faith Effort form(s) with complete documentation must be attached to the DB’s 
Proposal. Both forms can be accessed via the OFCC website at http://ofcc.ohio.gov.  
 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ. 

 
G. Submittal Instructions 

 
Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC 
website at http://ofcc.ohio.gov.     
 
Paper copies of the Statement of Qualifications, if requested, should be stapled only. Do not use special bindings or 
coverings of any type. Cover letters and transmittals are not necessary.   
 
Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your 
firm’s name. Use the “print” feature of Adobe Acrobat Professional or similar software for creating a PDF rather than using 
a scanner. If possible, please reduce the file size of the PDF. In Adobe Acrobat Professional, go to Advanced, then PDF 
Optimizer. Also, please label the CD and the CD cover with the project number and firm name.    
 
Facsimile or e-mailed copies of the Statement of Qualifications will not be accepted.   
 
Unless otherwise noted or exempt, all documents submitted to the Contracting Authority in response to this RFQ or RFP 
are public and will be available for inspection at the conclusion of the selection process. The following information shall 
remain confidential and will not be released: (1) Proposal Form(s), except for cost category subtotals which will be 
transferred to the Best Value Rating Form; (2) Financial Capacity; and (3) Bonding/Insurance.   
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Proposers are requested to submit the following information in response to this RFQ within Section H of Form F110-330.   
 

1. Summary: Provide a summary, on one page or less, describing why your firm/team is the most qualified for the 
Project.   

 
2. Bonding/Insurance: Provide evidence of capacity to provide bonding in the amount of the construction budget 

(e.g. a letter from your Surety agent stating that one or more Sureties will issue Bonds in the amount of the 
construction budget if your team is selected) and a copy of the firm's certificate of insurance showing the firm's 
current limits of liability for commercial general liability, employer's liability, business automobile liability and 
professional liability.   

 
3. Management Systems: Describe the scheduling and cost control systems the firm would propose to use for the 

Project    
 

4. Self-Performed Work: Indicate whether the firm intends to self-perform any work on the Project through a 
competitive process and, if so, the nature of the work and capability to self-perform.  

 
5. Estimating: Demonstrated track record of performance of in-house estimating on projects comparable to the 

Project.  
 

6. Scheduling: Demonstrated track record of performance of managing projects to the original schedule. 
 

Firms are requested to identify professional registrations, memberships and credentials including but not limited to: LEED 
GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, DBIA, CPE, and any other appropriate design and construction 
industry credentials. Identify that information on the resume page for individual in Block 22, Section E of the F110-330 
form. 
 
LEED Credentials: Leadership in Energy & Environmental 
Design (Green Building Certification Institute) 
 

GA: Green Associate 
AP: LEED AP (Legacy LEED Accredited Professional 
without specialty) 
AP +: (see below): 

LEED AP BD+C (Building Design and Construction 
specialty)  
LEED AP ID+C (Interior Design and Construction 
specialty)  
LEED AP O+M (Operations and Maintenance specialty)  
LEED AP ND (Neighborhood Development specialty)  
LEED AP Homes (Specialty for residential LEED 
construction) 

 

Other Industry Credentials: 
 
ACEC: American Council of Engineering Companies 
AIA or FAIA: American Institute of Architects 
CCCA: Certified Construction Contract Administrator (CSI) 
CCM: Certified Construction Manager (CMAA) 
CCS: Certified Construction Specifier (CSI) 
CDT: Construction Document Technologist (CSI) 
CMAA: Construction Management Association of America 
CPE: Certified Professional Estimator (American Society of 
Professional Estimators) 
CSI or FCSI: Construction Specifications Institute 
DBIA or Associate DBIA: Design-Build Institute of America 
(list credentials, not memberships) 
NCARB: National Council of Architectural Registration 
Boards (list certification only) 
NCIDQ: National Council for Interior Design Qualification 
NSPE: National Society of Professional Engineers 
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Project Name Dist. 11 Headquarters Structural Remediation  Proposer Firm  

Project Number DOT-140008  City, State, Zip  
 

Selection Criteria Value Score

1.   Primary Firm Location and Workload (Maximum 10 points) 

a.  Proximity of firm to project site 
Less than 125 miles  5 

 125 miles to 150 miles  2 
More than 150 miles  0 

b.  Amount of contracts awarded by Contracting 
Authority in previous 24 months 

Less than $500,000 5 
 $500,000 to $1,000,000 2 

More than $1,000,000  0 

2.   Primary Qualifications (Maximum 35 points) 

a.  Project management lead 
Experience / ability of project manager to 
manage scope / budget / schedule / quality 

0 - 10  

b.  Project design lead 
Experience / creativity of project designer to 
achieve owner’s vision and requirements 

0 - 0 

Max 
= 25 

 

c.  Technical staff 
Experience / ability of technical staff to 
coordinate construction documents and 
develop accurate estimates and schedules 

0 - 15  

d.  Construction administration staff 
Experience / ability of field representative to 
identify and solve issues during construction 

0 - 10  

3.   Key Consultant Qualifications (Maximum 15 points) 

a.  Key discipline leads 
Experience / ability of key consultants to 
perform effectively and collaboratively 

0 - 10  

b.  Proposed EDGE-certified Consultant participation* 
One additional point for every 2 percent 
increase in professional services over the 
advertised EDGE participation goal 

0 - 5  

4.   Overall Team Qualifications (Maximum 10 points) 

a.  Previous team collaboration 
Less than 2 sample projects 1 

Max 
= 3  2 to 4 sample projects 2 

More than 4 sample projects 3 

b.  LEED** Registered / Certified project experience 
Registered projects 1 Max 

= 2  Certified projects 2 

c.  BIM project experience 
Training and knowledge 1 Max 

= 3  Direct project experience 3 

d.  Team organization  
Clarity of responsibility / communication 
demonstrated by table of organization 

0 - 2  

5.   Overall Team Experience (Maximum 30 points) 

a.  Previous team performance 
Past performance as indicated by 
evaluations and letters of reference 

0 - 10  

b.  Experience with similar projects / delivery methods 
Less than 3 projects 0 - 3 

 3 to 6 projects 4 - 6 
More than 6 projects 7 - 10 

c.  Budget and schedule management  
Performance in completing projects within 
original construction budget and schedule 

0 - 5  

d.  Knowledge of Ohio Capital Improvements process 
Less than 2 projects 0 - 1 

 2 to 4 projects 2 - 3 
More than 4 projects 4 - 5 

 
* Must be comprised of professional design services consulting firm(s) and NOT the primary firm 
** Leadership in Energy & Environmental Design administered by the Green Building Certification Institute Subtotal  

 
Notes:  Evaluator:
   Name  

     
  Signature  Date 
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Project Name Dist. 11 Headquarters Structural Remediation  Project Number DOT-140008 

Project Location 2201 Reiser Avenue     
 
 
Date posted: March 6, 2014 
Date revised:  
 
Below are the questions that have been received to date for the RFQ of the above-referenced project: 
 

1. Has a report regarding the issues with the building envelope and structure been produced? If so, would it be possible 
to obtain a copy of the report? 

 
A. The forensic report will be made available to the short listed firms only. 

 
2. Are qualifications due on March 13 as is listed on the Response Deadline or March 7 as is listed in the 

Selection Schedule under Part F? 
 

A. Qualifications are due March 13, 2014, at 4:00 p.m. and we will hold the proposed schedule 
as stated in the RFQ. 
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Administration of Project: Local Higher Education 
 

Project Name Ohio Union - Ballroom Floor Response Deadline 03/21/14  2:00 p.m.  local time

Project Location The Ohio State University - Ohio Union  Project Number OSU-130504 

City / County Columbus / Franklin  Project Manager Mark Stelzer 

Owner The Ohio State University  Contracting Authority Local Higher Education 

Delivery Method Design Build  Prevailing Wages State 

No. of paper copies requested (stapled, not bound) 3  No. of electronic copies requested on CD (PDF) 2 
 
Submit the requested number of Statements of Qualifications (Form F110-330) directly to Mark Stelzer at 400 Enarson 
Classroom Building, 2009 Millikin Rd, Columbus, OH  43210. See Section H of this RFQ for additional submittal instructions. 
 
Submit all questions regarding this RFQ in writing to Mark Stelzer at stelzer.28@osu.edu with the project number included in 
the subject line (no phone calls please). Questions will be answered and posted to the Opportunities page on the OFCC 
website at http://ofcc.ohio.gov on a regular basis until one week before the response deadline. The name of the party 
submitting a question will not be included on the Q&A document. 
 
 
Project Overview 
 
A. Project Description 
  
 The 318,000 square foot Ohio Union which opened in 2010 is a multi-use, student focused, activity center located on the   
       main campus of The Ohio State University in Columbus, Ohio.  The Ohio Union houses a variety of spaces including but  
       not limited to, office areas, meeting rooms, gathering spaces, retail sales areas, food service areas, performance spaces,  
       and instructional spaces. 
 
       Located on the second floor of this four floor steel framed building is the Archie Griffin Grand Ballroom.  This space when  
       fully opened is approximately 17,500 square feet in size and is utilized for many different types of activities. 
 
       This project will engineer and implement a solution to eliminate deflection in the floor structure of the Grand Ballroom that 
       occurs during certain University sponsored events where the occupancy loads combined with certain rhythmic  
       movements, musical frequencies, and volume cause this to occur.  A study was performed in for the University in 2012  
 that suggested the implementation of self-tuning mass dampener systems be installed as a solution.  However, the  
 University is open to proposed alternative solutions to the problem.   
 
B. Scope of Services 

 
The selected C-A/E, as a portion of its required Scope of Services and prior to submitting its proposals, will discuss and 
clarify with the Owner/Contracting Authority, the cost breakdown of the Architect/Engineer Agreement detailed cost 
components to address the Owner’s project requirements. Participate in the Encouraging Growth, Diversity & Equity 
(EDGE) Program as required by statute and the Agreement. 
 
As required by the Agreement, and as properly authorized, provide the following categories of services: Program 
Verification, Concept & Criteria Design (Schematic Design), Best Value Selection Support, Preconstruction Support,  
Construction Administration & Project Closeout Support, and Additional Services of all types. 
 
Refer to the OFC Manual additional information about the type and extent of services required for each. A copy of the 
standard Agreement can be obtained at the OFCC website at http://ofcc.ohio.gov. 
 
The selected C-A/E will be required to sign the standard agreement. No modifications to the requirements in the 
agreement will be accepted. 
 
During the construction period, provide not less than 2 hours (excluding travel time) on-site construction administration 
services each week, including (1) attendance at progress meetings, (2) a written field report of each site visit, (3) on-site 
representation comprised of the C-A/E and its consultant staff involved in the primary criteria design of the project, all 
having relevant and appropriate types of construction administration experience. 
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For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (Form 
F110-330), below is a list of relevant scope of work requirements for this RFQ:  

 
1. Solving complex structural/acoustical and/or harmonics issues within occupied buildings   
2. Renovation/remodeling work in existing buildings while maintaining occupancy 
3. Experience  with OSU or OFCC administered projects 

 
C. Funding / Estimated Budget 

Total Project Cost $750,000.00 State Funding $0.00 

Construction Cost $621,140.00  Other Funding $750,000.00  

Estimated C-A/E Fee 5.5% to 6.0%   
 
NOTE: The C-A/E fee for this project includes all professional design services, and consultant services necessary for proper completion of the 
C-A/E Basic Services for the successful completion of the project, including but not limited to: preparation / review and verification of the 
Program of Requirements, validation of existing site conditions (but not subsurface or hidden conditions), preparation of cost estimates and 
design schedules for the project. Fees may be negotiated and allocated for Additional Services (e.g., creation of a Program of Requirements, 
extensive evaluation or validation of site conditions, extensive pre-design investigations, code-required special inspection and testing, Quality 
Assurance testing during the construction period, and testing due to unforeseen conditions). 
 

D. Services Required (see note below) E. Anticipated Schedule 
 

Primary Architectural  Professional Services Start (mm/yy) 05 / 14 

Secondary Structural  Construction Stage Start (mm/yy) 05 / 15 

 Acoustical  Construction Stage Completed (mm/yy) 10 / 15 

 MEP  Professional Services Completed (mm/yy) 12 / 15 

          

        F. EDGE Participation Goal  

          

Others        Percent of initial TOTAL A/E Fee 5.0% 
 

NOTE: The primary C-A/E shall be (1) a registered architect holding a license and certificate of authorization issued by the Ohio Architects 
Board pursuant to ORC Chapter 4703, (2) a landscape architect holding a license and certificate of authorization issued by the Ohio 
Landscape Architects Board pursuant to ORC Chapter 4703, or (3) a professional engineer or professional surveyor holding a license and 
certificate of authorization issued by the Ohio Engineers and Surveyors Board pursuant to ORC Chapter 4733. 
 
G. Evaluation Criteria for Selection 

 
 Demonstrated ability to meet Owner’s programmed project vision, scope, budget, and schedule on previous 

projects. 
 Previous experience compatible with the proposed project (e.g., type, size). 
 Relevant past work of prospective firm’s proposed consultants. 
 Past performance of prospective firm and its proposed consultants. 
 Qualifications and experience of individuals directly involved with the project. 
 Proposer’s previous experience (numbers of projects, sizes of projects) when working with its proposed 

consultants. 
 Design quality and demonstrated ability of prospective firm and its proposed consultants to provide design 

services which represent the University’s Design Values for Campus Development 
fod.osu.edu/proj_del/ref/0200_Design_Values.pdf 

 Proximity of prospective firms to the project site. 
 Proposer’s apparent resources and capacity to meet the needs of this project. 

 
 

Interested C-A/E firms are required to address how they will implement Building Information Modeling (“BIM”) on the 
project, experience and level of training of staff related to BIM, incorporation of team partners that have previous BIM 
experience, and an understanding of collaborative BIM processes, including but not limited to the State of Ohio BIM 
Protocol available at the OFCC website at http://ofcc.ohio.gov.  
 
Interested C-A/E firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program 
form in its Statement of Qualifications (Form F110-330) submitted in response to the RFQ, to indicate its intent to contract 
with and use EDGE-certified Business Enterprise(s), as a part of the C-A/E’s team. The Intent to Contract and to Perform 
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and / or waiver request letter and Demonstration of Good Faith Effort form(s) with complete documentation must be 
attached to the C-A/E’s Technical Proposal. Both forms can be accessed via the OFCC website at http://ofcc.ohio.gov. 
The Intent to Contract and to Perform form is again required at the Fee Proposal stage. 
 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ. 
 

H. Submittal Instructions 
 
Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC 
website at http://ofcc.ohio.gov.  
 
Paper copies of the Statement of Qualifications, if requested, should be stapled only. Do not use special bindings or 
coverings of any type. Cover letters and transmittals are not necessary. 
 
Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your 
firm’s name. Use the “print” feature of Adobe Acrobat Professional or similar software for creating a PDF rather than using 
a scanner. If possible, please reduce the file size of the PDF. In Adobe Acrobat Professional, go to Advanced, then PDF 
Optimizer. Also, please label the CD and the CD cover with the project number and firm name.  
 
Facsimile or e-mailed copies of the Statement of Qualifications will not be accepted. 
 
Firms are requested to identify professional registrations, memberships and credentials including but not limited to: LEED 
GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, DBIA, CPE, and any other appropriate design and construction 
industry credentials. Identify that information on the resume page for individual in Block 22, Section E of the F110-330 
form. 
 
LEED Credentials: Leadership in Energy & Environmental 
Design (Green Building Certification Institute) 
 
GA: Green Associate 
AP: LEED AP (Legacy LEED Accredited Professional 
without specialty) 
AP +: (see below): 
LEED AP BD+C (Building Design and Construction 
specialty)  
LEED AP ID+C (Interior Design and Construction specialty)  
LEED AP O+M (Operations and Maintenance specialty)  
LEED AP ND (Neighborhood Development specialty)  
LEED AP Homes (Specialty for residential LEED 
construction) 

 

Other Industry Credentials 
 
ACEC: American Council of Engineering Companies 
AIA or FAIA: American Institute of Architects 
CCCA: Certified Construction Contract Administrator (CSI) 
CCM: Certified Construction Manager (CMAA) 
CCS: Certified Construction Specifier (CSI) 
CDT: Construction Document Technologist (CSI) 
CMAA: Construction Management Association of America 
CPE: Certified Professional Estimator (American Society of 
Professional Estimators) 
CSI or FCSI: Construction Specifications Institute 
DBIA or Associate DBIA: Design-Build Institute of America 
(list credentials, not memberships) 
NCARB: National Council of Architectural Registration 
Boards (list certification only) 
NCIDQ: National Council for Interior Design Qualification 
NSPE: National Society of Professional Engineers
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Project Name Ohio Union - Ballroom Floor  Proposer Firm  

Project Number OSU-130504  City, State, Zip  
 

Selection Criteria Value Score 

1.   Primary Firm Location, Workload and Size (Maximum 10 points) 

a. Proximity of firm to project site 
Less than 100 miles  5 

 100 miles to 200 miles  2 
More than 200 miles  0 

b. Amount of fees awarded by Contracting Authority 
in previous 24 months 

Less than $200,000  2 
 $200,000 to $1,000,000  1 

More than $1,000,000 0 

c. Number of licensed professionals 
Less than 2 professionals 1 

Max 
= 3  2 to 10 professionals 2 

More than 10 professionals 3 

2.   Primary Qualifications (Maximum 30 points) 

a. Project management lead 
Experience / ability of project manager to 
manage scope / budget / schedule / quality 

0 - 10  

b. Project design lead 
Experience / creativity of project designer to 
document owner’s vision and requirements 

0 - 10 

Max 
= 20

 

c. Technical staff 
Experience / ability of technical staff to create 
accurate and complete design criteria 

0 - 5  

d. Construction administration staff 
Experience / ability of field representative to 
identify and solve issues during construction 

0 - 5  

3.   Key Consultant Qualifications (Maximum 20 points) 

a. Key discipline leads 
Experience / ability of key consultants to 
perform effectively and collaboratively 

1 - 15  

b. Proposed EDGE-certified Consultant participation* 
One additional point for every 2 percent 
increase in professional services over the 
advertised EDGE participation goal 

0 - 5  

4.   Overall Team Qualifications (Maximum 10 points) 

a. Previous team collaboration 
Less than 2 sample projects 1 

Max 
= 3  2 to 4 sample projects 2 

More than 4 sample projects 3 

b. LEED** Registered / Certified project experience 
Registered projects 1 Max 

= 2  Certified projects 2 

c. BIM project experience 
Training and knowledge 1 Max 

= 3  Direct project experience 3 

d. Team organization 
Clarity of responsibility / communication 
demonstrated by table of organization 

0 - 2  

5.   Overall Team Experience (Maximum 30 points) 

a. Previous team performance 
Past performance as indicated by evaluations 
and letters of reference 

0 - 10  

b. Experience with similar projects / delivery methods 
Less than 3 projects 0 - 3 

 3 to 6 projects 4 - 6 
More than 6 projects 7 - 10 

c. Budget and schedule management  
Performance in completing projects within 
original construction budget and schedule 

0 - 5  

d. Knowledge of Ohio Capital Improvements process 
Less than 3 projects 0 - 1 

 3 to 6 projects 2 - 3 
More than 6 projects 4 - 5 

 
* Must be comprised of professional design services consulting firm(s) and NOT the primary firm 
** Leadership in Energy & Environmental Design administered by the Green Building Certification Institute Subtotal  

 
Notes:  Evaluator:
 

  Name  

     
  Signature  Date 
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Administration of Project: Ohio Facilities Construction Commission 
 

Project Name Chesterville Outpost Response Deadline March 17, 2014 | 4:00 pm  local time

Project Location 3988 County Rd. 127  Project Number DOT-140007 

City / County Chesterville / Morrow  Project Manager Bruce Ratekin 

Owner Ohio Department of Transportation  Contracting Authority 
Ohio Facilities Construction 
Commission 

Delivery Method Design Build  Prevailing Wages State 

No. of paper copies requested (stapled, not bound) 2  No. of electronic copies requested on CD (PDF) 1 
 
Submit the requested number of Statements of Qualifications (Form F110-330) directly to Amber Mock at 30 West Spring 
Street, 4th Floor , Columbus, Ohio 43215. See Section H of this RFQ for additional submittal instructions. 
 
Submit all questions regarding this RFQ in writing to Amber Mock at amber.mock@ofcc.ohio.gov with the project number 
included in the subject line (no phone calls please). Questions will be answered and posted to the Opportunities page on the 
OFCC website at http://ofcc.ohio.gov on a regular basis until one week before the response deadline. The name of the party 
submitting a question will not be included on the Q&A document. 
 
 
Project Overview 
 
A. Project Description 

 
The Ohio Department of Transportation, (ODOT), plans to replace their existing Chesterville Outpost Facility at their 
existing site located at 3988 Co Rd 172 Mount Gilead, OH 43338 (Morrow County).  This project will develop the site and 
will include functional areas containing site utilities, a 10,000-square-foot truck parking building, site grading, parking lots, 
5,000 ton salt storage structure, new calcium tanks and relocation of the re-fueling station with above ground fuel tanks.  
The project will also include an additional 2,000-square-foot mix building, 9,600-square-foot cold storage building and 
relocation of the brine maker with storage tanks along with the demolition of the existing facilities. (Final sizes will be 
determined by the Criteria A/E and Design-Build Team)  The final scope and building construction type has not been 
selected but, will be the responsibility of the Design-Build team to determine the most cost effective options.   
 
Criteria A/E's Role. The Ohio Facilities Construction Commission will perform the role of Criteria A/E. The Criteria A/E 
Basic Services under the standard Criteria AE scope of services, will include verification and finalization of the Owner’s 
Program of Requirements, it is the intent to advance the Design Criteria to a level consistent with a Program of 
Requirements.  All aspects of the project and related issues will be implemented and operated consistent with the 
Contracting Authority and/or Owner’s policies and procedures. 
 

B. Scope of Services 
 
The selected Design-Builder (“DB”), as a portion of its required Scope of Services and prior to submitting its proposal, will 
discuss and clarify with the Owner and the Contracting Authority, the breakdown of the Agreement detailed cost 
components, to address the Owner’s project requirements and refine the project schedule.    
 
As required by the Agreement, and as properly authorized, provide the following categories of services: develop and 
maintain estimates of probable construction cost, value engineering, project schedules, and construction schedules; lead 
and manage the Schematic Design, Design Development, Subcontractor Prequalification and Bidding process, 
Construction Documents, Construction and Closeout stages.    
 
Refer to the OFC Manual for additional information about the type and extent of services required for each. A copy of the 
standard Agreement can be obtained at the OFCC website at http://ofcc.ohio.gov.   The preconstruction and construction 
services are generally described below. Subcontracts including but not limited to Plumbing, Fire Protection, HVAC, and 
Electrical trades will be awarded by the DB to prequalified vendors using a competitive process. The parties will engage in 
an "open book" pricing method in which all subcontracted work shall be based upon competitive pricing that will be 
reviewed by the Contracting Authority and the Owner, the Criteria A/E and the DB. The Contracting Authority and/or 
Owner shall have access to all books, records, documents and other data in the DB's possession related to itself, its 
subcontractors and material suppliers pertaining to bidding, pricing or performance of the Agreement. 
 
Preconstruction Services: The DB will work cooperatively with the Contracting Authority and/or Owner, Criteria A/E and 
Project Team, and will provide, among other services, schedule development, estimate development, program 
verification, schematic design, design development, Guaranteed Maximum Price (GMP) proposal, subcontractor 
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prequalification and bidding, construction documents preparation, constructability review, permits, budgeting, value 
engineering, and preconstruction planning throughout the preconstruction stages. When the drawings and specifications 
are at a stage of completion specified in the Agreement, such partially completed documents (the "Basis Documents") 
shall be provided to the DB, together with the A/E of Record’s detailed listing of any material incomplete design elements 
and the A/E of Record’s statement of intended scope with respect to such incomplete elements (the "Design Intent 
Statement"). The DB shall submit to the Contracting Authority and/or Owner and the Criteria A/E their proposed 
Guaranteed Maximum Price (the "Contract Sum") and its qualifications and assumptions based upon the Basis 
Documents and the Design Intent Statement. The DB, the Contracting Authority and/or Owner and the Criteria A/E (along 
with selected engineers and consultants) shall meet to reconcile any questions, discrepancies or disagreements relating 
to the qualifications and assumptions, the Basis Documents or the Design Intent Statement. The reconciliation shall be 
documented by an addendum to the qualifications and assumptions that shall be approved in writing by the Contracting 
Authority and/or Owner, the Criteria A/E and the DB. The DB shall then submit to the Contracting Authority, for approval, 
the CM's proposed final Contract Sum based upon the Basis Documents, the approved qualifications and assumptions 
and the Design Intent Statement. Contingent upon the Contracting Authority’s approval of the final Contract Sum, the 
parties will enter into an amendment to the Agreement establishing the Contract Sum (“GMP Amendment”). The final 
negotiated Contract Sum shall not exceed the Project Budget established for construction. If the proposed Contract Sum 
exceeds such budget, then the Contracting Authority may terminate its agreement with the DB and seek from other firms, 
proposals for completion of the Project.   
 
Construction Services: The DB shall construct the Project pursuant to the construction documents and in accordance with 
the schedule requirements. The DB shall hold all subcontracts and shall be fully responsible for the means and methods 
of construction, construction execution, progress schedule, weekly progress meetings, testing and inspection, project 
safety, project completion within the schedule agreed upon in the preconstruction phase, compliance with all applicable 
laws and regulations including monitoring compliance with all EDGE, equal employment, and prevailing wage 
requirements, and submitting monthly reports of these activities to the Contracting Authority. All subcontracts shall be on 
the subcontract form prescribed by OAC Section 153:1-03-02. The Contracting Authority reserves the right to approve the 
DB’s selection of subcontractors and any supplemental terms to the subcontract form.   
 
For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (Form 
F110-330), below is a list of relevant scope of work requirements for this RFQ:    

 
1. Design-Build delivery method experience  
2. Expedited project schedule management  
3. Guaranteed Maximum Price (GMP) contract experience  
4. State of Ohio construction experience  
5. Site development experience  
6. Experience with OAKS Capital Improvements  
7. Experience with ODOT vertical construction projects  
8. Simultaneous Construction of Multiple Buildings on the same Site  
9. Experience with expedited Project Delivery 

 
C. Funding / Estimated Budget 

Total Project Cost $2,750,000   State Funding $2,750,000 

Construction Cost $2,350,000   Other Funding $0 
 

D. Anticipated Schedule  E. EDGE Participation Goal 

DB Services Start (mm/yy) 06/14  Percent of Preconstruction Compensation 5.0% 

Construction Stage Start (mm/yy) 09/14  Percent of Initial Design Services Fee 5.0% 
Construction Stage Completed 
(mm/yy) 03/16  Percent of Contract Sum 5.0% 

DB Services Completed (mm/yy) 03/15    
 
 
F. Evaluation Criteria for Selection 

 
The DB will be selected using (i) a qualifications-based selection process during the Request for Qualifications (RFQ) 
stage to develop a short list and (ii) a best value selection process during the Request for Proposal (RFP) stage for the 
final DB selection. The qualifications-based selection criteria for the RFQ is included in this announcement.   
 
Short List: Each firm responding to this RFQ will be evaluated and selected based on its qualifications and the 
qualifications and experience of the particular individuals identified as the candidate's proposed team for the Project. After 
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evaluating the responses to this RFQ, the Contracting Authority will select a short list of no fewer than three candidates 
that it considers to be the most qualified, except if the Contracting Authority determines that fewer than three firms are 
qualified, it will only select the qualified firms.   
 
Request for Proposal: The short-listed firms shall be sent a RFP that will invite the firms to submit pricing proposals 
containing their proposed preconstruction stage reimbursable expenses, preconstruction fee, preconstruction stage 
design fee, preconstruction stage personnel costs, construction stage personnel costs, construction stage itemized 
general conditions cost, construction stage contingency percentage, construction stage design fee percentage, and 
design-build fee percentage. The short-listed candidates will also receive (i) a form of the Agreement with the Contracting 
Authority containing the contract terms and conditions, (ii) a set of the most recent criteria documents and (iii) a proposed 
Project schedule.   
 
Pre-Proposal Meeting: Prior to submitting a response to the RFP, the short-listed firms will be invited to meet individually 
with the Contracting Authority and the Owner. The purpose of the pre-proposal meeting is to permit the short-listed firms 
an opportunity to ask the Contracting Authority and the Owner questions in an individual setting to help the firms prepare 
their responses to the RFP. The Contracting Authority will notify each short-listed firm to schedule individual times for the 
pre-proposal meetings.  The individual Pre-Proposal meetings will follow a design charette format.  The design team and 
owner stake holders will be able to work together through brainstorming and idea sharing to facilitate design activities to 
produce a preliminary schematic design document.   
 
Interview: After submitting responses to the RFP, the short-listed firms will be interviewed by the Contracting Authority and 
representatives of the Owner. The purpose of the interview will be to meet the proposed Project team, become familiar 
with key personnel, and understand the project approach and ability to meet the stated objectives for the Project. Please 
be prepared to discuss with specificity the firm’s capacity to conduct this work in compliance with the timetable, budget 
and EDGE expectations. The Contracting Authority will notify each short-listed firm to schedule individual times for the 
interviews.   
 
Selection Schedule: Tentative schedule is subject to change.  
 

Qualifications Due:  March 17, 2014  
RFP issued to the Short-Listed Firms:  March 27, 2014  
Interviews:  May 5, 2014  
Selection of DB:  May 19, 2014    

 
Cancellation and Rejection: The Contracting Authority reserves the right to reject all proposals and cancel at any time for 
any reason this solicitation, any portion of this solicitation or any phase of the Project. The Contracting Authority shall 
have no liability to any proposer arising out of such cancellation or rejection. The Contracting Authority reserves the right 
to waive minor variations in the selection process. 
 
Interested DB firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program form 
in its Statement of Qualifications (Form F110-330) submitted in response to the RFQ, to indicate its intent to contract with 
and use EDGE-certified Business Enterprise(s), as a part of the DB’s team. The EDGE Affidavit and / or waiver request 
letter and Demonstration of Good Faith Effort form(s) with complete documentation must be attached to the DB’s 
Proposal. Both forms can be accessed via the OFCC website at http://ofcc.ohio.gov.    
 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ. 

 
G. Submittal Instructions 

 
Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC 
website at http://ofcc.ohio.gov.    
 
Paper copies of the Statement of Qualifications, if requested, should be stapled only. Do not use special bindings or 
coverings of any type. Cover letters and transmittals are not necessary.   
 
Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your 
firm’s name. Use the “print” feature of Adobe Acrobat Professional or similar software for creating a PDF rather than using 
a scanner. If possible, please reduce the file size of the PDF. In Adobe Acrobat Professional, go to Advanced, then PDF 
Optimizer. Also, please label the CD and the CD cover with the project number and firm name.   
 
Facsimile or e-mailed copies of the Statement of Qualifications will not be accepted.   
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Unless otherwise noted or exempt, all documents submitted to the Contracting Authority in response to this RFQ or RFP 
are public and will be available for inspection at the conclusion of the selection process.  The following information shall 
remain confidential and will not be released: (1) Proposal Form(s), except for cost category subtotals which will be 
transferred to the Best Value Rating Form; (2) Financial Capacity; and (3) Bonding/Insurance.   
 
Proposers are requested to submit the following information in response to this RFQ within Section H of Form F110-330.    
 

1. Summary: Provide a summary, on one page or less, describing why your firm/team is the most qualified for the 
Project.     

2. Bonding/Insurance: Provide evidence of capacity to provide bonding in the amount of the construction budget 
(e.g. a letter from your Surety agent stating that one or more Sureties will issue Bonds in the amount of the 
construction budget if your team is selected) and a copy of the firm's certificate of insurance showing the firm's 
current limits of liability for commercial general liability, employer's liability, business automobile liability and 
professional liability.   

3. Management Systems: Describe the scheduling and cost control systems the firm would propose to use for the 
Project      

4. Self-Performed Work: Indicate whether the firm intends to self-perform any work on the Project through a 
competitive process and, if so, the nature of the work and capability to self-perform.   

5. Estimating: Demonstrated track record of performance of in-house estimating on projects comparable to the 
Project.    

6. Scheduling: Demonstrated track record of performance of managing projects to the original schedule. 
 

Firms are requested to identify professional registrations, memberships and credentials including but not limited to: LEED 
GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, DBIA, CPE, and any other appropriate design and construction 
industry credentials. Identify that information on the resume page for individual in Block 22, Section E of the F110-330 
form. 
 
LEED Credentials: Leadership in Energy & Environmental 
Design (Green Building Certification Institute) 
 

GA: Green Associate 
AP: LEED AP (Legacy LEED Accredited Professional 
without specialty) 
AP +: (see below): 

LEED AP BD+C (Building Design and Construction 
specialty)  
LEED AP ID+C (Interior Design and Construction 
specialty)  
LEED AP O+M (Operations and Maintenance specialty)  
LEED AP ND (Neighborhood Development specialty)  
LEED AP Homes (Specialty for residential LEED 
construction) 

 

Other Industry Credentials: 
 
ACEC: American Council of Engineering Companies 
AIA or FAIA: American Institute of Architects 
CCCA: Certified Construction Contract Administrator (CSI) 
CCM: Certified Construction Manager (CMAA) 
CCS: Certified Construction Specifier (CSI) 
CDT: Construction Document Technologist (CSI) 
CMAA: Construction Management Association of America 
CPE: Certified Professional Estimator (American Society of 
Professional Estimators) 
CSI or FCSI: Construction Specifications Institute 
DBIA or Associate DBIA: Design-Build Institute of America 
(list credentials, not memberships) 
NCARB: National Council of Architectural Registration 
Boards (list certification only) 
NCIDQ: National Council for Interior Design Qualification 
NSPE: National Society of Professional Engineers 

 
 



Design Build Selection Rating Form 
State of Ohio Standard Forms and Documents 
 

F180-01-CIv1213 Publish Date: February 28, 2014; Ohio Register #246 Page 5 of 5 

Project Name Chesterville Outpost  Proposer Firm  

Project Number DOT-140007  City, State, Zip  
 

Selection Criteria Value Score

1.   Primary Firm Location and Workload (Maximum 10 points) 

a.  Proximity of firm to project site 
Less than 75 miles  5 

 75 miles to 150 miles  2 
More than 150 miles  0 

b.  Amount of contracts awarded by Contracting 
Authority in previous 24 months 

Less than $5,000,000 5 
 $5,000,000 to $10,000,000 2 

More than $10,000,000  0 

2.   Primary Qualifications (Maximum 35 points) 

a.  Project management lead 
Experience / ability of project manager to 
manage scope / budget / schedule / quality 

0 - 10  

b.  Project design lead 
Experience / creativity of project designer to 
achieve owner’s vision and requirements 

0 - 5 

Max 
= 25 

 

c.  Technical staff 
Experience / ability of technical staff to 
coordinate construction documents and 
develop accurate estimates and schedules 

0 - 10  

d.  Construction administration staff 
Experience / ability of field representative to 
identify and solve issues during construction 

0 - 10  

3.   Key Consultant Qualifications (Maximum 15 points) 

a.  Key discipline leads 
Experience / ability of key consultants to 
perform effectively and collaboratively 

0 - 10  

b.  Proposed EDGE-certified Consultant participation* 
One additional point for every 2 percent 
increase in professional services over the 
advertised EDGE participation goal 

0 - 5  

4.   Overall Team Qualifications (Maximum 10 points) 

a.  Previous team collaboration 
Less than 5 sample projects 1 

Max 
= 3  5 to 7 sample projects 2 

More than 7 sample projects 3 

b.  LEED** Registered / Certified project experience 
Registered projects 1 Max 

= 2  Certified projects 2 

c.  BIM project experience 
Training and knowledge 1 Max 

= 3  Direct project experience 3 

d.  Team organization  
Clarity of responsibility / communication 
demonstrated by table of organization 

0 - 2  

5.   Overall Team Experience (Maximum 30 points) 

a.  Previous team performance 
Past performance as indicated by 
evaluations and letters of reference 

0 - 10  

b.  Experience with similar projects / delivery methods 
Less than 3 projects 0 - 3 

 3 to 6 projects 4 - 6 
More than 6 projects 7 - 10 

c.  Budget and schedule management  
Performance in completing projects within 
original construction budget and schedule 

0 - 5  

d.  Knowledge of Ohio Capital Improvements process 
Less than 5 projects 0 - 1 

 5 to 7 projects 2 - 3 
More than 7 projects 4 - 5 

 
* Must be comprised of consulting firm(s) and NOT the primary firm 
** Leadership in Energy & Environmental Design administered by the Green Building Certification Institute Subtotal  

 
Notes:  Evaluator:
   Name  

     
  Signature  Date 
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Project Name Chesterville Outpost  Project Number DOT-140007 

Project Location 3988 County Road 127    
 
 
Date posted: March 11, 2014 
Date revised: March 13, 2014 
 
Below are the questions that have been received to date for the RFQ of the above-referenced project: 
 

1. Will the short-listed teams be required to submit a GMP as part of their proposal, or will the GMP be after selection? 
 

A. The GMP will be required with the Proposals along with a preliminary Schematic Design Submission. 
 

2. Is there any information on the existing buildings to be demolished?   
 

A. Not at this time, this information will be provided to the Short Listed firms.  A site visit will be schedule for the 
short listed firms. 
 

3. The information I have says a general bid date of 3/17/14.  Is this likely to change? 
 

A. March 17, 2014, is the day responses to the Request for Qualifications are due. 
This is not a bid date and no this date will not change. 
 

4. Are there any Steel Storage Tanks on this project? (The scope list relocating an existing Fuel Farm but storage tanks 
are mentioned frequently throughout the scope) 
 

A. The only steel tank is the relocation of the existing fuel storage tank.  There will also be plastic 
calcium and salt brine tanks required.  This information will be shared with the short listed firms. 
 

5. Is Environmental Service/Hazardous Material Consulting required for the project? 
 

A. Composition of the Design Build team is at the discretion of the Design Builder.  However, the owner team 
does not anticipate any hazardous building materials. 
 

6. Is landscape architecture required for the project? 
 

A. Composition of the Design Build team is at the discretion of the Design Builder.  However, the owner team 
does not have any landscaping requirements that would require a specialized consultant. 
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	B. Scope of Services
	As required by the Agreement, and as properly authorized, provide the following categories of services: develop and maintain estimates of probable construction cost, value engineering, project schedules, and construction schedules; lead and manage the...
	Refer to the  for additional information about the type and extent of services required for each. A copy of the standard Agreement can be obtained at the OFCC website at http://ofcc.ohio.gov.
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	1. Summary: Provide a summary, on one page or less, describing why your firm/team is the most qualified for the Project.
	2. Bonding/Insurance: Provide evidence of capacity to provide bonding in the amount of the project budget and a copy of the firm's certificate of insurance showing the firm's current limits of liability for commercial general liability, employer's lia...
	3. Management Systems: Describe the scheduling and cost control systems the firm would propose to use for the Project
	4. Self-Performed Work: Indicate whether the firm intends to self-perform any work on the Project through a competitive process and, if so, the nature of the work and capability to self-perform.
	5. Estimating: Demonstrated track record of performance of in-house estimating on projects comparable to the Project.
	6. Scheduling: Demonstrated track record of performance of managing projects to the original schedule.
	Firms are requested to identify professional registrations, memberships, and credentials including but not limited to: LEED GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, DBIA, and any other appropriate design and construction industry credentials.  Iden...
	LEED Credentials: Leadership in Energy & Environmental Design (Green Building Certification Institute)
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	B. Scope of Services
	As required by the Agreement, and as properly authorized, provide the following categories of services: Program Verification, Schematic Design, Design Development, Construction Document Preparation, Bid and Award Support, Conformed Documents, Construc...
	Refer to the OFC Manual for additional information about the type and extent of services required for each. A copy of the standard Agreement can be obtained at the OFCC website at http://ofcc.ohio.gov.
	The selected A/E will be required to sign the standard agreement. No modifications to the requirements in the agreement will be accepted.
	During the construction period, provide not less than 2 hours (excluding travel time) on-site construction administration services each week, including (1) attendance at progress meetings, (2) a written field report of each site visit, (3) on-site rep...
	LEED Credentials: Leadership in Energy & Environmental Design (Green Building Certification Institute)
	GA: Green Associate
	AP: LEED AP (Legacy LEED Accredited Professional without specialty)
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	Refer to the OFC Manual for additional information about the type and extent of services required for each. A copy of the standard Agreement can be obtained at the OFCC website at http://ofcc.ohio.gov.
	The selected A/E will be required to sign the standard agreement. No modifications to the requirements in the agreement will be accepted.
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	LEED Credentials: Leadership in Energy & Environmental Design (Green Building Certification Institute)
	GA: Green Associate
	AP: LEED AP (Legacy LEED Accredited Professional without specialty)
	AP +: (see below):
	LEED AP BD+C (Building Design and Construction specialty)
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	2. Bonding/Insurance: Provide evidence of capacity to provide bonding in the amount of the project budget and a copy of the firm's certificate of insurance showing the firm's current limits of liability for commercial general liability, employer's lia...
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