

Solicitation Information

Ohio Facilities Construction Commission

Solicitation Number

DMR-120002 (Extended)

Deadline

10/10/2013 02:00 PM EDT

Advertised

10/01/2013 01:44 PM EDT

Description

Infrastructure Improvements / Northwest Ohio Developmental Center / Toledo, Lucas County, Ohio / Bid deadline extended

Bidders

Business Name	Address	Phone
Warner Mechanical Corporation	P O Box 747 Fremont, OH 43420	(419) 332-7116
Dimech Services, Inc.	5505 Enterprise Blvd. Toledo, OH 43612	(419) 727-0111
Dunbar Mechanical, Inc.	2806 N. Reynolds Road Toledo, OH 43615	(419) 537-1900 x218
ABC Piping Co.	1277 E. Schaaf Rd. Brooklyn Hts. , OH 44131	(216) 398-4000 x12
Mondo Mechanical, Inc.	705 Burbank Drive Toledo, OH 43607	(419) 531-7303
5 Bidders		

Item	Quantity	ABC Piping Co.		Mondo Mechanical, Inc.		Warner Mechanical Corporation	
		Price	Extension	Price	Extension	Price	Extension
Bid Package 101 - General Contract Base Bid and Alternates							
Base Bid All Labor and Materials	1.0000	\$2,985,000.00	\$2,985,000.00	\$2,987,000.00	\$2,987,000.00	\$2,984,397.00	\$2,984,397.00
Alternate 1 New Distribution Panels for Cottages 602-609	1.0000	\$25,000.00	\$25,000.00	\$21,300.00	\$21,300.00	\$21,460.00	\$21,460.00
Alternate 2 New Water Heaters for Building 610	1.0000	\$10,000.00	\$10,000.00	\$12,000.00	\$12,000.00	\$13,618.00	\$13,618.00
Alternate 3 New Water Heaters for Building 614	1.0000	\$10,000.00	\$10,000.00	\$13,000.00	\$13,000.00	\$15,046.00	\$15,046.00
Alternate 4 Duct Cleaning - Cottages 603-609	1.0000	\$35,000.00	\$35,000.00	\$82,000.00	\$82,000.00	\$81,000.00	\$81,000.00
Alternate 5 Duct Cleaning - Bldg 610	1.0000	\$5,000.00	\$5,000.00	\$37,000.00	\$37,000.00	\$37,500.00	\$37,500.00
Alternate 6 Duct Cleaning - Bldg 612	1.0000	\$5,000.00	\$5,000.00	\$13,000.00	\$13,000.00	\$13,400.00	\$13,400.00
7 Items	Totals:		\$3,075,000.00		\$3,165,300.00		\$3,166,421.00

Item	Quantity	Dimech Services, Inc.		Dunbar Mechanical, Inc.	
		Price	Extension	Price	Extension
Bid Package 101 - General Contract Base Bid and Alternates					
Base Bid All Labor and Materials	1.0000	\$3,050,000.00	\$3,050,000.00	\$3,113,980.00	\$3,113,980.00
Alternate 1 New Distribution Panels for Cottages 602-609	1.0000	\$20,900.00	\$20,900.00	\$29,000.00	\$29,000.00
Alternate 2 New Water Heaters for Building 610	1.0000	\$9,900.00	\$9,900.00	\$7,000.00	\$7,000.00
Alternate 3 New Water Heaters for Building 614	1.0000	\$9,900.00	\$9,900.00	\$7,600.00	\$7,600.00
Alternate 4 Duct Cleaning - Cottages 603-609	1.0000	\$79,900.00	\$79,900.00	\$84,880.00	\$84,880.00
Alternate 5 Duct Cleaning - Bldg 610	1.0000	\$35,900.00	\$35,900.00	\$38,100.00	\$38,100.00
Alternate 6 Duct Cleaning - Bldg 612	1.0000	\$12,900.00	\$12,900.00	\$13,500.00	\$13,500.00
7 Items	Totals:		\$3,219,400.00		\$3,294,060.00