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Below are the questions that have been received to date for the RFQ for the above‐referenced project: 

1. Is it possible to start the project when the new president is installed rather than in May? 

A. No.  The University plans to start the project in May, as described in RFQ. 

 

2. What are the facilities management software programs that the University uses for its space, 

building and parking inventory databases? 

A. Microsoft Access and Excel.  Campus site plans and building floor plans are in AutoCAD.   Space 

allocation information is linked to building floor plans in relational database using ArcMap GIS. 

 

3. How current is the data in the inventory databases? 

A. Quite current.  The university endeavors to keep its space inventory current.  As part of this 

effort, in late 2014 all units on record as occupying space received a copy of our records about 

their space for confirmation/revision.  The response rate was about 90%.  

 

4. Has the University of Toledo participated in public/private ventures before? If so, how successful did 

the University believe it was? 

A. The University of Toledo is involved in a joint venture (JV) or public private partnership (P3) on a 

student housing project.  The project is currently under construction and scheduled to open in 

August 2015, so it is too early to evaluate its success.  In addition, the University and UT 

Foundation worked closely with outside organizations to facilitate the construction of a US 

Veterans Administration Community‐Based Outpatient Clinic and an American Red Cross 

regional blood center on UT’s Health Science Campus.  Although neither was a P3 or JV, these 

projects required an integrated team approach to achieve the desired vision for that part of 

campus. 

 

5. Please describe the location and extent of the University’s real estate holdings outside of its campus 

bounds? 

A. In addition to the campus property described In the RFQ, the University owns Gard Island, an 18 

acre island located in North Maumee Bay, in the western basin of Lake Erie.  Also, the University 

of Toledo Foundation, which is a separate legal entity from The University of Toledo, owns 

approximately 32 acres near the Main Campus and approximately 26 acres near the Health 

Science Campus. 
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6. The scope of services calls for a facility condition assessment and an analysis of UT’s parking 

facilities. Page 5 indicates UT recently completed an in‐house facility assessment in 2012 and a 

parking study in January 2015.   It seems to us knowing that these two studies were recently 

completed that a facility and parking assessment may not be needed and could be omitted from the 

scope of work.  Is this an accurate assumption?      

A. No.  The master planning consultant will be expected to review the material available from 

previous initiatives, and evaluate the existing facilities to the extent needed to complete the 

master planning project. 

 

7. The bottom of page 4 indicates UT intends to separately engage Sightlines to identify facilities 

deferred maintenance and life cycle needs.  If this work is to be performed by Sightlines, why is UT 

asking the master plan consultant to include a facility condition assessment in the scope of services?  

A. The master planning consultant will have access to the Sightlines report, but will be expected to 

become familiar with the UT facilities to make informed recommendations about those facilities 

as part of the master planning project.  (See also answer to question 6.) 

 

8. The scope of services on page 3 includes: “Analysis of site utility infrastructure/energy consumption 

and development of strategies for operational efficiency and sustainability”   

Please define “site utility infrastructure”.  What utilities should be included in the study? Storm? 

Sanitary? Water? Gas? Steam? Data? Other? 

A. Site utility infrastructure includes all those utilities that serve campus facilities and that are 

distributed via a network that serves more than one building/location.  Utilities included are 

electric, gas, steam, chilled water, telephone, data, domestic water, fire protection water, 

sanitary sewer, and storm sewer.  

 

9. The scope of services on page 3 includes: “Analysis of site utility infrastructure/energy consumption 

and development of strategies for operational efficiency and sustainability”   

With regard to developing strategies for efficiency and sustainability, is UT expecting the consultant 

to perform an energy audit of each building and make recommendations for reducing UT’s energy 

footprint? 

A. The master planning consultant will not be expected to perform an energy audit of each 

building.  UT will share with the master planning consultant the latest campus energy report (for 

FY 2014), which is based on the University’s monthly tracking of energy consumption in each 

building.  The master planning consultant’s recommendations should be based, in part, on 

considerations of operational efficiency and sustainability. 

 

10. What is the driver behind the planning schedule of May 2015 – December 2016, are there any 

milestones we should be aware of? 

A. Schedule is based on our sense of earliest reasonable start date and our judgment of reasonable 

duration for scope of work.  There are no other project milestones known at this time. 
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11. Would the University of Toledo be open to a more accelerated schedule?   

A. Yes, if it does not compromise scope/end product or opportunity for an inclusive process, as 

described in RFQ. 

 

 


