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Project DRC-15N001 
Energy Conservation Project 

DRC: Chillicothe Correction Institution 
Chillicothe, Ross County 

ADDENDUM NO. 3 
 
February 19, 2016 
 
TO ALL BIDDERS: 
 

Item Date Page Section Change 

1 12/29/15 4 & 6 2 Email correction from CCI.questions@ohio.ofcc.gov 
to CCI.questions@ofcc.ohio.gov 

2 1/8/16 75 Att. 5 

5.5 Energy Guarantee 
The preparation of the annual energy utilization audits will be a 
requirement of the selected Contractor and will be included in the 
scope of work for the Service Agreement. 
For the purposes of the energy guarantee, calculations of energy cost 
savings are based upon the utility rates paid during the guarantee year, 
or the baseline utility rates provided in Attachment 3, whichever 
produces the higher cost savings. 
The energy cost savings will be measured by calculating the difference 
in energy consumption between each guarantee year and the pre-
established baseline year and multiplying the difference by the utility 
rate to convert units saved to dollars saved.  

5.5.1 A sample annual savings report is required with an 
RFP response. The sample report should demonstrate what 
Project Manager and the Owner should expect to see in annual 
savings reports for the project. 
 
5.5.2 Continuous utility monitoring is required as part of the 
measurement and verification. Quarterly reviews shall be 
provided beginning three months after construction begins 
through three (3) years after construction completion, with the 
options for the Owner to continue service through the entire 
contract term. In addition, quarterly site visits and maintenance 
reviews are required. The quarterly review shall be provided to 
the Project Manager and the Owner in email form that includes 
the following: 
- Utility usage summary 
- Utility cost summary 
- Comments and notes for any expected/ unexpected 
fluctuations and/or issues with usages or billing  
- Any remediation steps, if necessary, to keep the project on 
track 
- Summary of quarterly site visit 
- Notes from discussions with maintenance staff regarding 
institution changes which could affect the project savings. 

3 1/8/16 3 1 The “Owner” is the Department of Rehabilitation and Correction, not 
the Department of Administrative Services. 

4 1/8/16 232 Att. 16 Added Attachment 16 – Sample Utility Bills 
5 1/8/16 238 Att. 17 Added Attachment 17 – Building Square Footages 

mailto:CCI.questions@ofcc.ohio.gov
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6 1/8/16 240 Att. 18 Added Attachment 18 – HVAC Equipment List 
7 1/8/16 242 Att. 19 Added Attachment 19 – Power Plant Reports  

8 1/14/16 5 2 

2.3 Eligible Energy Conservation Measures (last paragraph) 
Savings for energy conservation measures may be claimed over 
a period not to exceed the useful life of the equipment that is 
installed or modified, or the contract term of ten (10) years, 
whichever is less. Savings for O&M measures may be claimed 
for a maximum of five years, and shall not be amortized over the 
term of the contract. 

9 1/8/16 24 Att. 3 

CCI has signed a new 36 month electric supply generation contract 
which will take effect 12/1/2016, the new rate will be $0.04641/ kWh. 
There will be no additional monthly service or peak demand charges 
included in this contract. The new contract will not affect any AEP Ohio 
charges except for generation and applies to the accounts below 
highlighted in yellow.  
(See RFP or Q&A for account list.) 

10 2/1/16   Attachments 16 through 19 removed from the RFP file. 

11 2/1/16 231 Att. 16 

Added Attachment 16 – Additional Files 
 
Includes links to an FTP site for the following: 
Attachment 16a – Sample Utility Bills    (updated per Q&A) 
Attachment 16b – Building Square Footages 
Attachment 16c – HVAC Equipment List  
Attachment 16d – Power Plant Reports 
Attachment 16e – Generator Run Time Reports    (new) 
Attachment 16f – Generator Fuel & Testing Reports    (new) 
Attachment 16g – Boiler Fuel Oil Tank Reports    (new) 

12 2/3/2016 231 Att. 16 

The following attachments were added: 
Attachment 16h – Water Softener Daily Logs 
Attachment 16i – Engineer’s Daily Logs 
Attachment 16j – Lighting Assessment  
Attachment 16k – Well Water Chemical Analysis Reports 

13 2/3/2016 22 Att. 02 

Improvements/ changes which could affect energy use 
• Electrical upgrade throughout the institution 
• High mast lighting (LED) will be added to the “Perimeter” electric 
account 
• The institution is purchasing the existing poles on the “Perimeter” 
electric account; the account will switch from tariff to metered usage 
based billing. The HID fixtures will be replaced with LEDs. 
• The dairy operation is planned to end in the fall of 2016 and will switch 
to a beef operation. 
• The condensate receiver tank and de-aerator are being replaced. 
• The plumbing in death row is being replaced (ready to bid). 
• The showers are being replacement institution wide (currently under 
construction). 
• The water treatment plant is being improved with sandblasting & 
repainting piping and sandblasting, repairing, and cleaning clear wells (in 
design). 
 

14 2/3/2016 3 1 

Firm Dates 
RFP Issued ......................................................... December 23, 2015 
Inquiry Period Begins ......................................... January 4, 2016 
Pre-proposal Meeting Date ................................ January 13, 2016 at 

1:30 pm (meet in lobby by security desk) 
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Mechanical/ Powerhouse Walk-through ............. January 19, 2016, 9:00 

am – 3:00 pm (meet in lobby) 
Second Mechanical Walk-through ...................... January 20, 2016, 9:00 

am – 3:00 pm (meet in lobby) 
Lighting/ Electrical Walk-through ........................ January 21, 2016, 9:00 

am – 3:00 pm (meet in lobby) 
Additional Walk-through ..................................... February 18, 2016, 

9:00 am – 3:00 pm (meet in lobby, see Q&A Question 11 for 
details) 

Addenda Announcements Ends ......................... Friday, March 4, 2016 
at 2:00 pm 

Inquiry Period Ends ............................................ Tuesday, March 8, 
2016 at 2:00 pm 

Proposal Deadline .............................................. Friday, March 11, 
2016 at 2:00 pm 

 

15 2/12/2016 231 Att. 16 
The following attachments were added: 
Attachment 16l – Operation & Maintenance Data 
Attachment 16m – Electrician’s Notes 

16 2/12/2016 22 Att. 02 

Improvements/ changes which could affect energy use 
• Electrical upgrade throughout the institution 
• High mast lighting (LED) will be added to the “Perimeter” electric 
account 
• The institution is purchasing the existing poles on the “Perimeter” 
electric account; the account will switch from tariff to metered usage 
based billing. The HID fixtures will be replaced with LEDs. 
• The dairy operation is planned to end in the fall of 2016 and will switch 
to a beef operation. 
• The condensate receiver tank and de-aerator are being replaced. 
• The plumbing in death row is being replaced (ready to bid). 
• The showers are being replacement institution wide (currently under 
construction). 
• The water treatment plant is being improved with sandblasting & 
repainting piping and sandblasting, repairing, and cleaning clear wells (in 
design). 
• The institution plans, but has not received approval, to replace lighting 
in the inmate housing units with energy efficient security light fixtures 
(vandal resistant). If this is a possible option, the proposal should include 
a separate option to provide the security fixtures in the housing units. 
• The institution plans, but has not received approval, to replace the 
existing rear gate guard house (site plan building # 1003). Ensure if this 
building is included in the proposal, each ECM for the building is 
separated from the rest of the institution. 

 


