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General Requirements for Submittals of the Statement of Qualifications 
 
Firms are required to submit the current State of Ohio version of Statement of Qualifications (Form F110-330) available via the 
Ohio Facilities Construction Commission (OFCC) website at http://ofcc.ohio.gov. The Federal version of the SF330 form will 
not be accepted. 
 
Cover letters and transmittals are not necessary. Please place the appropriate project number in the space provided on the 
form. 
 
Due to limited storage space, we request that paper copies, if requested, be stapled and please refrain from submitting three-
ring binders, spiral binders and booklets. OFCC requests that supplemental material not be submitted with the Statement of 
Qualifications. The use of a computerized or typed Statement of Qualifications form is preferred.  
 
Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your firm’s 
name. Use the “print” feature of Adobe Acrobat Professional or similar software for creating a PDF rather than using a 
scanner. If possible, please reduce the file size of the PDF. In Adobe Acrobat Professional, go to Advanced, then PDF 
Optimizer. Also, please label the CD and the CD cover with the project number and firm name. 
 
Facsimile or e-mailed copies of the Statement of Qualifications will not be accepted. 
 
Reminders 
OFCC no longer requires an annual submittal of Part II of the Statement of Qualifications form for professional design 
services. However, professional design firms and construction managers responding to a request for qualifications for State of 
Ohio projects must submit Part II of the Statement of Qualifications (Form F110-330) for each firm on its team. 
 
Form F110-330 (Statement of Qualifications) officially replaced both the ADM-0255 and ADM-0254 forms on March 1, 2008. 
The ADM-0255 and ADM-0254 forms are no longer accepted. 
 
ORC 9.24 – Auditor of State Unresolved Findings for Recovery 
Effective June 1, 2004, Ohio Revised Code (ORC) 9.24 prohibits the State of Ohio from awarding a contract to any individual 
or organization against whom the Auditor of State has issued a findings for recovery if the findings for recovery is unresolved 
at the time of award of contract. 
 
EDGE Participation Required on State Design and Construction Projects 
The Encouraging Diversity, Growth and Equity (EDGE) program became law July 1, 2003, when Section 123.152 of the Ohio 
Revised Code was enacted. The program creates a business development program for economically and socially 
disadvantaged Ohio businesses.  
 
The EDGE business participation goal is usually 5 percent. Proposers for professional services agreements as well as Bidders 
on construction contracts must demonstrate actual participation in the EDGE program, or provide a demonstration of their 
good faith efforts (with a letter requesting a waiver of the advertised EDGE participation goal on its letterhead and supporting 
evidence) to participate in the EDGE program, or both, as indicated in the Ohio Revised Code (123.152) and the Ohio 
Administrative Code (123:2-16-09). 
 
Interested A/E firms are required to submit the Commitment to Participate in the Edge Business Assistance Program form in 
its Statement of Qualifications (Form F110-330) submitted in response to the RFQ, to indicate its intent to contract with and 
use EDGE-certified Business Enterprise(s), as a part of the A/E’s team. The Intent to Contract and to Perform and/or waiver 
request letter and Demonstration of Good Faith Effort form(s) with complete documentation must be attached to the A/E’s 
Technical Proposal. Both forms can be accessed via the OFCC website at http://ofcc.ohio.gov. The Intent to Contract and to 
Perform form is again required at the Fee Proposal stage. 
 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises by the name that will participate 
in the delivery of the proposed professional services solicited in the RFQ. 
 
To learn more about the qualifications for EDGE certification, the process to become an EDGE-certified business, and to find 
existing EDGE-certified businesses, go to http://EDGE.ohio.gov.  
 
Ohio Ethics Law Provision 
All professionals that submit or intend to submit proposals for consideration of a contract for professional design services with 
the state of Ohio are reminded that, as applicable, no sole proprietor, partner, shareholder or other principal of the 
Architect/Engineer or the spouse of such principal has made, as an individual, at any time within the two previous calendar 
years, one or more contributions totaling in excess of $1,000.00 to the Governor or to the Governor’s campaign committee, 
consistent with Section 3517.13 of the Ohio Revised Code. 
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Professional Design Opportunities 

Short List Report 

Page last updated: September 21, 2012 

Published Date Project Name
Total Project 
Cost

Short-listed A/E Firms 
*Indicates selected firm

Negotiated A/E 
Fee

08/21/2012 
OR #228 
SAO-Administered

COM-130001 
Ohio Department of Commerce, Building A 
Renovation and Site Infrastructure, Reynoldsburg, 
Ohio 

$2,500,000

 
Feinknopf Macioce Schappa 
GPD Group 
Renouveau Design 
Star Consultants

TBD

08/08/2012 
OR #228 
Locally 
Administered

BGU-125815 
Bowling Green State University, Student Recreation 
Center Addition & Renovation (CM at Risk), Bowling 
Green, Ohio 

$11,000,000

Barton Malow Company 
Gilbane Construction 
Mosser Construction 
Thomas & Marker Construction

TBD: Contact 
Agency / Institution

07/12/2012 
OR #227 
Locally 
Administered

UCN-12120A 
University of Cincinnati, Lindner Center Graphics & 
Displays, Cincinnati, Ohio 

$2,500,000

FRCH Design Worldwide 
HealyKohler Design (MD) 
Perkins+Will (IL) 
MSA Architects 
Populous Architects (MO) 
Workshop Design (MO) 

TBD: Contact 
Agency / Institution

07/26/2012 
OR #227 
SAO-Administered

BWC-130001 
Ohio Bureau of Workers' Compensation, 
Emergency Generator Power Back-up to the York 
Chiller, Columbus, Ohio 

$978,000
DLZ Ohio 
Prater Engineering 
*Star Consultants

TBD

07/24/2012 
OR #227 
SAO-Administered

BWC-130002 
Ohio Bureau of Workers' Compensation, OFCC 
Tenant Improvements, Columbus, Ohio 

$1,425,000
*Continental Building Systems 
Megen Construction Company 
Star Consultants

TBD

06/22/2012 
OR #226 
SAO-Administered

DMR-120002 
Ohio Department of Developmental Disabilities, 
NODC Infrastructure Improvements, Toledo, Ohio 

$3,500,000

 
Buehrer Group 
STAN and Associates 
Star Consultants

TBD

06/29/2012 
OR #226 
Locally 
Administered

KSU-12B948 
Kent State University New Building for the CAEST 
(CM at Risk), Kent, Ohio 

$15,000,000
Hammond Construction 
Ozanne Construction Company 
The Ruhlin Company

TBD: Contact 
Agency / Institution

06/27/2012 
OR #226 
Locally 
Administered

KSU-12B949 
Kent State University Renovations and Additions for 
the School of Art (CM at Risk), Kent, Ohio 

$25,000,000

Donley's, Inc. 
Ozanne Construction Company 
The Ruhlin Company 
Turner Construction Company 

TBD: Contact 
Agency / Institution

06/11/2012 
OR #226 
SAO-Administered

NEM-090001 
NEOMED, Campus Research and Academic 
Expansion, Rootstown, Ohio 

$42,263,600

CBLH Design 
*Ellenzweig 
FMS Architects 
HFP Ambuske Architects 
Paradigm Engineers

TBD

05/29/2012 
OR #225 
Locally 
Administered

OHU-05022012 
Ohio University, Indoor Multi-Purpose Facility, 
Athens, Ohio 

$12,000,000

Lloyd W. Miller, Architect 
Panich, Noel & Associates 
*Moody-Nolan 
MS Consultants  

TBD: Contact 
Agency / Institution

05/30/2012 
OR #225 
SAO-Administered

BTC-130007 
Belmont College, Health Sciences Center, St. 
Clairsville, Ohio 

$9,100,000

Phillip Markwood Architects 
*Perspectus Architecture 
Feinknopf Macioce Schappa 
DesignGroup 

TBD

04/26/2012 
OR #224 
SAO-Administered

DRC-110022 
Department of Rehabilitation and Correction, Toledo 
Correctional Institution, Roof Replacement 

$4,250,000
Design-Build Solutions 
Kelley Brothers Roofing 
Richard L. Bowen + Associates 

TBD

04/13/2012 
OR #224 
Locally 
Administered

BGU-125778 
Bowling Green State University, BGSU Firelands 
Campus, Huron 

$15,750,000

*Bostwick Design Group 
Braun & Steidl Architects 
Domokur Architects 
Weber Murphy Fox 

TBD: Contact 
Agency / Institution

04/06/2012 
OR #224 
SAO- Administered 
(CM at Risk)

SOC-120001 
Southern State Community College, Brown County 
Campus, Mount Orab 

$10,000,000

Messer Construction Co.  
Miles McClellan Construction Co. 
*Quandel Construction Group 
Turner Construction Co. 

TBD

04/04/2012 
OR #224 

CLT-100020 
Clark State Community College 

$5,400,000
Levin Porter Associates 
MSA Architects 
SHP Leading Design TBD: Contact 
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Locally 
Administered

Student Success Center 
Springfield, Ohio 

The Collaborative, Inc. 
Woolpert 

Agency / Institution

03/20/2012 
OR #223 
Locally 
Administered

KSU-11B146, KSU-11B147, KSU-11B148 
Kent State University Renovations and Addition to 
Multiple Science Buildings (CM at Risk), Kent, Ohio 

$80,000,000

Donley's, Inc. 
Gilbane Building Company 
Lend Lease (US) Construction 
Turner Construction Company 

TBD: Contact 
Agency / Institution

03/14/2012 
OR #223 
Locally 
Administered

CLS-121205 
Cleveland State University, Viking Hall & Kinko's 
Demolition, Cleveland, Ohio 

$3,741,259
*Atwell, LLC 
HzW Environmental Consultants 
URS Corporation 

TBD: Contact 
Agency / Institution

03/20/2012 
OR #223 
Locally 
Administered

KSU-11B146, KSU-11B147 & KSU-11B148 
Kent State University, Renovations and Addition to 
Multiple Science Buildings - CxA, Kent, Ohio 

$80,000,000
Hill International 
*Karpinski Engineering 
URS Corporation 

TBD: Contact 
Agency / Institution

03/21/2012 
OR #223 
Locally 
Administered

CSU-120017 
Central State University, Rehabilitation of Stadium 
Turf & Lights, Wilberforce, Ohio 

$2,000,000
MSA Architects 
*The EDGE Group 
Woolpert Design 

TBD: Contact 
Agency / Institution

03/21/2012 
OR #223 
Locally 
Administered

CSU-120016 
Central State University, Center for Human 
Performance and Sensor, Wilberforce, Ohio 

$500,000
Allan Scherr Associates 
O.A. Spencer, Inc. 
*Oregon Group Architects 

TBD: Contact 
Agency / Institution

03/14/2012 
OR #223 
Locally 
Administered

OHU-03092012 
Ohio University, Athens, Ohio $1,000,000

Bass Studio Architects 
KZF Design 
Phillip Markwood Architects 
RVC Architects 

TBD: Contact 
Agency / Institution

03/29/2012 
OR #223 
Locally 
Administered

KSU-12S605 
Kent State University, Science & Nursing Building, 
Stark Campus, North Canton 

$17,000,000

 
*BHDP Architecture 
Hasenstab Architects 
NBBJ 
Perspectus Architecture 

TBD: Contact 
Agency / Institution

03/02/2012 
OR #223 
SAO- Administered

DAS-12P009 
Ohio Department of Administrative Services, 
Assessment for Properties & Facilities Buildings, 
various locations 

$540,000

Davis Wince, Ltd.  
*KZF Design 
SSOE  
Star Consultants, Inc. 

TBD

02/21/2012 
OR #222 
Locally 
Administered

UTO-121723 
University of Toledo 
Family Health Services Center (Renovation of VAB)
Toledo, Ohio 

$6,000,000

Buehrer Group Architecture & 
Engineering 
SSOE Group 
The Collaborative Inc. 
Trinity Health Group

TBD: Contact 
Agency / Institution

02/08/2012 
OR #222 
Locally 
Administered

WSU-120006 
Wright State University 
Enrollment Services Renovation 
Fairborn, Ohio 

$2,150,000

Annette Miller Architects 
McGill Smith Punshon 
Robert Maschke Architects 
SHP Leading Design 

TBD: Contact 
Agency / Institution

01/24/2012 
OR #221 
Locally 
Administered

KSU-11B146, KSU-11B147 & KSU-11B148 
Kent State University 
Renovations and Additions to Multiple Science 
Buildings (MEP Team) 
Kent, Ohio 

$80,000,000
*Prator Engineering Associates 
Scheeser Buckley Mayfield 
URS Corporation 

TBD: Contact 
Agency / Institution

01/24/2012 
OR #221 
Locally 
Administered

KSU-11B146, KSU-11B147 & KSU-11B148 
Kent State University 
Renovations and Additions to Multiple Science 
Buildings (Architectural Team) 
Kent, Ohio 

$80,000,000
*Ayers Saint Gross 
BHDP Architecture 
Stantec Architecture 

TBD: Contact 
Agency / Institution

01/24/2012 
OR #221 
Locally 
Administered

OHU-121720 
Heritage College of Osteopathic Medicine, 
Columbus Area Medical Facility - Ohio University 
Franklin County, Ohio 

TBD

*BHDP 
Bostwick Design Partnership 
Design Group 
NBBJ 

TBD: Contact 
Agency / Institution

12/02/2011 
OR #220 
SAO - Administered

DMH-120003 
Patient Unit Renovations - Appalachian Behavioral 
Healthcare  
Ohio Department of Mental Health, 
Athens County, Ohio 

$1,700,000

*ASM 
Davis Wince  
Feinknopf Macioce Schappa 
Renouveau Design 

$144,792.00

10/02/2011 
OR #218 
SAO - Administered

DOT-120003 
Lucas County Maintenance Facility 
Ohio Department of Transportation, 
Lucas County, Ohio 

$3,500,000

Buehrer Group Architecture 
Jerome M. Scott Architects 
Poggemeyer Design Group 
*Schorr Architects, Inc. 

TBD

08/12/2011 
OR #216 
Locally 
Administered

OSU-100652 
Various Building Demolitions 
The Ohio State University 
Columbus, Ohio 

$1,353,000

eS Architecture & Development 
Feinknopf Macioce Schappa 
Panich Noel & Associates 
Perspectus Architecture 

TBD: Contact 
Agency / Institution

08/12/2011 
OR #216 
Locally 
Administered

OSU-100652 
Various Building Demolitions 
The Ohio State University 
Columbus, Ohio 

$1,353,000

eS Architecture & Development 
Feinknopf Macioce Schappa 
Panich Noel & Associates 
Perspectus Architecture 

TBD: Contact 
Agency / Institution

08/1/2011 
OR #216 
Locally 
Administered

OSU-110672 
North Residential District Transformation 
The Ohio State University 
Columbus, Ohio 

TBD

Ayers Saint Gross (MD) 
Design Collective (MD) 
DiMella Shaffer (MA) 
*Goody Clancy (MA) 
Hanbury Evans Wright Vlattas & Co 
(VA) 

TBD: Contact 
Agency / Institution
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Moore Ruble Yudell (CA) 
Robert AM Stern Architects (NY) 
Sasaki Associates (MA) 

07/19/2011 
OR #215 
Locally 
Administered

SSC-010003 
Administration Building Renovation 
Shawnee State University 
Portsmouth, Ohio 

$964,855

BHDP Architecture 
KZF Design 
Levin Porter Associates 
RVC Architects 
*SPGB Architects 
TSHD Architects 

TBD: Contact 
Agency / Institution

07/01/2011 
OR #215 
Locally 
Administered

UTO-120742 
Carlson Library Renovations 
University of Toledo 
Toledo, Ohio 

$1,250,000

BHDP Architecture 
Buehrer Group Architecture & 
Engineering 
*The Collaborative, Inc. 

TBD: Contact 
Agency / Institution

07/14/2011 
OR #215 
SAO-Administered

DAS-120001 
North High Complex Phase 5 
Ohio Department of Administrative Services 
Columbus, Ohio 

$17,453,580
*Acock Associates Architects 
Feinknopf Macioce Schappa 
URS 

$941,588.72

07/01/2011 
OR #215 
SAO-Administered

BWC-110001 
L-16 Halon Replacement Project - William Green 
Building 
Bureau of Workers' Compensation 
Columbus, Ohio 

$368,000

M Engineering 
*Prater Engineering 
Star Consultants 
URS 

$35,700

07/12/2011 
OR #215 
Locally 
Administered

BGU-115687 
Landscape & Civic Structure Master Plan 
Bowling Green State University 
Bowling Green, Ohio 

$100,000

The Collaborative 
JJR 
Kinzleman Kline Gossman 
NBBJ 
Sasaki Associates 

TBD: Contact 
Agency / Institution

06/24/2011 
OR #214 
Locally 
Administered

UTO-121665 
Replace Air Handler 4 
University of Toledo 
Toledo 

$1,400,000

Contech Design 
*JDRM Engineering 
Karpinski Engineering 
Peters, Tschantz & Associates 

TBD: Contact 
Agency / Institution

06/27/2011 
OR #214 
SAO-Administered

DOT-110001 & DOT-110002 
Jefferson and Wayne County Maintenance Facilities
Ohio Department of Transportation 
Wooster and Wintersville 

$7,000,000

*Miller Watson/JMSA Panich, Noel 
& Associates 
Richard Fleischman + Partners 
Schorr Architects 
Strollo Architects 

$429,790

06/08/2011 
OR #214 
Locally 
Administered

UTO-111619 
New Operating Rooms 13 & 14 
University of Toledo 
Toledo, Ohio 

$1,400,000

Buehrer Group Architecture and 
Engineering 
Harley Ellis Devereaux 
RCM Architects 

TBD: Contact 
Agency / Institution

05/27/2011 
OR #213 
Locally 
Administered

KSU-11B168 
LEED Process Consulting Services 
Kent State University 
Kent, Ohio 

$210,000,000

Doty & Miller 
Emersion Design 
Heapy Engineering 
Sasaki Associates 

TBD: Contact 
Agency / Institution

05/03/2011 
OR #213 
Locally 
Administered

ADJ-110017 
Rickenbacker Enclave Paving Renovation 
Adjutant General's Department 
Columbus, Ohio 

$2,500,000
*American Structure 
EMHT 
Jobes Henderson 

TBD: Contact 
Agency / Institution

04/20/2011 
OR #212 
Locally 
Administered

ADJ-110009 
Walbridge Armory HVAC Renovation 
Adjutant General's Department 
Walbridge, Ohio 

$540,000
*Advance Engineering 
Buehrer Group 
DLZ 

TBD: Contact 
Agency / Institution

04/20/2011 
OR #212 
Locally 
Administered

ADJ-110010 
Greenville Armory Masonry Renovation 
Adjutant General's Department 
Greenville, Ohio 

$180,000

Alan Scheer 
SFA 
Shremshock 
*Star Consultants 

TBD: Contact 
Agency / Institution

04/20/2011 
OR #212 
Locally 
Administered

ADJ-110011 
Youngstown Armory Paving Renovation 
Adjutant General's Department 
Youngstown, Ohio 

$540,000
DLZ 
KZF 
*Star Consultants 

TBD: Contact 
Agency / Institution

04/20/2011 
OR #212 
Locally 
Administered

ADJ-110012 
Tarlton Armory Plumbing Renovation 
Adjutant General's Department 
Tarlton, Ohio 

$185,000
Advance Engineering 
DLZ 
*Dynamix Engineering 

TBD: Contact 
Agency / Institution

04/20/2011 
OR #212 
Locally 
Administered

ADJ-110013 
Norwalk Armory Plumbing Renovation 
Adjutant General's Department 
Norwalk, Ohio 

$150,000

Bodner 
*Buehrer Group 
Dynamix Engineering 
X-Cel Engineering 

TBD: Contact 
Agency / Institution

4/18/2011 
OR #212 
Locally 
Administered

UCN-09113A 
ACH Campus Lab Energy Savings 
University of Cincinnati 
Cincinnati, Ohio 

$3,340,000
Fosdick & Hilmer 
*Stan & Associates 
URS Corporation 

TBD: Contact 
Agency / Institution

4/12/2011 
OR #212 
Locally 
Administered

UTO-111624 
New Cancer Center 
University of Toledo 
Toledo, Ohio 

$5,500,000
MBA Architects and Planners 
Poggemeyer Design Group 
SSOE 

TBD: Contact 
Agency / Institution

3/31/2011 
OR #211 
Locally 
Administered

OSU-081255 
High Voltage Switch and Cable Replacement - 
Phase 2 
The Ohio State University 
Columbus, Ohio 

$13,340,000/font>
Burns & McDonald 
Fosdick & Hilmer 
*Patrick Engineering 

TBD: Contact 
Agency / Institution
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3/29/2011 
OR #211 
Locally 
Administered

OSU-080267 
Boiler Replacement - McCracken Power Plant 
The Ohio State University 
Columbus, Ohio 

$15,180,000

Burns & McDonnell Eng Co. Inc. 
Fosdick & Hilmer 
Lutz Daily & Brain 
*RMF Engineering 

TBD: Contact 
Agency / Institution

3/7/2011 
OR #211 
Locally 
Administered

OSU-110269 
Northwest Parking Garage Renovation 
The Ohio State University 
Columbus, Ohio 

$1,300,000
Carl Walker Inc 
*Desman Associates 
O&S Associates 

$95,744

3/29/2011 
OR #211 
Locally 
Administered

OSU-110101 
Caldwell Lab Expansion 
The Ohio State University 
Columbus, Ohio 

$632,904
eS Architecture & Development 
Robert E Euans Architects 
*SPGB Architects 

$51,564

3/7/2011 
OR #211 
Locally 
Administered

ZSC-6-2011-1 
Advanced Science & Technology Center 
Zane State College 
Zanesville, Ohio 

$9,750,000

Addis-Davis-Van Wey 
Design Group 
Lincoln Street Studio 
Phillip Markwood Architects 
*SHP Leading Design 
URS Corporation 

TBD: Contact 
Agency / Institution

3/7/2011 
OR #211 
Locally 
Administered

ZSC-7-2011-1 
Cambridge Training & Education Center 
Zane State College 
Zanesville, Ohio 

$10,000,000

*Addis-Davis-Van Wey 
Design Group 
Lincoln Street Studio 
Phillip Markwood Architects 
SHP Leading Design 
URS Corporation 

TBD: Contact 
Agency / Institution

3/10/2011 
OR #211 
Locally 
Administered

UTO-111605 
Hospital Clinical Laboratory 
University of Toledo 
Toledo, Ohio 

$200,000
*BEI Associates 
Harley Ellis Devereaux 
SSOE 

TBD: Contact 
Agency / Institution

03/29/2011 
OR #211 
Locally 
Administered

KSU-11L123 
Tri-Towers Residence Halls Rooms & HVAC 
Upgrades (MEP Engineer) 
Kent State University 
Kent, Ohio 

$30,000,000

Dynamix Engineering 
Heapy Engineering 
*Scheeser Buckley Mayfield 
Thorson Baker & Associates 

TBD: Contact 
Agency / Institution

03/29/2011 
OR #211 
Locally 
Administered

KSU-11L123 
Tri-Towers Residence Halls Rooms & HVAC 
Upgrades (Architect) 
Kent State University 
Kent, Ohio 

$30,000,000
*Domokur Architects 
KZF Design 
The Collaborative 

TBD: Contact 
Agency / Institution

03/09/2011 
OR #211 
Locally 
Administered

UTO-110129 
Core Research Facility - Phase IV 
University of Toledo 
Toledo, Ohio 

$929,586

Buehrer Group Architecture & 
Engineering 
The JDI Group 
SSOE Group 

TBD: Contact 
Agency / Institution

03/09/2011 
OR #211 
Locally 
Administered

UTO-111387 
Resource & Community Learning Center - Phase II
University of Toledo 
Toledo, Ohio 

$900,000
Duket Architects Planners 
MacPherson Architects 
Thomas Porter Architects 

TBD: Contact 
Agency / Institution

02/22/2011 
OR #210 
Locally 
Administered

OSU-030976 
Community Heritage Art Gallery 
The Ohio State University - Lima Campus 
Lima, Ohio 

$238,894
Levin Porter Associates 
Phillip Markwood Architects 
*The Collaborative 

$31,380

02/24/2011 
OR #210 
Locally 
Administered

UCN-09137A 
Storm Water Demonstration Project 
University of Cincinnati 
Columbus, Ohio 

$2,600,000
Bayer Becker 
Kinzelman Kline Gossman 
*Kleingers & Associates 

TBD: Contact 
Agency / Institution

02/09/2011 
OR #210 
Locally 
Administered

CTI-110001 
Columbus State Master Plan 
Columbus State Community College 
Columbus, Ohio 

TBD

The Collaborative 
MSI Design 
*NBBJ 
Stantec Architecture 
URS 

TBD: Contact 
Agency / Institution

02/14/2011 
OR #210 
Locally 
Administered

UCN-10016B 
Primary Electric Substation 
University of Cincinnati 
Cincinnati, Ohio 

$7,300,000
GDP Group 
*Patrick Engineering 
RMF Engineering 

TBD: Contact 
Agency / Institution

02/09/2011 
OR #210 
Locally 
Administered

UCN-11096A 
Crosley Tower - Air Handling Unit Replacement 
University of Cincinnati 
Cincinnati, Ohio 

$1,500,000

Fosdick & Hilmer 
*HAWA Incorporated 
Motz Engineering 
URS 

TBD: Contact 
Agency / Institution

01/11/2011 
OR #209 
Locally 
Administered

5062-PF07357 
East Regional Chilled Water Plant (CA) 
The Ohio State University 
Columbus, Ohio 

$41,055,000
Aramark Management Services 
*Engineering Economics 
Horizon Engineering Assoc 

$431,201

01/04/2011 
OR #209 
Locally 
Administered

BGU-015585 
PSLB HVAC Upgrades & Fume Hood Replacement
Bowling Green State University 
Bowling Green, Ohio 

$3,000,000

Buehrer Group Architecture & 
Engineering 
Heapy Engineering 
Korda Engineering 
*URS Corporation 

TBD: Contact 
Agency / Institution

12/17/2010 
OR #208 
Locally 
Administered

OSU-110215 
Street and Bridge Maintenance Phase 1 
The Ohio State University 
Columbus, Ohio 

$2,146,000

*American Structurepoint 
Korda/Nemeth Engineering 
Prime Engineering & Architecture 
Resource International 

$254,956

12/20/2010 YSU-111224 *BHDP/ms consultants 
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OR #208 
Locally 
Administered

STEM Planning 
Youngstown State University 
Youngstown, Ohio 

$200,000
KA, Inc. Architecture 
Westlake Reed Leskosky TBD: Contact 

Agency / Institution

12/17/2010 
OR #208 
Locally 
Administered

UCN-09080A 
CARE Roof Fan Support Modifications 
University of Cincinnati 
Cincinnati, Ohio 

$450,000
Jezerinac Geers Associates 
*Steven Schaefer Associates 
THP Limited 

TBD: Contact 
Agency / Institution

12/15/2010 
OR #208 
Locally 
Administered

UCN-04132B 
MSB Rehabilitation - Phase 4 (CM) 
University of Cincinnati 
Cincinnati, Ohio 

$82,944,661
Bovis Lend Lease 
Hunt Construction Group 
Messer Construction Company 

TBD: Contact 
Agency / Institution

12/17/2010 
OR #208 
Locally 
Administered

UCN-09080A 
CARE Roof Fan Support Modifications 
University of Cincinnati 
Cincinnati, Ohio 

$450,000
Jezerinac Geers Associates 
Steven Schaefer Associates 
THP Limited 

TBD: Contact 
Agency / Institution

12/17/2010 
OR #208 
Locally 
Administered

OSU-110215 
Street and Bridge Maintenance - Phase 1 
Ohio State University 
Columbus, Ohio 

$2,146,000

*American Structurepoint 
Korda/Nemeth Engineering 
Prime Engineering & Architecture 
Resource International 

TBD: Contact 
Agency / Institution

11/10/2010 
OR #207 
Locally 
Administered

OSU-110207 
Howlett Hall Roof Replacement 
The Ohio State University 
Columbus, Ohio 

$832,821

*CTL Engineering 
DLZ 
KZF Design 
Legat & Kingscott 
Shremshock Architects & 
Engineering 

$160,470

11/22/2010 
OR #207 
Locally 
Administered

Project Number TBD 
2010 Building Infrastructure Improvements: 
Computer Services Center (CSC) HVAC 
Improvements 
Ohio University 
Athens, Ohio 

$824,000

DLZ 
*Kramer Engineers 
SHP Leading Design 
W.E. Monks 

TBD: Contact 
Agency / Institution

11/22/2010 
OR #207 
Locally 
Administered

Project Number TBD 
2010 Building Infrastructure Improvements: Voight 
Hall, Electrical and Access Improvements and 
Gamertsfelder Hall Fire Alarm Improvements 
Ohio University 
Athens, Ohio 

$1,420,000

DLZ 
Kramer Engineers 
SHP Leading Design 
*W.E. Monks 

TBD: Contact 
Agency / Institution

10/21/2010 
OR #206 
Locally 
Administered

CLS-101007 
Main Classroom - Roof Replacement 
Cleveland State University 
Cleveland, Ohio 

$4,400,000

Architectural Vision Group 
Domokur Architects 
*Makovich & Pusti Architects 
mbi-k2m Architecture 

$305,000

10/05/2010 
OR #206 
Locally 
Administered

UTO-111538 
Clinical Simulation Center 
The University of Toledo 
Toledo, Ohio 

$1,000,000
*BHDP Architecture 
SmithGroup, Inc. 
SSOE, Inc. 

TBD: Contact 
Agency / Institution

09/21/2010 
OR #205 
Locally 
Administered

OSU-100398 
McCampbell Hall - Ambulatory Modifications 
The Ohio State University 
Columbus, Ohio 

$10,500,000

Bostwick Design Partnership 
CBLH Design 
*Design Group 
Perspectus Architecture 

$1,011,188

09/21/2010 
OR #205 
Locally 
Administered

YSU-111202 
Fifth Avenue Athletic Fields 
Youngstown State University 
Youngstown, Ohio 

$2,100,000
GPD Group 
James Burkart Associates 
JJR 

TBD: Contact 
Agency / Institution

09/09/2010 
OR #205 
Locally 
Administered

UTO-111564 
UMC 3rd Floor Renovations 
The University of Toledo 
Toledo, Ohio 

$4,100,000
*CBLH Design 
Hasenstab Architects 
URS 

TBD: Contact 
Agency / Institution

09/28/2010 
OR #205 
Locally 
Administered

UCN-10093A 
Siddall MarketPointe Renovation 
University of Cincinnati 
Cincinnati, Ohio 

$2,300,000
*Champlin Architecture 
FRCH Design 
MSA Architects 

TBD: Contact 
Agency / Institution

09/27/2010 
OR #205 
Locally 
Administered

OSU-108001 
BRT-Site Electrical Improvements 
The Ohio State University 
Columbus, Ohio 

$2,700,000
Heapy Engineering 
*Korda/Nemeth Engineering 
M-Engineering 

TBD: Contact 
Agency / Institution

09/21/2010 
OR #205 
Locally 
Administered

OSU-100398 
McCampbell Hall - Ambulatory Modifictions 
The Ohio State University 
Columbus, Ohio 

$10,500,000

Bostwick Design Partnership 
CBLH Design Inc. 
*DesignGroup 
Perspectus Architecture LLC 

TBD: Contact 
Agency / Institution

09/30/2010 
OR #205 
Locally 
Administered

UTO-10656R (readvertised) 
Center for Biosphere Restoration Research: 
Bowman-Oddy Laboratories and Wolfe Hall 
Renovations (CM at Risk) 
The University of Toledo 
Toledo, Ohio 

$7,888,000

AMEC E&C Services, Inc. 
*The Lathrop Company, Inc. 
The Whiting-Turner Contracting 
Company 

TBD: Contact 
Agency / Institution

08/30/2010 
OR #204 
Locally 
Administered

YSU-111204 
M1 & M2 Parking Deck Repair/Restoration 
Youngstown State University 
Youngstown, Ohio 

$5,200,000
Carl Walker, Inc. 
DESMAN Associates 
Walker Parking Consultants 

TBD: Contact 
Agency / Institution

08/31/2010 
OR #204 

WSU-110006 
Rinzler Athletic Complex 

$4,400,000 Annette Miller Architects 
Lorenz Williams, Inc. TBD: Contact 
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Locally 
Administered

Wright State University 
Fairborn, Ohio 

McGill Smith Punshon 
MSA Architects 

Agency / Institution

08/31/2010 
OR #204 
Locally 
Administered

WSU-090025 
Concert Hall Renvoation  
Wright State University 
Dayton, Ohio 

$4,228,000

H3 Hardy Collaboration 
Hardlines Design Company 
GBBN Architects 
Richard Fleischman 

TBD: Contact 
Agency / Institution

07/01/2010 
OR #203 
Locally 
Administered

OSU-090468 
Howlett - Kottman Steam Upgrades 
The Ohio State University 
Columbus, Ohio 

$1,982,907

Korda/Nemeth Engineering 
*RMF Engineering 
SSOE, Inc. 
Varo Engineers, Inc. 

$168,801.02

07/01/2010 
OR #203 
Locally 
Administered

OSU-100738 
Pomerene - History of Art Renovation 
The Ohio State University 
Columbus, Ohio 

$400,000
Braun & Steidl 
Hardlines Design 
*Miller Watson Architects 

$45,548

06/18/2010 
OR #202 
Locally 
Administered

UTO-100656  
Center for Biosphere Restoration Research: 
Bowman-Oddy Laboratories and Wolfe Hall 
Renovations (C/M at Risk),  
The University of Toledo  
Toledo, Ohio 

$7,888,000
Bostleman Mosser, LLC 
The Lathrop Co.  
Messer Construction 

N/A: Project was 
readvertised on  
09/30/2010 (see 
OR #205 above)

05/21/2010 
OR #201 
SAO Administered

DRC-090040 
Roof Replacement - Ohio State Penitentiary 
Youngstown, Ohio 

$1,685,000 N/A - Project Cancelled N/A - Project 
Cancelled

05/21/2010 
OR #201 
SAO Administered

DRC-090053 
HVAC Upgrade 2010 - Warren Correctional 
Institution 
Lebanon, Ohio 

$2,500,000

DLZ Ohio, Inc. 
Kramer Engineers 
*Prater Engineering Associates 
Scheeser Buckley Mayfield LLC 

 
$147,500

05/28/2010 
OR #201 
Locally 
Administered

MUN-100014  
Harris Dining Hall HVAC Replacement 
Miami University  
Oxford, Ohio 

$1,400,000
Heapy Engineering 
KLH Engineers 
Prater Engineering 

TBD: Contact 
Agency / Institution

05/28/2010 
OR #201 
Locally 
Administered

OSU-081047  
John Herrick Drive Rebuild Phase 1 
The Ohio State University  
Columbus, Ohio 

$6,300,000

DLZ Ohio, Inc. 
EMH&T 
Kleingers & Associates 
MS Consultants 

TBD: Contact 
Agency / Institution

05/27/2010 
OR #201 
Locally 
Administered

DMR-100003  
NODC Paving 2010 
Northwest Ohio Developmental Center  
Toledo, Ohio

$400,000
The Mannik & Smith Group 
Chevevey & Piccin 
*Buehrer Group 

$25,611

04/02/2010 
OR #200 
SAO Administered

CSU-100010 (CM at Risk) 
Emery Hall Preservation & Restoration Phase IV 
Central State University  
Wilberforce, Ohio

$1,780,000
Messer Construction Co. 
*Miles-McClellan Construction 
Thomas & Marker Construction 

TBD

02/24/2010 
OR #198 
Locally 
Administered

OSU-100266 
Stone Lab Green Energy Program Ph 1 
The Ohio State University 
Gibraltar Island 
Put-in-Bay, Ohio 

$320,000
*Metro DC Engineering, LLC 
Santee Consulting Services 
Poggemeyer Design Group 

$46,798

02/19/2010 
OR #198 
Locally 
Administered

OSU-080338 
College of Medicine Renovation/Addition Hazardous 
Material Abatement 
The Ohio State University 
Columbus, Ohio 

$13,000,000

*Electro-Analytical Inc (dba EA 
Group) 
Lawhon & Associates 
Gandee & Associates 

$15,040

12/07/2009 
OR #196 
Locally 
Administered

DRC-090047 
Domestic Water & Boiler Replacement 
Ohio Department of Rehabilitation and Correction 
Lebanon, Ohio

$1,425,003
Advanced Engineering Consultants 
*Kramer Engineers 
Roger D. Fields & Associates

TBD: Contact 
Agency / Institution

12/07/2009 
OR #196 
Locally 
Administered

DRC-090049 
Exterior Door Replacement - Warren Correctional 
Ohio Department of Rehabilitation and Correction 
Lebanon, Ohio

$1,360,000
*eS Architecture & Development 
KZF Design 
Renouveau Design

TBD: Contact 
Agency / Institution

12/23/2009 
OR #196 
Locally 
Administered

OSU-090445 
Dreese Exterior Sealant Repair 
The Ohio State University 
Columbus, Ohio

$1,270,000

Abbot Studios Architects & 
Planners 
*Shremshock Architects, Inc. 
CTL Engineering 

$112,649.93

12/23/2009 
OR #196 
Locally 
Administered

UTO-010656 
New Science Building 
University of Toledo 
Toledo, Ohio

$30,000,000
BHDP Architecture 
*SSOE 
The Collaborative

TBD: Contact 
Agency / Institution

11/18/2009 
OR #196 
Locally 
Administered

OSU-091575 
Patent Cafe Food Kitchens Renovation (Food 
Service Consultant) 
The Ohio State University 
Columbus, Ohio

$10,747,694
*JEM Associates (NJ) 
Robert Rippe & Associates (MN) 
The Hysen Group (MI)

TBD: Contact 
Agency / Institution

12/07/2009 
OR #196 
Locally 
Administered

OSU-091576 
Morehouse Parking Garage - Demolish and 
Construct Surface Lots 
The Ohio State University 
Columbus, Ohio

$2,209,149
*EMH&T 
Jobes Henderson & Associates 
Resource International

$226,551

11/05/2009 
OR #195 

UCN-08085A 
Kettering North Demolition 

$3,000,000 *Champlin Architecture 
JL Bender TBD: Contact 
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Locally 
Administered

The University of Cincinnati 
Cincinnati, Ohio

TRIAD Architects Agency / Institution

11/04/2009 
OR #195 
Locally 
Administered

UCN-06040C 
Morgens Hall Renovation and Scioto 
Decommissioning 
The University of Cincinnati 
Cincinnati, Ohio

$27,748,000

GBBN 
Moody Nolan 
*Richard Fleischman + Partners 
Architects

TBD: Contact 
Agency / Institution

11/18/2009 
OR #195 
Locally 
Administered

OSU-091575 
Patent Cafe Food Kitchens Renovation (A/E) 
The Ohio State University 
Columbus, Ohio

$10,747,694

*FRCH Design Worldwide 
Hendon & Redmond 
M+A Architects 
Perspectus Architecture

$1,217,199

11/18/2009 
OR #195 
Locally 
Administered

OSU-100217 
Mason Hall - First and Second Floor Renovations 
The Ohio State University 
Columbus, Ohio

$5,974,259

Champlin Architecture 
*Kallmann McKinnell & Wood 
Architects (MA) with Bialosky + 
Partners Architects 
Phillip Markwood Architects 
Westlake Reed Leskosky

$400,500

11/10/2009 
OR #195 
Locally 
Administered

OSU-090581 
Chemical and Biomolecular Engineering and 
Chemistry Building - Design Architect 
The Ohio State University 
Columbus, Ohio

$126,000,000

Bohlin Cywinski Jackson (PA) 
David Brody Bond Aedas (NY) 
Ellenzweig (MA) 
FLAD Architects (WI) 
Payette (NY) 
Pelli Clark Pelli (CT) 
Perkins + Will (IL) 
Pohlshek Partnership (NY) 
SmithGroup (MI) 
Tsoi-Kobus & Associates (MA) 
Wilson Architects (NY) 
Zimmer Gunsul Frasca (NY) 

TBD: Contact 
Agency / Institution

11/10/2009 
OR #195 
Locally 
Administered

OSU-090581 
Chemical and Biomolecular Engineering and 
Chemistry Building - Architect of Record 
The Ohio State University 
Columbus, Ohio

$126,000,000

Anshen + Allen 
BHDP 
Braun & Steidl/IKM 
*Burt Hill 
Champlin Architecture 
NBBJ

$8,425,000

11/10/2009 
OR #195 
Locally 
Administered

OSU-090581 
Chemical and Biomolecular Engineering and 
Chemistry Building - Commissioning 
The Ohio State University 
Columbus, Ohio

$126,000,000

*Four Seasons 
FTC&H 
Heapy Engineering 
Horizon Engineering

$393,333.54

11/10/2009 
OR #195 
Locally 
Administered

OSU-090581 
Chemical and Biomolecular Engineering and 
Chemistry Building - MEP 
The Ohio State University 
Columbus, Ohio

$126,000,000

Affiliated Engineers (WI) 
ARUP (NY) 
HAWA (OH) 
M/E Engineering (NY) 
RMF (MD) 
Vanderweil (MA)

TBD: Contact 
Agency / Institution

11/24/2009 
OR #195 
Locally 
Administered

OSU-081230 
William H. Hall Complex Expansion, Phase 2 - 
Commissioning 
The Ohio State University 
Columbus, Ohio

$33,056,494
*Four Seasons Environmental 
Horizon Engineering Associates 
Scheeser Buckley Mayfield 

$68,088.05

11/24/2009 
OR #195 
Locally 
Administered

OSU-071589 
Hopkins Hall Mechanical Improvements 
The Ohio State University 
Columbus, Ohio

$5,668,290

Advanced Engineering 
DLZ 
Kramer Engineering 
*Prater Engineering 

$398,170

10/09/2009 
OR #194 
Locally 
Administered

OHU-091500 
Clippinger Lab - Phase 2b-3 
Ohio University 
Athens, Ohio

$6,900,000

Burt Hill 
URS 
W.E. Monks & Co. 
Westlake, Reed, Leskosky 

TBD: Contact 
Agency / Institution

10/19/2009 
OR #194 
Locally 
Administered

WSU-100012 
Master Plan - Land Use and Development 
Wright State University 
Dayton, Ohio

$200,000
Burt Hill 
NBBJ 
Sasaki 

TBD: Contact 
Agency / Institution

09/21/2009 
OR #193 
SAO-Administered

NEM-090001 (CM) 
Campus Research and Academic Expansion 
NEOUCOM 
Rootstown, Ohio

$37,930,000

Bovis Lend Lease, Inc. 
Donley's Inc. 
*The Ruhlin Company 
Welty Building Company 

 
$1,405,035

09/11/2009 
OR #193 
SAO-Administered

BWC-100001 
BWC Chiller/Ice Tank Replacement 
Columbus, Ohio

$1,550,000

DLZ Ohio, Inc. 
Korda/Nemeth Engineering 
Motz Engineering 
*Star Consultants 

$141,260

09/02/2009 
OR #193 
SAO-Administered

DOT-100001 
Noble County Maintenance Facility / ODOT 
Caldwell, Ohio

$4,800,000

*Jerome M. Scott Architects 
ms consultants, inc. 
Schorr Architects, Inc. 
Wachtel & McAnally 
Architects/Planners, Inc. 

$403,171

08/28/2009 
OR #192 
Locally 
Administered

WSU-090041 
Halon Replacement Project 
Wright State University 
Dayton, Ohio

$500,000
Heapy Engineering 
Helmig-Lienesch Engineers 
*Prater Engineering 

TBD: Contact 
Agency / Institution

08/28/2009 
OR #192 

WSU-090034 
Elevator Upgrades 

$500,000 JL Bender 
Oregon Group Architects TBD: Contact 

Page 7 of 9Short List Report

10/1/2012http://ci.oaks.ohio.gov/Services/ProfessionalDesignOpportunities/ShortListReport.aspx



Locally 
Administered

Wright State University 
Dayton, Ohio

*Stilson & Associates, Division of 
DLZ 

Agency / Institution

08/28/2009 
OR #192 
Locally 
Administered

WSU-090038 
Health Science Roof Replacement 
Wright State University 
Dayton, Ohio

$317,000
Annette Miller Architects 
eS Architecture and Development 
*SFA Architects 

TBD: Contact 
Agency / Institution

08/28/2009 
OR #192 
Locally 
Administered

WSU-090029 
Rike Hall Second Floor HVAC and General 
Renovation 
Wright State University 
Dayton, Ohio

$520,000
*Annette Miller Architects 
Schorr Architects 
TRIAD Architects 

$50,000

07/14/2009 
OR #191 
SAO-Administered

NEM-090001 (A/E) 
Campus Research and Academic Expansion 
NEOUCOM 
Rootstown, Ohio

$37,930,000

Burt Hill, Inc. 
Hasenstab Architects 
*TC Architects 
URS 

 
$2,727,555.92

06/15/2009 
OR #190 
Locally 
Administered

UCN-09101A 
Radiology Office Building 
The University of Cincinnati 
Cincinnati, Ohio

$2,100,000
BSA LifeStructures 
*GBBN 
PFB Architects 

TBD: Contact 
Agency / Institution

06/18/2009 
OR #190 
SAO-Administered

DRC-090026 
Fire Alarm Upgrade 
Lebanon Correctional Institution 
Lebanon, Ohio

$3,125,500

*Advanced Engineering 
Consultants 
DLZ Ohio 
KZF Design 
Kramer Engineers 
Roger D. Fields & Associates 

$235,213

06/18/2009 
OR #190 
SAO-Administered

DRC-090050 
Roof Replacement 
Correctional Reception Center 
Orient, Ohio

$2,604,199

*Archatas, Inc. 
Asebrook & Co. Architecture 
eS Architecture and Development 
Schorr Architects 

$199,750

06/18/2009 
OR #190 
SAO-Administered

DRC-090052 
Medical/Dental Addition 
Lorain Correctional Institution 
Grafton, Ohio

$1,735,000
Kaczmar Architects Incorporated 
*mbi k2m Architecture 
Ziska Architecture 

$268,125

05/06/2009 
OR #189 
SAO-Administered

EXP-090003 
North Parking Lot Improvements 
Ohio Expositions Commission 
Columbus, Ohio

$5,000,000
Kabil Associates, Inc. 
*Korda/Nemeth Engineering, Inc. 
Star Consultants, Inc.

$345,975

04/09/2009 
OR #189 
SAO-Administered

DAS-010100 
North High Street Complex Renovation, Phase 4 
Ohio Dept. of Administrative Services 
Columbus, Ohio

$52,505,945

*Acock Associates Architects 
Feinknopf Macioce Schappa 
Architects 
Schooley Caldwell Associates

$4,005,429

04/09/2009 
OR #188 
SAO-Administered

OHU-071730 
Scripps College of Communication - Phase 1 
Ohio University 
Athens, Ohio

$18,000,000

Feinknopf Macioce Schappa 
Architects 
Moody Nolan, Inc. 
NBBJ 
Schooley Caldwell Associates 
*The Collaborative, Inc.

$1,159,650

02/12/2009 
OR #186 
SAO-Administered

DYS-050133 
ORVJCF Classroom Addition - Phase 2 
Ohio River Valley Juvenile Correctional Facility

$6,800,000

KZF Design, Inc. 
Shremshock Architects, Inc. 
*Wachtel & McAnally 
Architects/Planners, Inc.

$668,827

02/04/2009 
OR #186 
SAO-Administered

DOT-090005 
Rest Areas Renovation 
Various locations throughout Ohio

$12,000,000

Feinknopf Macioce Schappa 
Architects 
KZF Design 
*Shremshock Architects

$889,360

01/30/2009 
OR #185 
SAO-Administered

CTI-090001 
ERC Renovation (Columbus Hall) 
Columbus State Community College

$5,400,000

Acock Associates Architects 
*BHDP Architecture 
McDonald, Cassell & Bassett 
Schooley Caldwell Associates

$389,226

12/15/2008 
OR #184 
SAO-Administered

DMR-090010 
Various Improvements 
Northwest Ohio & Tiffin Developmental Centers

$1,655,500

Archatas 
Bodner & Kerik Architects, Inc. 
*Buehrer Group Architecture & 
Engineering, Inc.

$107,200

12/18/2008 
OR #184 
SAO-Administered

DMR-090013 
Various Improvements 
Southwest Ohio Developmental Center

$1,260,000
Archatas 
*eS Architecture and Development 
Star Consultants, Inc.

$158,802

12/01/2008 
OR #184 
SAO-Administered

DOT-090003 
District 11 Re-roof 
Ohio Department of Transportation 
New Philadelphia, Ohio

$4,800,000
Makovich & Pusti Architects, Inc. 
*Schorr Architects, Inc. 
Shremshock Architects, Inc. 

$389,000

11/18/2008 
OR #183 
SAO-Administered

EXP-090002 
2008 Electrical Upgrades 
Ohio Expositions Commission

$2,100,000

Advanced Engineering Consultants 
*Bennett Engineering, Inc. 
DLZ Ohio, Inc. 
Star Consultants, Inc.

$180,892

11/10/2008 
OR #183 
SAO-Administered

EXP-090001 
Sheep and Swine Barn Renovations 
Ohio Expositions Commission 
Columbus, Ohio

$11,900,000

Davis Wince, Ltd. 
McDonald, Cassell & Bassett, Inc. 
*Schorr Architects, Inc. 
Star Consultants, Inc.  

$898,244

07/24/2008 
OR #179 
SAO-Administered

ADJ-090001 
Delaware Training and Community Center 
Adjutant General's Department 

$21,553,840
KZF Design, Inc. 
Maddox-NBD, Inc. 
*Poggemeyer Design Group 

$801,724
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Request for Qualifications  
Design-Build Services 
The Ohio State University 
Facilities Operations and Development http://fod.osu.edu
400 Central Classroom Building ▪ 2009 Millikin Road ▪ Columbus, OH  43210 Phone: 614-292-4458

 

OSU-110106 Publish Date: September 6, 2012; Ohio Register #229 Page 1 

 

A. PROJECT DESCRIPTION 

1. The Ohio State University (the "Owner") is seeking statements of qualifications 
from firms interested in providing design and construction services as a design-builder for the 
INDOOR GOLF FACILITY (Project OSU-110106):  

Estimated DB Total Contract Sum is $5,484,382.00 

Total Project budget is $6,079,259.00 

Pre-construction Duration: October 2012 through January 2013 

Construction Duration: January 2013 through January 2014    

Building Commissioning:  August 2013 through January 2014 

Occupancy:  November 2013 through January 2014 

Total Project Duration: October 2012 through January 2014 

Criteria Architect/Engineer (the “Criteria A/E”):  Acock Associates Architects, LLC. 

The scope of the project is to construct an Indoor Golf Practice Facility with 
approximately 19,250 square feet of space and potentially, separate heated outdoor hitting bays, 
all of which will be located on-site of The Ohio State University Golf Course. This facility will 
benefit the Men and Women’s varsity golf teams. The Indoor Golf Facility will be sited between 
the #18 Scarlet and #18 Gray golf holes on the OSU Course. The outdoor hitting bays will be 
sited in the vicinity of the existing outdoor driving range. The Indoor Facility will include, but 
not limited to offices, team locker rooms, fitness rooms, storage areas, sand traps, putting greens 
and tee boxes. 

2. EDGE.  The Equal Opportunity Division of the Department of Administrative 
Services shall establish Encouraging Diversity, Growth and Equity ("EDGE") participation 
goals, which goals will be set forth in the RFP.   

3. GREEN BUILD POLICY.  The Project is required to comply with the Owner’s 
Green Build Policy. 

4. LEED.  The Project is required to qualify for LEED certification. 

B. PROJECT DELIVERY 

The Project will be designed and constructed using the "Design-Build" project delivery 
system.  The design and construction services shall be set forth in more detail in the Design-
Build Agreement, Ohio Department of Administrative Services, the form of which will be 
provided to short-listed firms, as defined in Section C.3. 
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C. SELECTION PROCESS 

1. General.  The Design-Builder shall be selected using a two-step best value 
selection process in which award is based upon a combination of qualifications and price 
considerations.   

2. Qualifications Phase.  Qualifications generally include competence to perform the 
required design-build services; ability to manage the required workload and provide qualified 
personnel, equipment, and facilities; past performance as reflected by the evaluation of previous 
clients with respect to factors such as control of costs, quality of work, and meeting deadlines; 
ability to comply with Ohio Revised Code Sections 4703.182, 4703.332, and 4733.16, including 
the use of a licensed design professional for all design services; financial responsibility as 
evidenced by the capability to provide a surety bond equal to one hundred per cent of the 
contract sum; history of performance with meeting goals of any diversity and inclusion programs 
required by a public authority or by applicable law, compliance with applicable affirmative 
action programs; and other similar factors.  

3. Short-List.  The Owner will evaluate each firm responding to this RFQ on the 
basis of that firm’s submitted qualifications and the qualifications and experience of the 
particular individuals identified as the candidate's proposed team for the Project.  The Owner 
may hold discussions with individual firms to explore further their qualifications, the scope and 
nature of the services they would provide, and the various technical approaches they may take 
regarding the Project. After evaluating the responses to this RFQ, the Owner will select a short-
list of no fewer than three candidates that it considers to be the most qualified, except if the 
Owner determines that fewer than three firms are qualified, it will only select the qualified firms. 

4. RFP.  The Owner will provide the short-listed firms a Request for Proposal 
("RFP") that will contain a description of the Project, including a statement of available design 
detail, a description of how the Guaranteed Maximum Price (“GMP”) for the Project shall be 
determined, including the estimated level of design detail upon which the GMP shall be based, 
the form of the design-build contract, and a request for a pricing proposal. The RFP will specify 
that the proposal shall contain the technical proposal and a separate pricing proposal. The Owner 
may also include in the RFP a request for a proposed GMP. 

5.  Pre-Interview Meeting.  Prior to submitting a response to the RFP, the short-
listed firms will be invited to meet individually with the Owner.  The purpose of the pre-
interview meeting is to permit the short-listed firms to ask the Owner questions in an individual 
setting to help the firms prepare their responses to the RFP.  The pre-interview meeting will be 
held at 400 Central Classroom Building, 2009 Millikin Road, Columbus, Ohio 43210.  The 
Owner will notify each short-listed firm to schedule individual times for the pre-interview 
meetings. 

6. Interview.  After submitting responses to the RFP, the short-listed firms will be 
interviewed by the Owner.  The purpose of the interview will be to meet the proposed Project 
team, become familiar with key personnel, and understand the Project approach and ability to 
meet the Owner's stated objectives for the Project.  Please be prepared to discuss with specificity 
the firm's capacity to conduct this work in compliance the Owner's timetable, budget, and EDGE 
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expectations.  The interviews will be held at 400 Central Classroom Building, 2009 Millikin 
Road, Columbus, Ohio 43210.  The Owner will notify each short-listed firm to schedule 
individual times for the interviews. 

7. Selection Schedule 

Qualifications Due 9/21/12 @ 3:00pm 

RFP Issued to the Short-Listed Firms 9/28/12 

Pre-Proposal Meeting 10/5/12 

Proposals Due 10/17/12 @ 3:00pm 

Interviews 10/25/12 

Selection of Design-Builder 10/25/12 

  
8. Communication.  Firms considering responding to this RFQ are strictly prohibited 

from communicating with any member of the Owner's staff, as all questions should be directed 
in writing to the person identified in Section E.2 hereof. 

9. Cancellation and Rejection.  The Owner reserves the right to cancel at any time 
for any reason this solicitation and to reject all proposals.  The Owner shall have no liability to 
any proposer arising out of such cancellation or rejection.  The Owner reserves the right to waive 
minor variations in the selection process.  

D. REQUESTED SUBMISSIONS 

Proposers are requested to submit the following information in response to this RFQ: 

1. Statement of Qualifications.  Complete the “Statement of Qualifications – Design 
Builder”.  Electronic versions may be accessed at http://fod.osu.edu/vendor/.  Scroll down and 
click on Professional Services, then Statement of Qualifications- Design Build. 

2. Bonding/Insurance.  Provide evidence of capacity to provide bonding and a copy 
of the firm's certificate of insurance showing the firm's current limits of liability for commercial 
general liability, employer's liability, business automobile liability, and professional liability. 

3. EDGE.  Describe the firm’s history of performance with meeting goals of any 
diversity and inclusion programs required by a public authority or by applicable law, and 
compliance with applicable affirmative action programs.  

4. Management Systems.  Describe the record keeping, reporting, monitoring and 
other information-management systems that the firm would propose to use for the Project.  
Describe the scheduling and cost-control systems the firm would propose to use for the Project.  

5. Self-Performed Work.  Indicate whether the firm intends to self-perform any work 
on the Project through an acceptable competitive process and, if so, the nature of the work and 
capability to self-perform. 
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6. Estimating.  Describe the capability of in-house estimating and describe the use of 
in-house estimating on projects comparable to the Project. 

7. Other Considerations.     

a. Contractor/architect should demonstrate expertise on projects similar in 
size and scope. 

b. Contractor/architect should demonstrate expertise in providing and 
installation of high quality country club/residential finishes. 

E. INSTRUCTIONS FOR DELIVERY AND DEADLINE 

1. Six (6) copies of the proposal must be submitted in a sealed container clearly 
marked "Statement of Qualifications for Design-Build Services for INDOOR GOLF FACILITY" 
and delivered by the time and date specified in subparagraph E.3 to: 

Attention: Gary Collier, Project Manager 
The Ohio State University 
Facilities Operations and Development 
400 Central Classroom Building 
2009 Millikin Road 
Columbus, Ohio 43210 
 

2. Questions must be in writing and directed to Gary Collier, Project Manager, email 
address at collier.26@osu.edu. Answers to any questions shall be in writing and shall be sent to 
all firms who have received this RFQ. 

3. Responses to this RFQ must be received at the address listed in Section E.1 by 
3:00 p.m. local time on 9/21/2012. 
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Administration of Project: Ohio Department of Natural Resources 
 

Project Name Statewide Technical Services - Phase VIII Response Deadline 10/05/2012  4:30 p.m.  local time

Project Location Various Counties Throughout Ohio  Project Number DNR-130018 

City / County N/A  Project Manager Jerry Reed,  P.E.  

Agency/Institution Division of Engineering  Contracting Authority Division of Engineering 

No. of paper copies requested (stapled, not bound) Three (3) No. of electronic copies requested on CD (PDF)  One (1)  
 
Submit the requested number of Statements of Qualifications (SAO Form F110-330) directly to Beth Pratt at  2045 Morse 
Road Bldg. E-3, Columbus, Ohio  43229-6693. See Section H for additional submittal instructions. 
 
 
Project Overview 
 
A. Project Description 
 

Professional engineering and architectural services are required to provide technical support, on an as-needed basis, for 
various small renovation and improvements projects to be completed at ODNR facilities statewide.  While a specific scope 
of work has not been identified for this contract, it is anticipated that individual projects could involve: rehabilitation of 
electrical, mechanical, HVAC and water / wastewater systems; environmental, structural and geotechnical assessments; 
and design of minor building construction and/or renovation.  Anticipated work task for each project could include: 
 

 On-site evaluation and meetings with facility staff to assess scope of work for individual projects. 
 Preparation of investigation reports with alternative analysis, recommendations and cost estimates. 
 Preparations of construction documents for selected rehabilitation or improvements projects. 
 Application for and securing applicable permits. 
 Provide construction administration services. 

 
B. Scope of Services 

 
While specific projects and scopes of work have not been identified at this time, the selected consultant(s) will be retained 
through a specific time period (probably two years); projects and deliverables will be determined on an as-needed basis 
from deficiencies noted by facility managers during maintenance or from prior inspections.  Fees for each assigned task 
will be based on a man-hour fee schedule to be negotiated as part of the contract. 
 
A contract will be awarded to each of up to two (2) of the most qualified firms, as determined through the selection 
process. 
  
     
 
For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (SAO 
Form #F110-330), below is a list of relevant scope of work requirements for this RFQ: 

 

1. Experience with electrical system renovations and new installations. 

2. Experience with mechanical system renovations and new installations. 

3. Experience in design of minor building renovations and new installations. 

4. Experience with water and wastewater system renovations and new installations. 

5. Experience performing environmental assessments, including asbestos assessments.  

6. Experience performing structural assessments. 

7. Experience performing geotechnical assessments. 

8. Experience performing construction administration services. 
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Project Name ODNR Statewide Technical Services - Phase VIII   Project Number DNR-130018 
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C. Funding / Estimated Budget 

Total Project Cost $ 150,000.00/contract. State Funding $ 100% of Project Costs 

Construction Cost $ To Be Determined Other Funding $0.00

Estimated A/E Fee 5% to 10%   
 

NOTE:  The A/E fee percentage for this project includes all professional design services, and consultant services necessary for proper 
completion of the Basic Services for the successful completion of the project, including but not limited to: review and verification of the 
Program of Requirements provided by the Owner, validation of existing site conditions (but not subsurface or hidden conditions), preparation 
of cost estimates and design schedules for the project. Fees may be negotiated and allocated for Additional Services (e.g., creation of a 
Program of Requirements, extensive evaluation or validation of site conditions, extensive pre-design investigations, code-required special 
inspection and testing, Quality Assurance testing during the construction period, and testing due to unforeseen conditions). 
 

D. Services Required (see note below) E. Anticipated Schedule 
 

Primary 
Architectural, Mechanical and Electrical 
Engineeringl  A/E Services Start (mm/yy) 04 / 2013 

Secondary Structural Engineeringl  Construction Contracts Start (mm/yy) TBD 

 Civil Engineering  Construction Contracts Completed (mm/yy) NA 

 Environmental Engineeringl  A/E Services Completed (mm/yy) 06 / 2015 

 Geotechnical Engineeringl    

   F. EDGE Participation Goal  

     

Others   Percent of initial TOTAL A/E Fee 5 % 
 

NOTE: The primary A/E shall be (1) a registered architect holding a license and certificate of authorization issued by the Ohio Architects Board 
pursuant to O.R.C. Chapter 4703, (2) a landscape architect holding a license and certificate of authorization issued by the Ohio Landscape 
Architects Board pursuant to O.R.C. Chapter 4703, or (3) a professional engineer or professional surveyor holding a license and certificate of 
authorization issued by the Ohio Engineers and Surveyors Board pursuant to O.R.C. Chapter 4733. 

G. Evaluation Criteria for Selection 

Previous experience, similar in size and scope to the proposed project tasks, including relevant past work of the 
prospective firm’s proposed staff, sub-consultants and/or other team members; appropriate qualifications of proposed 
project team members; appropriate size of team for the project; proximity of prospective firm to the project sites; past 
performance of prospective firm and team for ODNR and others; and dollar value of ODNR and State of Ohio contracts in 
the previous three years.    
 
All firms must provide along with SAO Form #F110-330 Parts I and II.  Please note that ODNR no longer requests 
additional supplemental information to be submitted along with the SAO Form #F110-330.   Please contact Beth 
Pratt, P.E., with the ODNR Division of Engineering at 614/265-6957, if you have any questions on the format or 
process for the submission of the RFQ.     
 
Firms responding to this Request for Qualifications are required to submit the Commitment to Participate in the EDGE 
Business Assistance Program form in its Statement of Qualifications (SAO Form #F110-330) submitted in response to the 
RFQ, to indicate its intent to contract with and use of EDGE-certified Business Enterprise(s), as a part of the proposed 
team. The Intent to Contract and to Perform and / or waiver request letter and Demonstration of Good Faith Effort form(s) 
with complete documentation will be required at the Fee Proposal stage. Both forms can be accessed via the SAO 
website at http://ohio.gov/sao (click on Forms).  
 
In accordance with Section 9.24 of the Ohio Revised Code, ODNR is prohibited from awarding a contract for goods, 
services, or construction, paid for in whole or in part with state funds, to a person against whom a finding for recovery has 
been issued by the auditor of state, if the finding for recovery is unresolved.  In preparing a short list recommendation for 
this project, ODNR shall verify each consultant’s compliance with the requirements of Section 9.24. 
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Project Name ODNR Statewide Technical Services - Phase VIII   Project Number DNR-130018 
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H. Submittal Instructions 

Firms are required to submit the current version of Statement of Qualifications (SAO Form F110-330) available via the 
SAO website at http://ohio.gov/sao (click on Forms). 
 
Paper copies of the Statement of Qualifications should be stapled only. Do not use special bindings or coverings of any 
type. Cover letters and transmittals are not necessary. 
 
Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your 
firm’s name. Use the “print” feature of Adobe Acrobat Professional or similar software for creating a PDF rather than using 
a scanner. If possible, please reduce the file size of the PDF. In Adobe Acrobat Professional, go to Advanced, then PDF 
Optimizer. Also, please label the CD and the CD cover with the project number and firm name.  

 
 



Selection of Engineering, Architectural, Landscape Architectural, and Land Surveying Firms
PROJECT: Statewide Technical Services

Phase VII
PROJECT NUMBER: DNR-130018

FIRM:
EVALUATORS:

CITY, STATE:

EVALUATION DATE:                                  Value Rating Weight Score

A. FIRM'S LOCATION 0-50 miles 5
51-100 miles 4
101-150 miles 3 2 0
151-200 miles 2

_________________ miles (Estimated)   over 200 miles 1

B. SIZE OF PROJECT TEAM
1.    Size from Statement of Interest:  

       Firm _____________ 1-5 2 0

       Subconsultants ____________

2.  Coordination with subconsultants
1-5 2 0

C. QUALIFICATIONS OF TEAM Project Manager 1-5 2 0

1.  Appropriate disciplines and professional

        registrations provided

2.  Relative project experience Firm 1-5 2 0

Project Manager 1-5 2 0

 
1-5 0

D. STATE WORK AWARDED RECENTLY $0 - $75k 5
1.  ODNR Contracts (fees) in past 2 years: $75k  - $150k 4

$150k - $225k 3 1 0
$ __________________________ $225k - $300k 2

$300k + 1

2.  Total State of Ohio work (fees) in past 2 years:  $0 - $250k 5
$250k - $500k 4

$ __________________________ $500k - $750k 3 1 0
$750k - $1 mil. 2
$1 mil. + 1

E. GENERAL IMPRESSIONS OF FIRM

1.  Quality of Statement of Interest 1-5 1.5 0

2.  Performance (ODNR & Others) 1-5 1 0

 TOTAL SCORE 20 0
Revised 04/12

Publish Date: September 6, 2012; Ohio Register #229

Team Members (Firm, 
Staff and Sub-
consultants)

02

1.5

Firm's staff and 
subconsultants

Score based on size of 
team, firm, sub-
consultants, as 
compared to project size 
and scope.

Score based on role, 
location and number of 
subconsultants.

1-5

Ohio Department of Natural Resources
Division of Engineering

Evaluation of Statements of Interest

Proximity of office where Project Manager will be 
located to ODNR Complex in Columbus.
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Administration of Project: Ohio Facilities Construction Commission 
 

Project Name Academy Courtyard Addition Response Deadline Oct. 1, 2012 | 4:00 pm  local time

Project Location 740 East 17th  Avenue  Project Number DPS-120003 

City / County Columbus / Franklin  Project Manager Michael Covault 

Agency/Institution Department of Public Safety  Contracting Authority* Department of Public Safety 

*The Contracting Authority for OFCC-administered projects is the Ohio Facilities Construction Commission. The Contracting Authority for 
locally administered projects is the state agency or institution of higher education. 

No. of paper copies requested (stapled, not bound) 0 No. of electronic copies requested on CD (PDF) 1 
 
Submit the requested number of Statements of Qualifications (Form F110-330) directly to the following address: Ohio Facilities 
Construction Commission, Attention: Christina Miller, 4200 Surface Road, Columbus, Ohio 43228. See Section H for 
additional submittal instructions. 
 
 
Project Overview 
 
A. Project Description 
 

The Ohio State Highway Patrol Training Academy has an established need for additional assembly space and office 
functions. In meeting these needs a preliminary Program of Requirements has been developed by the Department of 
Public Safety in which the following Project has been identified.    
 
The Academy Courtyard Addition Project will consist of four principle elements:  
 

1) A new Building Addition within an approximate site area of 16,410 S.F. and Building footprint of 12,000 S.F.; 
main functions to include:   

 
 A 500 to 600 seat Auditorium with stage and projection room; 

 
 An office suite for the Academy Commandant and three senior officers with reception/waiting space -

VIP room with audio/video conferencing capabilities; and 
 

 Lobby with connecting corridor to existing adjacent facility -support spaces, such as restrooms, janitors 
closet, and basement space for HVAC mechanical and electrical equipment. 

 
2) Construction of a 3,800 min. S.F. concrete parade /formation Deck connected to the south side of the Addition   
 
3) Replacement of a breezeway along the east side and north end of the Courtyard; including concrete paved area 

for vehicle access  
 
4) Reconstruction of the Courtyard and established components, including a relocated Memorial with eternal gas-

flame, installation of a new flag pole, and landscaping.  Reference above from “Project Description, Architectural 
Program, Total Project Budget, Project Schedule Final Report”- dated August 6, 2012, as the preliminary 
Program of Requirements. (POR)  A “Geotechnical Subsurface Exploration” Report –dated June 8, 2012 has 
also been prepared. 
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F110-02v0411 Publish Date: September 11, 2012; Ohio Register #229 Page 2 of 4 

B. Scope of Services 
 
The selected Architect/Engineer (A/E), as a portion of its required Scope of Services and prior to submitting its proposals, 
will discuss and clarify with the Owner and/or the Ohio Facilities Construction Commission, the cost breakdown of the 
Architect/Engineer Agreement detailed cost components to address the Owner’s project requirements. Participate in the 
Encouraging Growth, Diversity & Equity (EDGE) Program as required by statute and the Agreement.  As required by the 
Agreement, and as properly authorized, provide the following categories of services: Program Verification, Schematic 
Design, Design Development, Construction Document Preparation, Bid and Award Support, Conformed Documents, 
Construction Phase, Post-Construction Phase, and Extra Services and Additional Services of all types.  
 
During the construction period, provide not less than 4 hours (excluding travel time) on-site construction administration 
services each week, including (1) attendance at progress meetings, (2) a written field report of each site visit, (3) on-site 
representation comprised of the A/E and its consultant staff involved in the primary design of the project, all having 
relevant and appropriate types of construction administration experience.  Civil Engineering, Landscaping, Architectural, 
Structural, and MEP design services will be required for this new Building Addition and Courtyard Renovation Project. 
Special design/consultant services are anticipated for acoustical and auditorium lighting design, and in support of 
audio/video, security, and internal technology needs. The design team will be required to coordinate all audio-visual 
equipment selection for both the Auditorium and the VIP Room with the Owner for compatibility with the Ohio Emergency 
Management Agency. The project facility will not be designed to achieve LEED certification, but does need to incorporate 
energy efficiency and sustainability features in line with LEED ideology. As a part of basic services: A life-cycle cost 
analysis and fundamental commissioning will be required.    
 
It will important to demonstrate experience with similar types of projects with auditorium functions, a high level of 
communications, audio, and visual technology, LEED projects, and as applied to specific State of Ohio projects where 
possible. A demonstrated track record of meeting project budgets and schedules is especially essential in furthering the 
likely-hood of continuing future project success.   Basic services are to include local travel expenses, general phone calls 
and mailings as may be required, design review meetings, printing of documents for Owner coordination/use during 
design, review, end-of-phase documentation, and for permit review, conformed documents, and record documents. 
Allowances will be provided for change orders, bid prints, permit prints, record document prints, advertising, building 
permit fees and special inspection/testing services as also needed during construction.     
 
The standard design/bid/construction delivery method will be utilized with a (single) General Contractor. The scope of 
design work will be phased accordingly.   
 
For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (Form 
#F110-330),  below is a list of relevant scope of work requirements for this RFQ:   

 
1. Program Verification  
2. Schematic Design  
3. Design Development  
4. Construction Documents Preparation  
5. Bid and Award Support  
6. Conformed Documents  
7. Construction Administration   
8. Post Construction   
9. Additional Services 

C. Funding / Estimated Budget 

Total Project Cost $3,590,000 State Funding $3,590,000 

Construction Cost $2,700,000 Other Funding $0

Estimated A/E Fee 7.34%% to 8.40%%   
 

NOTE:  The A/E fee percentage for this project includes all professional design services, and consultant services necessary for proper 
completion of the Basic Services for the successful completion of the project, including but not limited to: review and verification of the 
Program of Requirements provided by the Owner, validation of existing site conditions (but not subsurface or hidden conditions), preparation 
of cost estimates and design schedules for the project. Fees may be negotiated and allocated for Additional Services (e.g., creation of a 
Program of Requirements, extensive evaluation or validation of site conditions, extensive pre-design investigations, code-required special 
inspection and testing, Quality Assurance testing during the construction period, and testing due to unforeseen conditions). 
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D. Services Required (see note below) E. Anticipated Schedule 
 

Primary Architectural  Professional Services Start (mm/yy) 11/12 

Secondary Civil Engineering  Construction Contracts Start (mm/yy) 08/13 

 Landscape Architecture  Construction Contracts Completed (mm/yy) 08/14 

 Structural Engineering  Professional Services Completed (mm/yy) 09/14 

 Fire Protection Engineering    

 MEP Engineering  F. EDGE Participation Goal  

 Acoustical Consulting    

Other(s) 

Audio-visual, Life Cycle Analysis, 
Fundamental Commissioning, Special 
Inspections & Testing  Percent of initial TOTAL A/E Fee 5% 

 

NOTE: The primary A/E shall be (1) a registered architect holding a license and certificate of authorization issued by the Ohio Architects Board 
pursuant to O.R.C. Chapter 4703, (2) a landscape architect holding a license and certificate of authorization issued by the Ohio Landscape 
Architects Board pursuant to O.R.C. Chapter 4703, or (3) a professional engineer or professional surveyor holding a license and certificate of 
authorization issued by the Ohio Engineers and Surveyors Board pursuant to O.R.C. Chapter 4733. 

G. Evaluation Criteria for Selection 

Demonstrated ability to meet Owner’s programmed project vision, scope, budget, and schedule on previous projects. 
Previous experience compatible with the proposed project (e.g., type, size). Relevant past work of prospective firm’s 
proposed consultants. Past performance of prospective firm and its proposed consultants.   
 
Qualifications and experience of individuals directly involved with the project. Proposer’s previous experience (numbers of 
projects, sizes of projects) when working with its proposed consultants. Specification writing credentials and experience. 
Experience and capabilities of creating or using Critical Path Method (CPM) schedules and of using CPM schedules as a 
project management resource. Approach to and success of using partnering and Alternative Dispute Resolution. Proximity 
of prospective firms to the project site. Proposer’s apparent resources and capacity to meet the needs of this project. The 
selected A/E and all its consultants must have the capability to use the Internet within their normal business location(s) 
during normal business hours.   
 
Interested A/E firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program 
form in its Statement of Qualifications (Form #F110-330) submitted in response to the RFQ, to indicate its intent to 
contract with and use EDGE-certified Business Enterprise(s), as a part of the A/E’s team. The Intent to Contract and to 
Perform and / or waiver request letter and Demonstration of Good Faith Effort form(s) with complete documentation must 
be attached to the A/E’s Technical Proposal. Both forms can be accessed via the OFCC website at http://ofcc.ohio.gov). 
The Intent to Contract and to Perform form is again required at the Fee Proposal stage.   
 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ.   

H. Submittal Instructions 

Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC 
website at http://ofcc.ohio.gov).   
 
Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your 
firm’s name. Use the “print” feature of Adobe Acrobat Professional or similar software for creating a PDF rather than using 
a scanner. If possible, please reduce the file size of the PDF. In Adobe Acrobat Professional, go to Advanced, then PDF 
Optimizer. Also, please label the CD and the CD cover with the project number and firm name.    
 
Submit all questions regarding this RFQ in writing to Christina Miller at christina.miller@ofcc.ohio.gov with the project 
number included in the subject line (no phone calls please). Questions will be answered and posted to the OAKS Capital 
Improvements (OAKS CI) website at http://ci.oaks.ohio.gov on a regular basis until one week before the response 
deadline. The Question & Answer (Q&A) document can be found by downloading a new version of the RFQ or by clicking 
on the Q&A link to the right of the project listing. The name of the party submitting a question will not be included on the 
Q&A document. 
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Project Name Academy Courtyard Addition  Proposer Firm  

Project Number DPS-120003  City, State, Zip  
 
Selection Criteria Value Score 
1.   A/E Firm Location (5 points) 

Proximity of primary A/E firm office where 
majority of work is to be performed in  
relationship to project site 

Less than 20 miles 4 - 5 
 20 to 75 miles 2 - 3 

More than 75 miles 0 - 1 
2.   A/E Firm Size (5 points) 

Number of relevant licensed professionals within 
primary A/E firm available to perform the work.  

Small = Less than 5 licensed professionals 0 - 1 

 Medium = 5 to 10 licensed professionals 2 - 3 
Large = More than 10 licensed professionals 4 - 5 

3.   Current Workload (5 points) 
Amount of fees awarded by the Contracting 
Authority to the primary A/E Firm in the previous 
24 months (exclude projects on hold) 

Less than $250,000 4 - 5 
 $250,000 to $500,000 2 - 3 

More than $500,000 0 - 1 
4.   Primary A/E Qualifications (30 points) 

a.    Project Management Lead Experience / ability of A/E project manager to 
manage scope / budget / schedule / quality 0 - 10  

b.    Project Design Lead Experience / creativity of lead designer to 
meet needs of owner 0 - 5  

c.    Technical Staff  Experience / ability of technical staff to 
develop quality construction documents 0 - 5  

d.    Construction Administration Experience / ability of field representative to 
identify / solve issues during construction 0 - 10  

5.   A/E Consultant Qualifications (10 points) 
Key Discipline Leads Experience / ability of all key discipline leads 

to effectively perform the work 0 - 10  
6.   Project Team Qualifications (15 points) 

a.    Previous Team Collaboration 
Number of projects that a majority of the 
team members have worked together 

Less than 5 projects (Low) 0 - 1 
 5 to 10 projects (Average) 2 - 3 

More than 10 projects (High) 4 - 5 
b.    LEED* Experience within Team LEED AP(s)** on Team 0 - 1 

 LEED Registered Project(s) 0 - 2 
LEED Certified Project(s) 0 - 2 
Satisfies ALL above Criteria Sum = 0 - 5 

c.     Team Organization Clarity of responsibility / communication 
demonstrated by table of organization 0 - 5  

7.   Overall Project Team Experience (30 points) 
a.    Budget and Schedule Management Performance in completing projects within 

original budget and schedule limitations 0 - 5  
b.    Experience with Similar Project Type Less than 5 projects (Low) 0 - 3 

 5 to 10 projects (Average) 4 - 6 
More than 10 projects (High) 7 - 10 

c.    Past Performance Level of performance as indicated by past 
A/E evaluations / letters of reference 0 - 5  

d.    Knowledge of State of Ohio Capital  
Project Administration Process 

Less than 3 projects (Low) 0 - 3 
 3 to 7 projects (Average) 4 - 6 

More than 7 projects (High) 7 - 10 

 
* LEED = Leadership in Energy & Environmental Design developed by the U.S. Green Building Council 
** LEED AP = LEED Accredited Professional credential by the Green Building Certification Institute Subtotal  

 

Notes:  Evaluator:
 

  Name  

     
  Signature  Date 
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Administration of Project:  Local Administration  
 

Project Name Lima Campus – New Student Life Building Response Deadline 09/28/2012   4:30pm   local time

Project Location 4240 Campus Drive   Project Number OSU-071557  

City / County Lima  / Allen County   Project Manager Nikolina Sevis  

Agency/Institution The Ohio State University   Contracting Authority The Ohio State University  

No. of paper copies requested (stapled, not bound) 4 No. of electronic copies requested on CD (PDF) 1 
 
Submit the requested number of Statements of Qualifications (Form F110-330) directly to Nikolina Sevis  at 2009 Millikin 
Road, room 400, Columbus, OH 43210 . See Section H for additional submittal instructions. 
 
 
Project Overview 
 
A. Project Description 
 

This project will provide a new 15,000 SF Student Life Building at The Ohio State University’s regional campus in Lima, 
Ohio. The program will include a 10,000 SF wellness center, 5,000 SF of student soft space, café with full service kitchen 
area and seating, and locker rooms with rest rooms. The new building will have fire protection, fire alarm and security 
system.  The building site location is to be confirmed, but will include an access road and surface parking lot for a 
minimum of 36 cars, irrigation, landscape and planting.  The project will need to tie into existing domestic water line, and 
will require new sanitary, storm sewer, and new gas line. The selected Architect/Engineer (A/E) will be required to utilize 
Building Information Modeling (BIM). 
 
The Architect/Engineer (A/E) will prepare a Program of Requirements (POR) as an Additional Service. A kitchen          
consultant may be added and selected in collaboration with the University.   

 
The project has been approved for design services through construction documents. The university will amend the 
selected Architect/Engineer contract once approval for construction is available. The project will be delivered utilizing 
Construction Manager at Risk. 

 
B. Scope of Services 

 
The building will include new HVAC, Electrical, Plumbing, and Telecommunications. A/E will provide coordination of 
Audio/Visual (A/V) systems within the base scope. A/V selection and preparation of specifications if required will be an 
Additional Service. Rough in for future LENEL security system may be required in the project electrical scope. Project 
team web communication and on-line meeting system (Web-X or GoTOMeeting) with a standard call-in number are 
recommended.    
 
For projects advertised with an appropriately developed Program of Requirements (POR), upon award of the Agreement, 
commence with Design.  For projects without such a POR, upon award of the Agreement, commence by developing the 
Program of Requirements.  
 
The selected Architect/Engineer (A/E), as a portion of its required Scope of Services and prior to submitting its proposals, 
will discuss and clarify with the Owner, the cost breakdown of the Architect/Engineer Agreement detailed cost 
components to address the Owner’s project requirements. Participate in the Encouraging Growth, Diversity & Equity 
(EDGE) Program as required by statute and the Agreement. 
 
As required by the Agreement, and as properly authorized, provide the following categories of services: Program 
Verification, Schematic Design, Design Development, Construction Document Preparation, Bid and Award Support, 
Conformed Documents, Construction Phase, Post-Construction Phase, and Extra Services and Additional Services of all 
types. Refer to The SAO Manual for additional information about the type and extent of services required for each. 
 
During the construction period, provide not less than 25 hours (excluding travel time) on-site construction administration 
services each week, including (1) attendance at progress meetings, (2) a written field report of each site visit, (3) on-site 
representation comprised of the A/E and its consultant staff involved in the primary design of the project, all having 
relevant and appropriate types of construction administration experience. 
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For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (SAO 
Form #F110-330), below is a list of relevant scope of work requirements for this RFQ.  Projects should represent the work 
of the primary firm, not consultants. 

 

1. Higher Education 

2. Student Life Buildings at Higher Education Setting 

3. Recognized for Design Excellence (third party validation i.e. design award) 

4. Wellness Center at a Higher Education Setting 

C. Funding / Estimated Budget 

Total Project Cost $3,617,847.00  State Funding $2,500,000.00  

Construction Cost $2,150,571.00  Other Funding $1,117,847.00  

Estimated A/E Fee 7.6%    
 

NOTE:  The design fee percentage for this project includes all professional design services, and consultant services necessary for proper 
completion of the Basic Services for the successful completion of the project, including but not limited to: review and verification of the 
Program of Requirements provided by the Owner, validation of existing site conditions (but not subsurface or hidden conditions), preparation 
of cost estimates and design schedules for the project. Fees may be negotiated and allocated for Additional Services (e.g., creation of a 
Program of Requirements, extensive evaluation or validation of site conditions, extensive pre-design investigations, code-required special 
inspection and testing, Quality Assurance testing during the construction period, and testing due to unforeseen conditions). Required 
Professional Liability Insurance will be $1,000,000 per claim and annual aggregate.
 

D. Services Required (see note below) E. Anticipated Schedule 
 

Primary Architecture   A/E Services Start (mm/yy) 12  / 2012  

Secondary 
Mechanical, Electrical, HVAC, 
Telecommunications, Structural   Construction Contracts Start (mm/yy) 12  / 2013  

 Civil   Construction Contracts Completed (mm/yy) 09  / 2014  

 Interior Design   A/E Services Completed (mm/yy) 11  / 2014  

 Landscape     

 Kitchen Consultant   F. EDGE Participation Goal  

     

Others   Percent of initial TOTAL A/E Fee 5.0 % 
 

NOTE: The primary A/E shall be (1) a registered architect holding a license and certificate of authorization issued by the Ohio Architects Board 
pursuant to O.R.C. Chapter 4703, (2) a landscape architect holding a license and certificate of authorization issued by the Ohio Landscape 
Architects Board pursuant to O.R.C. Chapter 4703, or (3) a professional engineer or professional surveyor holding a license and certificate of 
authorization issued by the Ohio Engineers and Surveyors Board pursuant to O.R.C. Chapter 4733. 

G. Evaluation Criteria for Selection 

Demonstrated ability to meet Owner’s programmed project vision, scope, budget, and schedule on previous projects. 
Previous experience compatible with the proposed project (e.g., type, size). Relevant past work of prospective firm’s 
proposed consultants. Past performance of prospective firm and its proposed consultants. Qualifications and experience 
of individuals directly involved with the project. Proposer’s previous experience (numbers of projects, sizes of projects) 
when working with its proposed consultants. Design quality and demonstrated ability of prospective firm and its proposed 
consultants to provide design services which represent the University’s Design Values for Campus Development 
(fod.osu.edu/proj_del/ref/0200_Design_Values.pdf). Specification writing credentials and experience. Experience and 
capabilities of using Critical Path Method (CPM) schedules as a project management resource. Proximity of prospective 
firms to the project site. Proposer’s apparent resources and capacity to meet the needs of this project. The selected A/E 
will be required to sign the Professional Design Services Agreement, which can be accessed at fod.osu.edu/vendor.  No 
modifications to the requirements in the contract will be accepted.   
 
Interested A/E firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program 
form in its Statement of Qualifications (Form #F110-330) submitted in response to the RFQ, to indicate its intent to 
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contract with and use EDGE-certified Business Enterprise(s), as a part of the A/E’s team. The Intent to Contract and to 
Perform and / or waiver request letter and Demonstration of Good Faith Effort form(s) with complete documentation must 
be attached to the A/E’s Technical Proposal. Both forms can be accessed at fod.osu.edu/vendor. The Intent to Contract 
and to Perform form is again required at the Fee Proposal stage. 
 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ. 

H. Submittal Instructions 

Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the Ohio 
Facilities Construction Commission website at http://ofcc.ohio.gov.  
 
Paper copies of the Statement of Qualifications should be stapled only. Do not use special bindings or coverings of any 
type. Cover letters and transmittals are not necessary. 
 
Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your 
firm’s name. Use the “print” feature of Adobe Acrobat Professional or similar software for creating a PDF rather than using 
a scanner. If possible, please reduce the file size of the PDF. In Adobe Acrobat Professional, go to Advanced, then PDF 
Optimizer. Also, please label the CD and the CD cover with the project number and firm name.  
 
Submit all questions regarding this RFQ in writing via email to Nikolina Sevis at sevis.2@osu.edu with the project number 
included in the subject line (no phone calls please). 
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Project Name Lima Campus-New Student Life Building  Proposer Firm  

Project Number OSU-071557   City, State, Zip  
 
Selection Criteria Value Score 
1.   A/E Firm Location (5 points) 

Proximity of primary A/E firm office where 
majority of work is to be performed in  
relationship to project site 

Less than 50 miles 4 - 5 
 50 to 100 miles 2 - 3 

More than 100 miles 0 - 1 
2.   A/E Firm Size (5 points) 

Number of relevant licensed professionals within 
primary A/E firm available to perform the work.  

Small = Less than 4 licensed professionals 2 - 3  
 Medium = 4 to 12 licensed professionals 4 - 5 

Large = More than 12 licensed professionals 0 - 1 
3.   Current Workload (5 points) 

Amount of fees awarded by the Contracting 
Authority to the primary A/E Firm in the previous 
24 months (exclude projects on hold) 

Less than $100,000 4 - 5 
 $100,000 to $250,000 2 - 3 

More than $250,00 0 - 1 
4.   Primary A/E Qualifications (30 points) 

a.    Project Management Lead Experience / ability of A/E project manager to 
manage scope / budget / schedule / quality 0 - 10  

b.    Project Design Lead Experience / creativity of lead designer to 
meet needs of owner 0 - 10  

c.    Technical Staff  Experience / ability of technical staff to 
develop quality construction documents 0 - 5  

d.    Construction Administration Experience / ability of field representative to 
identify / solve issues during construction 0 - 5  

5.   A/E Consultant Qualifications (10 points) 
Key Discipline Leads Experience / ability of all key discipline leads 

to effectively perform the work 0 - 10  
6.   Project Team Qualifications (15 points) 

a.    Previous Team Collaboration 
Number of projects that a majority of the 
team members have worked together 

Less than 2 projects (Low) 0 - 1 
 2 to 4 projects (Average) 2 - 3 

More than 4 projects (High) 4 - 5 
b.    LEED* Experience within Team LEED AP(s)** on Team 0 - 1 

 LEED Registered Project(s) 0 - 2 
LEED Certified Project(s) 0 - 2 
Satisfies ALL above Criteria Sum = 0 - 5 

c.     Team Organization Clarity of responsibility / communication 
demonstrated by table of organization 0 - 5  

7.   Overall Project Team Experience (30 points) 
a.    Budget and Schedule Management Performance in completing projects within 

original budget and schedule limitations 0 - 5  
b.    Experience with Similar Project Type Less than 3 projects (Low) 0 - 3 

 3 to 6 projects (Average) 4 - 6 
More than 6 projects (High) 7 - 10 

c.    Past Performance Level of performance as indicated by past 
A/E evaluations / letters of reference 0 - 5  

d.    Knowledge of State of Ohio Capital  
Project Administration Process 

Less than 3 projects (Low) 0 - 3 
 3 to 6 projects (Average) 4 - 6 

More than 6 projects (High) 7 - 10 

 
* LEED = Leadership in Energy & Environmental Design developed by the U.S. Green Building Council 
** LEED AP = LEED Accredited Professional credential by the Green Building Certification Institute Subtotal  

 

Notes:  Evaluator:
 

  Name  

     
  Signature  Date 

 



Request for Qualifications (A/E) 
The Ohio State University 
Facilities Operations and Development www.fod.osu.edu
400 Central Classroom Building ▪ 2009 Millikin Road ▪ Columbus, OH  43210 Phone 614-292-4458

 

F110-02v0111 Publish Date: September 18, 2012, Revised September 20, 2012; Ohio Register #229 Page 1 of 4 

Administration of Project:   Local Administration 
 

Project Name 
Veterinary Hospital Enhancement and 
Expansion- Architect Response Deadline 10/05/2012  4:30  local time

Project Location 1601 Vernon Tharp Street  Project Number OSU-120502 

City / County Columbus / Franklin  Project Manager Paul Lenz 

Agency/Institution The Ohio State University  Contracting Authority The Ohio State University 

No. of paper copies requested (stapled, not bound) 6 No. of electronic copies requested on CD (PDF) 1 
 
Submit the requested number of Statements of Qualifications (Form F110-330) directly to the Project Manager at 2009 Millikin 
Road, room 400, Columbus, OH 43210. See Section H for additional submittal instructions. 
 
 
Project Overview 
 
A. Project Description 
 

This request is for an Architect.  The MEP Engineer will be selected by the University.  The Architect will participant in the 
selection of the MEP and will be contracted by the Architect.  The University will review the selected team and will 
determine the need to add veterinary medical planning expertise.   
 
A Construction Manager at Risk and Commissioning Authority will be selected and contracted directly with the University.          
 
This project is the planning and phasing that will support a 21st century model of Veterinary Hospital to create new clinical 
spaces, incorporate new technologies and optimize patient flow. The project will include an initial planning and 
confirmation of space program needs that will set the precedence and define the scope of work. The team will plan the 
overall site, design and implement an addition to the north and a primary and emergency entrance. This addition will serve 
the primary faculty offices, conference, administration for the Veterinary Medical center and support spaces. The available 
square footage relocated from the ground floor will expand the clinical spaces, patient intake/exam rooms, new 
registration, reception, holding, surgery, emergency care, triage, intermediate and intensive care, loading dock, cafeteria, 
central supply, pharmacy and patient holding. The team will evaluate expanded spaces that will be fully renovated and the 
configuration of the spaces within the lower level and ground floor. OSU will define the priorities that will be implemented.  
 
The scope includes hazardous materials abatement, code analysis, modernization and additional stop to current elevator, 
new elevator, medical gases, MEP upgrades, power distribution, data and telecommunications. The design will be 
required to meet healthcare standard for infection control, patient safety and state of the art medical technology.  
 
 A space need analysis has been prepared as a guideline http://fod.osu.edu/vendor/index  The A/E team will validate the 
space needs and develop a completed program. The program will be updated at the end of each design phase.    
 
The project will be registered with the USGBC for minimum Silver LEED certification.  
 
A Town Hall meeting will be held on Wednesday, September 26, 2012 at 2:00 p.m. at the Veterinary Hospital 
Auditorium, 1601 Coffey Road (Use East Entrance) for all disciplines (Architect, Engineering, Construction Manager at 
Risk, and Commissioning Authority). This meeting will provide an overview of the project and an opportunity for questions.   
Please DO NOT park in the North Patient parking area. 

 
B. Scope of Services 

 
The selected AE team will be expected to have strong architectural design and campus planning skills, veterinary medical 
planning experience. The OSU master plan and the One Ohio State Framework Plan will provide guiding campus 
planning design principals. The project is expected to be recognized for its quality of design. The team will interface with 
the University Architect, Landscape Architect, Engineer and Design Review Board. The design team will be expected to 
present to the Design Review Board during the conceptual planning, schematic design and design development phase.  
The contract will be awarded through design services and will be evaluated by the University before proceeding to 
bidding. It is anticipated that this project will be a multi-phase, shift project and construction will occur within an occupied 
building and will not be able to interrupt services.   
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For projects advertised with an appropriately developed Program of Requirements (POR), upon award of the Agreement, 
commence with Design.  For projects without such a POR, upon award of the Agreement, commence by developing the 
Program of Requirements.  
 
The selected Architect/Engineer (A/E), as a portion of its required Scope of Services and prior to submitting its proposals, 
will discuss and clarify with the Owner, the cost breakdown of the Architect/Engineer Agreement detailed cost 
components to address the Owner’s project requirements. Participate in the Encouraging Growth, Diversity & Equity 
(EDGE) Program as required by statute and the Agreement. 
 
As required by the Agreement, and as properly authorized, provide the following categories of services: Program 
Verification, Schematic Design, Design Development, Construction Document Preparation, Bid and Award Support, 
Conformed Documents, Construction Phase, Post-Construction Phase, and Extra Services and Additional Services of all 
types. Refer to The SAO Manual for additional information about the type and extent of services required for each. 
 
During the construction period, provide not less than 32 hours (excluding travel time) on-site construction administration 
services each week, including (1) attendance at progress meetings, (2) a written field report of each site visit, (3) on-site 
representation comprised of the A/E and its consultant staff involved in the primary design of the project, all having 
relevant and appropriate types of construction administration experience. 
 
For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (SAO 
Form #F110-330), below is a list of relevant scope of work requirements for this RFQ.  Projects should represent the work 
of the primary firm, not consultants. 

1. Veterinary Medical Facilities 

2. Design Excellence (Third Party Endorsement) 

3. Higher Education Academic Facility 

C. Funding / Estimated Budget 

Total Project Cost $25,000,000.00 State Funding $0 

Construction Cost $15,472,726.00 Other Funding $25,000,000 

Estimated A/E Fee 7.5%   
 

NOTE:  The design fee percentage for this project includes all professional design services, and consultant services necessary for proper 
completion of the Basic Services for the successful completion of the project, including but not limited to: review and verification of the 
Program of Requirements provided by the Owner, validation of existing site conditions (but not subsurface or hidden conditions), preparation 
of cost estimates and design schedules for the project. Fees may be negotiated and allocated for Additional Services (e.g., creation of a 
Program of Requirements, extensive evaluation or validation of site conditions, extensive pre-design investigations, code-required special 
inspection and testing, Quality Assurance testing during the construction period, and testing due to unforeseen conditions). Required 
Professional Liability Insurance will be $1,000,000 per claim and annual aggregate.
 

D. Services Required (see note below) E. Anticipated Schedule 
 

Primary Architecture  A/E Services Start (mm/yy) 01 / 13 

Secondary Civil Engineering  Construction Contracts Start (mm/yy) 05 / 14 

 
Veterinary Medical Consultant (selected 
separately)  Construction Contracts Completed (mm/yy) 05 / 16 

 MEP Engineering (selected separately)  A/E Services Completed (mm/yy) 07 / 16 

 Landscape Architect    

 Structural Engineer  F. EDGE Participation Goal  

 Medical Technology(selected separately)    

Others 
Hazardous Materials Consultant, Interiors, 
Medical Equipment Planner  Percent of initial TOTAL A/E Fee 5% 

 

NOTE: The primary A/E shall be (1) a registered architect holding a license and certificate of authorization issued by the Ohio Architects Board 
pursuant to O.R.C. Chapter 4703, (2) a landscape architect holding a license and certificate of authorization issued by the Ohio Landscape 
Architects Board pursuant to O.R.C. Chapter 4703, or (3) a professional engineer or professional surveyor holding a license and certificate of 
authorization issued by the Ohio Engineers and Surveyors Board pursuant to O.R.C. Chapter 4733. 
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G. Evaluation Criteria for Selection 

Demonstrated ability to meet Owner’s programmed project vision, scope, budget, and schedule on previous projects. 
Previous experience compatible with the proposed project (e.g., type, size). Relevant past work of prospective firm’s 
proposed consultants. Past performance of prospective firm and its proposed consultants. Qualifications and experience 
of individuals directly involved with the project. Proposer’s previous experience (numbers of projects, sizes of projects) 
when working with its proposed consultants. Design quality and demonstrated ability of prospective firm and its proposed 
consultants to provide design services which represent the University’s Design Values for Campus Development 
(fod.osu.edu/proj_del/ref/0200_Design_Values.pdf). Specification writing credentials and experience. Experience and 
capabilities of using Critical Path Method (CPM) schedules as a project management resource. Proximity of prospective 
firms to the project site. Proposer’s apparent resources and capacity to meet the needs of this project. The selected A/E 
will be required to sign the Professional Design Services Agreement, which can be accessed at fod.osu.edu/vendor.  No 
modifications to the requirements in the contract will be accepted.   
 
Interested A/E firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program 
form in its Statement of Qualifications (Form #F110-330) submitted in response to the RFQ, to indicate its intent to 
contract with and use EDGE-certified Business Enterprise(s), as a part of the A/E’s team. The Intent to Contract and to 
Perform and / or waiver request letter and Demonstration of Good Faith Effort form(s) with complete documentation must 
be attached to the A/E’s Technical Proposal. Both forms can be accessed at fod.osu.edu/vendor. The Intent to Contract 
and to Perform form is again required at the Fee Proposal stage. 
 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ. 

H. Submittal Instructions 

Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the Ohio 
Facilities Construction Commission website at http://ofcc.ohio.gov.  
 
Paper copies of the Statement of Qualifications should be stapled only. Do not use special bindings or coverings of any 
type. Cover letters and transmittals are not necessary. 
 
Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your 
firm’s name. Use the “print” feature of Adobe Acrobat Professional or similar software for creating a PDF rather than using 
a scanner. If possible, please reduce the file size of the PDF. In Adobe Acrobat Professional, go to Advanced, then PDF 
Optimizer. Also, please label the CD and the CD cover with the project number and firm name.  
 
Submit all questions regarding this RFQ in writing via email to Paul Lenz at lenz.3@osu.edu with the project number 
included in the subject line (no phone calls please). 
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Project Name 
Veterinary Hospital Enhancement and 
Expansion  Proposer Firm  

Project Number OSU-120502  City, State, Zip  
 
Selection Criteria Value Score 
1.   A/E Firm Location (5 points) 

Proximity of primary A/E firm office where 
majority of work is to be performed in  
relationship to project site 

Less than 100 miles 4 - 5 
 100 to 200 miles 2 - 3 

More than 200 miles 0 - 1 
2.   A/E Firm Size (5 points) 

Number of relevant licensed professionals within 
primary A/E firm available to perform the work.  

Small = Less than 6 licensed professionals 0-1 
 Medium = 6 to 10 licensed professionals 2-3 

Large = More than 10 licensed professionals 4-5 
3.   Current Workload (5 points) 

Amount of fees awarded by the Contracting 
Authority to the primary A/E Firm in the previous 
24 months (exclude projects on hold) 

Less than $250,000 4 - 5 
 $250,000 to $500,000 2 - 3 

More than $500,000 0 - 1 
4.   Primary A/E Qualifications (30 points) 

a.    Project Management Lead Experience / ability of A/E project manager to 
manage scope / budget / schedule / quality 0 - 10  

b.    Project Design Lead Experience / creativity of lead designer to 
meet needs of owner 0 - 10  

c.    Technical Staff  Experience / ability of technical staff to 
develop quality construction documents 0 - 5  

d.    Construction Administration Experience / ability of field representative to 
identify / solve issues during construction 0 - 5  

5.   A/E Consultant Qualifications (10 points) 
Key Discipline Leads Experience / ability of all key discipline leads 

to effectively perform the work 0 - 10  
6.   Project Team Qualifications (15 points) 

a.    Previous Team Collaboration 
Number of projects that a majority of the 
team members have worked together 

Less than 2 projects (Low) 0 - 1 
 2 to 4 projects (Average) 2 - 3 

More than 4 projects (High) 4 - 5 
b.    LEED* Experience within Team LEED AP(s)** on Team 0 - 1 

 LEED Registered Project(s) 0 - 2 
LEED Certified Project(s) 0 - 2 
Satisfies ALL above Criteria Sum = 0 - 5 

c.     Team Organization Clarity of responsibility / communication 
demonstrated by table of organization 0 - 5  

7.   Overall Project Team Experience (30 points) 
a.    Budget and Schedule Management Performance in completing projects within 

original budget and schedule limitations 0 - 5  
b.    Experience with Similar Project Type Less than 3 projects (Low) 0 - 3 

 3 to 6 projects (Average) 4 - 6 
More than 6 projects (High) 7 - 10 

c.    Past Performance Level of performance as indicated by past 
A/E evaluations / letters of reference 0 - 5  

d.    Knowledge of State of Ohio Capital  
Project Administration Process 

Less than 3 projects (Low) 0 - 3 
 3 to 6 projects (Average) 4 - 6 

More than 6 projects (High) 7 - 10 

 
* LEED = Leadership in Energy & Environmental Design developed by the U.S. Green Building Council 
** LEED AP = LEED Accredited Professional credential by the Green Building Certification Institute Subtotal  

 

Notes:  Evaluator:
 

  Name  

     
  Signature  Date 
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Administration of Project:   Local Administration 
 

Project Name 
Veterinary Hospital Enhancement and 
Expansion- MEP Response Deadline 10/05/2012  4:30  local time

Project Location 1601 Vernon Tharp Street  Project Number OSU-120502 

City / County Columbus / Franklin  Project Manager Paul Lenz 

Agency/Institution The Ohio State University  Contracting Authority The Ohio State University 

No. of paper copies requested (stapled, not bound) 6 No. of electronic copies requested on CD (PDF) 1 
 
Submit the requested number of Statements of Qualifications (Form F110-330) directly to the Project Manager at 2009 Millikin 
Road, room 400, Columbus, OH 43210. See Section H for additional submittal instructions. 
 
 
Project Overview 
 
A. Project Description 
 

The Ohio State University is soliciting qualification for professional architect of record, Commissioning Authority, and 
Engineering services for an addition and interior renovation of the Veterinary Hospital. This request is for a MEP Engineer 
to provide Programming, Design, Construction Administration, Close Out and Warranty Phases. The selected Architect 
will participant in the interview for the selection of the MEP Engineer and the MEP Engineer form will be contract by the 
Architect.  
 
A Construction Manager at Risk and Commissioning Authority will be selected and contracted directly with the University.          
 
This project will be registered with the USGBC with the intent to satisfy the requirement for LEED certification with the 
minimum requirement for Silver Certification.  This facility will also be commissioned to satisfy the requirements of 
Fundamental Commissioning and Enhanced Commissioning System under design review include but not HVAC, 
Electrical, Telecommunication, Plumbing, and Fire Protection.   
 
This project is the planning and phasing that will support a 21st century model of Veterinary Hospital to create new clinical 
spaces, incorporate new technologies and optimize patient flow. The project will include an initial planning and 
confirmation of space program needs that will set the precedence and define the scope of work. The team will plan the 
overall site, design and implement an addition to the north and a primary and emergency entrance. This addition will serve 
the primary faculty offices, conference, administration for the Veterinary Medical center and support spaces. The available 
square footage relocated from the ground floor will expand the clinical spaces, patient intake/exam rooms, new 
registration, reception, holding, surgery, emergency care, triage, intermediate and intensive care, loading dock, cafeteria, 
central supply, pharmacy and patient holding. The team will evaluate expanded spaces that will be fully renovated and the 
configuration of the spaces within the lower level and ground floor.  OSU will define the priorities that will be implemented.  
 
The scope includes hazardous materials abatement, code analysis, modernization and additional stop to current elevator, 
new elevator, medical gases, MEP upgrades, power distribution, and telecommunications. The design will be required to 
meet healthcare standard for infection control, patient safety and state of the art medical technology.  
Telecommunications scope will be part of basis services and medical technology will be an additional service.   
 
A space need analysis has been prepared as a guideline  http://fod.osu.edu/vendor/index  The A/E team will validate the 
space needs and develop a completed program. The program will be updated at the end of each design phase 
University will review the selected team and determine the need to add veterinary medical planning expertise.   
 
A Town Hall meeting will be held on Wednesday, September 26, 2012 at 2:00 p.m. at the Veterinary Hospital 
Auditorium, 1601 Coffey Road (Use East Entrance) for all disciplines (Architect of Record, Engineering, Construction 
Manager at Risk, and Commissioning Authority).  This meeting will provide an overview of the project and an opportunity 
for questions.   Please DO NOT park in the North Patient parking.  
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B. Scope of Services 
 
The selected AE team will be expected to have strong architectural design and campus planning skills, veterinary medical 
planning experience.  The OSU master plan and the One Ohio State Framework Plan will provide guiding campus 
planning design principals.  The project is expected to be recognized for its quality of design.  The team will interface with 
the University Architect, Landscape Architect, Engineer and Design Review Board.  The design team will be expected to 
present to the Design Review Board during the conceptual planning, schematic design and design development phase.  
The contract will be awarded through design services and will be evaluated by the University before proceeding to 
bidding.  It is anticipated that this project will be a multi-phase, shift project and construction will occur within an occupied 
building and will not be able to interrupt services 
 
For projects advertised with an appropriately developed Program of Requirements (POR), upon award of the Agreement, 
commence with Design.  For projects without such a POR, upon award of the Agreement, commence by developing the 
Program of Requirements.  
 
The selected Architect/Engineer (A/E), as a portion of its required Scope of Services and prior to submitting its proposals, 
will discuss and clarify with the Owner, the cost breakdown of the Architect/Engineer Agreement detailed cost 
components to address the Owner’s project requirements. Participate in the Encouraging Growth, Diversity & Equity 
(EDGE) Program as required by statute and the Agreement. 
 
As required by the Agreement, and as properly authorized, provide the following categories of services: Program 
Verification, Schematic Design, Design Development, Construction Document Preparation, Bid and Award Support, 
Conformed Documents, Construction Phase, Post-Construction Phase, and Extra Services and Additional Services of all 
types. Refer to The SAO Manual for additional information about the type and extent of services required for each. 
 
During the construction period, provide not less than 16 hours (excluding travel time) on-site construction administration 
services each week, including (1) attendance at progress meetings, (2) a written field report of each site visit, (3) on-site 
representation comprised of the A/E and its consultant staff involved in the primary design of the project, all having 
relevant and appropriate types of construction administration experience. 
 
[For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (SAO 
Form #F110-330), below is a list of relevant scope of work requirements for this RFQ.  Projects should represent the work 
of the primary firm, not consultants. 

 

1. Veterinary Medical Facilities 

2. Higher Education Academic Facility 

3. Renovation in Occupied Buildings 

C. Funding / Estimated Budget 

Total Project Cost $25,000,000.00 State Funding $None 

Construction Cost $15,472,726.00 Other Funding $25,000,000 

Estimated A/E Fee 7.5% (Team)   
 

NOTE:  The design fee percentage for this project includes all professional design services, and consultant services necessary for proper 
completion of the Basic Services for the successful completion of the project, including but not limited to: review and verification of the 
Program of Requirements provided by the Owner, validation of existing site conditions (but not subsurface or hidden conditions), preparation 
of cost estimates and design schedules for the project. Fees may be negotiated and allocated for Additional Services (e.g., creation of a 
Program of Requirements, extensive evaluation or validation of site conditions, extensive pre-design investigations, code-required special 
inspection and testing, Quality Assurance testing during the construction period, and testing due to unforeseen conditions). Required 
Professional Liability Insurance will be $1,000,000 per claim and annual aggregate.
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D. Services Required (see note below) E. Anticipated Schedule 
 

Primary 
Mechanical, Electrical, Fire Suppression, 
Plumbing, Telecommunication  A/E Services Start (mm/yy) 01 / 13 

Secondary Medical Technology  Construction Contracts Start (mm/yy) 05 / 14 

 Medical Gases  Construction Contracts Completed (mm/yy) 05 / 16 

   A/E Services Completed (mm/yy) 07 / 16 

     

   F. EDGE Participation Goal  

     

Others   Percent of initial TOTAL A/E Fee 5% 
 

NOTE: The primary A/E shall be (1) a registered architect holding a license and certificate of authorization issued by the Ohio Architects Board 
pursuant to O.R.C. Chapter 4703, (2) a landscape architect holding a license and certificate of authorization issued by the Ohio Landscape 
Architects Board pursuant to O.R.C. Chapter 4703, or (3) a professional engineer or professional surveyor holding a license and certificate of 
authorization issued by the Ohio Engineers and Surveyors Board pursuant to O.R.C. Chapter 4733. 

G. Evaluation Criteria for Selection 

Demonstrated ability to meet Owner’s programmed project vision, scope, budget, and schedule on previous projects. 
Previous experience compatible with the proposed project (e.g., type, size). Relevant past work of prospective firm’s 
proposed consultants. Past performance of prospective firm and its proposed consultants. Qualifications and experience 
of individuals directly involved with the project. Proposer’s previous experience (numbers of projects, sizes of projects) 
when working with its proposed consultants. Design quality and demonstrated ability of prospective firm and its proposed 
consultants to provide design services which represent the University’s Design Values for Campus Development 
(fod.osu.edu/proj_del/ref/0200_Design_Values.pdf). Specification writing credentials and experience. Experience and 
capabilities of using Critical Path Method (CPM) schedules as a project management resource. Proximity of prospective 
firms to the project site. Proposer’s apparent resources and capacity to meet the needs of this project. The selected A/E 
will be required to sign the Professional Design Services Agreement, which can be accessed at fod.osu.edu/vendor.  No 
modifications to the requirements in the contract will be accepted.   
 
Interested A/E firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program 
form in its Statement of Qualifications (SAO Form #F110-330) submitted in response to the RFQ, to indicate its intent to 
contract with and use EDGE-certified Business Enterprise(s), as a part of the A/E’s team. The Intent to Contract and to 
Perform and / or waiver request letter and Demonstration of Good Faith Effort form(s) with complete documentation must 
be attached to the A/E’s Technical Proposal. Both forms can be accessed at fod.osu.edu/vendor. The Intent to Contract 
and to Perform form is again required at the Fee Proposal stage. 
 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ. 

H. Submittal Instructions 

Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the Ohio 
Facilities Construction Commission website at http://ofcc.ohio.gov.  
 
Paper copies of the Statement of Qualifications should be stapled only. Do not use special bindings or coverings of any 
type. Cover letters and transmittals are not necessary. 
 
Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your 
firm’s name. Use the “print” feature of Adobe Acrobat Professional or similar software for creating a PDF rather than using 
a scanner. If possible, please reduce the file size of the PDF. In Adobe Acrobat Professional, go to Advanced, then PDF 
Optimizer. Also, please label the CD and the CD cover with the project number and firm name.  
 
Submit all questions regarding this RFQ in writing via email to Paul Lenz at lenz.3@osu.edu with the project number 
included in the subject line (no phone calls please). 
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Project Name 
Veterinary Hospital Enhancement and 
Expansion  Proposer Firm  

Project Number OSU-120502  City, State, Zip  
 
Selection Criteria Value Score 
1.   A/E Firm Location (5 points) 

Proximity of primary A/E firm office where 
majority of work is to be performed in  
relationship to project site 

Less than 100 miles 4 - 5 
 100 to 200 miles 2 - 3 

More than 200 miles 0 - 1 
2.   A/E Firm Size (5 points) 

Number of relevant licensed professionals within 
primary A/E firm available to perform the work.  

Small = Less than 6 licensed professionals 0-1 
 Medium = 6 to 10 licensed professionals 2-3 

Large = More than 10 licensed professionals 4-5 
3.   Current Workload (5 points) 

Amount of fees awarded by the Contracting 
Authority to the primary A/E Firm in the previous 
24 months (exclude projects on hold) 

Less than $250,000 4 - 5 
 $250,000 to $500,000 2 - 3 

More than $500,000 0 - 1 
4.   Primary A/E Qualifications (30 points) 

a.    Project Management Lead Experience / ability of A/E project manager to 
manage scope / budget / schedule / quality 0 - 10  

b.    Project Design Lead Experience / creativity of lead designer to 
meet needs of owner 0 - 5  

c.    Technical Staff  Experience / ability of technical staff to 
develop quality construction documents 0 - 5  

d.    Construction Administration Experience / ability of field representative to 
identify / solve issues during construction 0 - 10  

5.   A/E Consultant Qualifications (10 points) 
Key Discipline Leads Experience / ability of all key discipline leads 

to effectively perform the work 0 - 10  
6.   Project Team Qualifications (15 points) 

a.    Previous Team Collaboration 
Number of projects that a majority of the 
team members have worked together 

Less than 2 projects (Low) 0 - 1 
 2 to 4 projects (Average) 2 - 3 

More than 4 projects (High) 4 - 5 
b.    LEED* Experience within Team LEED AP(s)** on Team 0 - 1 

 LEED Registered Project(s) 0 - 2 
LEED Certified Project(s) 0 - 2 
Satisfies ALL above Criteria Sum = 0 - 5 

c.     Team Organization Clarity of responsibility / communication 
demonstrated by table of organization 0 - 5  

7.   Overall Project Team Experience (30 points) 
a.    Budget and Schedule Management Performance in completing projects within 

original budget and schedule limitations 0 - 5  
b.    Experience with Similar Project Type Less than 3 projects (Low) 0 - 3 

 3 to 6 projects (Average) 4 - 6 
More than 6 projects (High) 7 - 10 

c.    Past Performance Level of performance as indicated by past 
A/E evaluations / letters of reference 0 - 5  

d.    Knowledge of State of Ohio Capital  
Project Administration Process 

Less than 3 projects (Low) 0 - 3 
 3 to 6 projects (Average) 4 - 6 

More than 6 projects (High) 7 - 10 

 
* LEED = Leadership in Energy & Environmental Design developed by the U.S. Green Building Council 
** LEED AP = LEED Accredited Professional credential by the Green Building Certification Institute Subtotal  

 

Notes:  Evaluator:
 

  Name  

     
  Signature  Date 
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Administration of Project:  Local Administration 
 

Project Name Wood Hall Rehabilitation Response Deadline Oct. 5, 2012,  3:00pm  local time

Project Location Rio Grande Community College  Project Number RGC-120901 

City / County Rio Grande, / Gallia  Project Manager Rebecca Long 

Agency/Institution Rio Grande Community College  Contracting Authority Rio Grande Community College 

No. of paper copies requested (stapled, not bound) 3 No. of electronic copies requested on CD (PDF) 1 
 
Submit the requested number of Statements of Qualifications (Form F110-330) directly to Rebecca Long at [PO Box 326, Rio 
Grande Community College, Rio Grande, Ohio 45674]. See Section H for additional submittal instructions. 
 
 
Project Overview 
 
A. Project Description 
 

Wood Hall is one of thirty one (31) buildings on the Rio Grande Community College main campus.  This building was built 
in 1988 and is approximately 30,000 square feet.  The first floor of Wood Hall consists of classrooms, a large lecture hall, 
and the Instructional Design and Media Center.   The second floor is primarily faculty offices and conference rooms.  
Wood Hall is one of the most heavily used academic buildings on campus, nearly all Rio students attend classes in the 
building. 
 
Wood Hall has a history of roof leaks, condensation of HVAC piping and humidity problems within the building since it was 
first opened.  The scope of this rehabilitation is an upgrade of the HVAC, plumbing, electrical and roof system.  In 
addition, interior finishes and lighting in all areas will need to be upgraded. 

 
B. Scope of Services 

 
The selected Architect/Engineer (A/E), as a portion of its required Scope of Services and prior to submitting its proposals, 
will discuss and clarify with the Owner and the Contracting Authority, the cost breakdown of the Architect/Engineer 
Agreement detailed cost components to address the Owner’s project requirements.  
 
As required by the Agreement, and as properly authorized, provide the following categories of services: Program 
Verification, Schematic Design, Design Development, Construction Document Preparation, Bid and Award Support, 
Conformed Documents, Construction Phase, Post-Construction Phase, and Extra Services and Additional Services of all 
types.  
 
During the construction period, provide not less than 8 hours (excluding travel time) on-site construction administration 
services each week, including (1) attendance at progress meetings, (2) a written field report of each site visit, (3) on-site 
representation comprised of the A/E and its consultant staff involved in the primary design of the project, all having 
relevant and appropriate types of construction administration experience. 

 
For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (Form 
#F110-330), below is a list of relevant scope of work requirements for this RFQ: 

 

1. Building exterior and interior renovation 

2. Building mechanical/ HVAC upgrades 

3. Building electrical / technology upgrades 

4. Building lighting upgrades 

5. Building environmental  remediation 

6. Roofing 

7. Previous experience with RGCC  

8. Previous experience with State of Ohio capital projects 
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C. Funding / Estimated Budget 

Total Project Cost $3,500,000 State Funding $3,500,000 

Construction Cost $2,400,000 Other Funding $0 

Estimated A/E Fee 8% to 11% ($192,000 - $264,000)   
 

NOTE:  The A/E fee percentage for this project includes all professional design services, and consultant services necessary for proper 
completion of the Basic Services for the successful completion of the project, including but not limited to: review and verification of the 
Program of Requirements provided by the Owner, validation of existing site conditions (but not subsurface or hidden conditions), preparation 
of cost estimates and design schedules for the project. Fees may be negotiated and allocated for Additional Services (e.g., creation of a 
Program of Requirements, extensive evaluation or validation of site conditions, extensive pre-design investigations, code-required special 
inspection and testing, Quality Assurance testing during the construction period, and testing due to unforeseen conditions). 
 

D. Services Required (see note below) E. Anticipated Schedule 
 

Primary Architectural   A/E Services Start (mm/yy) 12 / 12 

Secondary 
Engineering – Mechanical/ Electrical / 
Plumbing  Construction Contracts Start (mm/yy) 06 / 13 

 Roofing  Construction Contracts Completed (mm/yy) 08 / 14 

 Lighting  A/E Services Completed (mm/yy) 10 / 14 

     

   F. EDGE Participation Goal  

Others Environmental Consultant  Percent of initial TOTAL A/E Fee 0 % 
 

NOTE: The primary A/E shall be (1) a registered architect holding a license and certificate of authorization issued by the Ohio Architects Board 
pursuant to O.R.C. Chapter 4703, (2) a landscape architect holding a license and certificate of authorization issued by the Ohio Landscape 
Architects Board pursuant to O.R.C. Chapter 4703, or (3) a professional engineer or professional surveyor holding a license and certificate of 
authorization issued by the Ohio Engineers and Surveyors Board pursuant to O.R.C. Chapter 4733. 

G. Evaluation Criteria for Selection 

Demonstrated ability to meet Owner’s programmed project vision, scope, budget, and schedule on previous projects. 
Previous experience compatible with the proposed project (e.g., type, size). Relevant past work of prospective firm’s 
proposed consultants. Past performance of prospective firm and its proposed consultants.  Qualifications and experience 
of individuals directly involved with the project. Proposer’s previous experience (numbers of projects, sizes of projects) 
when working with its proposed consultants. Specification writing credentials and experience. Experience and capabilities 
of creating or using Critical Path Method (CPM) schedules and of using CPM schedules as a project management 
resource. Approach to and success of using partnering and Alternative Dispute Resolution. Proximity of prospective firms 
to the project site. Proposer’s apparent resources and capacity to meet the needs of this project. The selected A/E and all 
its consultants must have the capability to use the Internet within their normal business location(s) during normal business 
hours. 

H. Submittal Instructions 

Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the Ohio 
Facilities Construction Commission website at http://ofcc.ohio.gov.  
 
Paper copies of the Statement of Qualifications should be stapled only. Do not use special bindings or coverings of any 
type. Cover letters and transmittals are not necessary. 
 
Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your 
firm’s name. Use the “print” feature of Adobe Acrobat Professional or similar software for creating a PDF rather than using 
a scanner. If possible, please reduce the file size of the PDF. In Adobe Acrobat Professional, go to Advanced, then PDF 
Optimizer. Also, please label the CD and the CD cover with the project number and firm name.  
 
Submit all questions regarding this RFQ in writing to Rebecca Long at rlong@rio.edu with the project number included in 
the subject line (no phone calls please). Questions will be answered in an email reply within 1 business day of receipt.  
The deadline for question submittal is October 3 at 3:00PM.  
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Project Name WOOD HALL REHABILITATION  Proposer Firm  

Project Number RGC-120901  City, State, Zip  
 
Selection Criteria Value Score 
1.   A/E Firm Location (5 points) 

Proximity of primary A/E firm office where 
majority of work is to be performed in  
relationship to project site 

Less than 50 miles 4 - 5 
 50 to [100] miles 2 - 3 

More than 100 miles 0 - 1 
2.   A/E Firm Size (5 points) 

Number of relevant licensed professionals within 
primary A/E firm available to perform the work.  

Small = Less than 3 licensed professionals 5 
 Medium = 3 to [10] licensed professionals 4 

Large = More than 10 licensed professionals 3 
3.   Current Workload (5 points) 

Amount of fees awarded by the Contracting 
Authority to the primary A/E Firm in the previous 
24 months (exclude projects on hold) 

Less than $250,000 4 - 5 
 $250,000 to $500,000 2 - 3 

More than $500,000 0 - 1 
4.   Primary A/E Qualifications (30 points) 

a.    Project Management Lead Experience / ability of A/E project manager to 
manage scope / budget / schedule / quality 0 - 10  

b.    Project Design Lead Experience / creativity of lead designer to 
meet needs of owner 0 - 5  

c.    Technical Staff  Experience / ability of technical staff to 
develop quality construction documents 0 - 5  

d.    Construction Administration Experience / ability of field representative to 
identify / solve issues during construction 0 - 10  

5.   A/E Consultant Qualifications (10 points) 
Key Discipline Leads Experience / ability of all key discipline leads 

to effectively perform the work 0 - 10  
6.   Project Team Qualifications (15 points) 

a.    Previous Team Collaboration 
Number of projects that a majority of the 
team members have worked together 

Less than 3 projects (Low) 0 - 1 
 3 to 5 projects (Average) 2 - 3 

More than 5 projects (High) 4 - 5 
b.    LEED* Experience within Team LEED AP(s)** on Team 0 - 1 

 LEED Registered Project(s) 0 - 2 
LEED Certified Project(s) 0 - 2 
Satisfies ALL above Criteria Sum = 0 - 5 

c.     Team Organization Clarity of responsibility / communication 
demonstrated by table of organization 0 - 5  

7.   Overall Project Team Experience (30 points) 
a.    Budget and Schedule Management Performance in completing projects within 

original budget and schedule limitations 0 - 5  
b.    Experience with Similar Project Type Less than 4 projects (Low) 0 - 3 

 4 to [7] projects (Average) 4 - 6 
More than 7 projects (High) 7 - 10 

c.    Past Performance Level of performance as indicated by past 
A/E evaluations / letters of reference 0 - 5  

d.    Knowledge of State of Ohio Capital  
Project Administration Process 

Less than 4 projects (Low) 0 - 3 
 4 to [7] projects (Average) 4 - 6 

More than 7 projects (High) 7 - 10 

 
* LEED = Leadership in Energy & Environmental Design developed by the U.S. Green Building Council 
** LEED AP = LEED Accredited Professional credential by the Green Building Certification Institute Subtotal  

 

Notes:  Evaluator:
 

  Name  

     
  Signature  Date 
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A. PROJECT DESCRIPTION 

1. The Ohio State University (the "Owner") is requesting interested firms to submit 
proposals to provide pre-construction and construction services as a construction manager at risk 
for the Veterinary Hospital Enhancement and Expansion (Project No. OSU-120502):  

Estimated CMR Total Contract Sum is $17,100,000.00  

Construction Duration:  Estimated June, 2014 through June 2016    

Building Commissioning:  Multi Phased with the construction duration 

Occupancy:  Multiple Phases 

Architect of Record:  Not selected at this time and the RFQ is currently published 

This project is the planning and phasing that will support a 21st century model of Veterinary 
Hospital to create new clinical spaces, incorporate new technologies and optimize patient flow.  
The project will include an initial planning and confirmation of space program needs that will set 
the precedence and define the scope of work.  The team will plan the overall site, design and 
implement an addition to the north and a primary and emergency entrance. This addition will 
serve the primary faculty offices, conference, administration for the Veterinary Medical center 
and support spaces.  The available square footage relocated from the ground floor will expand 
the clinical spaces, patient intake/exam rooms, new registration, reception, holding, surgery, 
emergency care, triage, intermediate and intensive care, loading dock, cafeteria, central supply, 
pharmacy and patient holding.  The team will evaluate expanded spaces that will be fully 
renovated and the configuration of the spaces within the lower level and ground floor. The OSU 
will define the priorities that will be implemented.  
 

2. EDGE.  The Equal Opportunity Division of the Department of Administrative 
Services shall establish Encouraging Diversity, Growth and Equity ("EDGE") participation 
goals, which goals will be set forth in the RFP.   

3. LEED.  The Project is required to qualify for LEED certification.  

B. PROJECT DELIVERY 

The Project will be constructed using the "Construction Manager at Risk" project 
delivery format generally described below.  The pre-construction and construction phase services 
shall be set forth in more detail in the Construction Management Agreement (CM at Risk), Ohio 
Department of Administrative Services, the form of which will be provided to short-listed firms, 
as defined in Section C.3. 

1. Pre-Construction Services.   The Construction Manager will work cooperatively 
with the Owner, design professional and Project team, and will provide, among other services, 
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cost estimating, budgeting, value engineering, constructability review, scheduling and 
pre-construction planning throughout pre-construction.   

 When the construction documents are at a stage of completion specified in the 
Construction Management Agreement (CM at Risk), such partially completed documents shall 
be provided to the Construction Manager, who will work together with the design professional to 
reduce the Construction Manager’s adjustments and clarifications of the Construction 
Documents to writing and submit them to the Owner. The Construction Manager shall submit to 
the Owner and the design professional its proposed guaranteed maximum price (the "GMP 
Proposal") and its clarifications and assumptions based upon the Construction Documents.  The 
Construction Manager, the Owner and the design professional (along with selected engineers and 
consultants) shall meet to reconcile any questions, discrepancies or disagreements relating to the 
GMP Proposal.  The reconciliation shall be documented by revision to the GMP Proposal. The 
Construction Manager shall then submit to the Owner, for the Owner's approval, the 
Construction Manager's final proposed GMP. Contingent upon the Owner's approval of the final 
proposed GMP, the parties will enter into a GMP Amendment establishing the GMP.  The final 
negotiated GMP shall not exceed the Project budget established.  If the proposed GMP exceeds 
such budget, then the Owner may terminate its agreement with the Construction Manager and 
may select an alternative delivery method for the Project. 

2. Construction Phase Services.  The parties will engage in an "open book" pricing 
method in which the Owner shall have access to all books, records, documents and other data in 
the Construction Manager's possession related to itself, its subcontractors and material suppliers 
pertaining to bidding, pricing or performance of the Construction Management Agreement (CM 
at Risk).  The Construction Manager shall construct the Project pursuant to the construction 
documents and in accordance with the Owner's schedule requirements.  The Construction 
Manager shall select subcontractors based on proposals submitted by prequalified subcontractors 
in accordance with criteria approved by the Owner.  The Construction Manager shall hold all 
subcontracts and shall be fully responsible for the means and methods of construction, project 
safety, project completion within the schedule agreed upon in the pre-construction phase, 
monitoring compliance with all EDGE, equal employment, and prevailing wage requirements, 
and submitting monthly reports of these activities to the Owner. 

 

C. INTERVIEWS AND CM SELECTION 

1. Town Hall Meeting.   A meeting will be held on Wednesday, September 26, 2012 
at 2:00 p.m. at the Veterinary Hospital Auditorium, 1601 Coffey Road (Use East Entrance) for 
all disciplines (Architect, Engineering, Construction Manager at Risk, Commissioning 
Authority).  This meeting will provide an overview of the project and an opportunity for 
questions.  Please DO NOT park in the North Patient parking area. 

2. Selection Criteria.  The Construction Manager shall be selected using "best value 
criteria" in which award is based upon a combination of qualifications and price considerations.  
Qualifications include competence to perform the required management services; ability to 
manage the required workload and provide qualified personnel, equipment, and facilities; past 
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performance as reflected by the evaluation of previous clients with respect to factors such as 
control of costs, quality of work, and meeting deadlines; financial responsibility as evidenced by 
the capability to provide a surety bond equal to one hundred per cent of the contract sum; and 
other similar factors.  

3. Short-List.  Each firm responding to this RFQ will be evaluated and selected 
based on its qualifications and the qualifications and experience of the particular individuals 
identified as the candidate's proposed team for the Project.  The Owner may hold discussions 
with individual firms to explore further their qualifications, the scope and nature of the services 
they would provide, and the various technical approaches they may take regarding the project. 
After evaluating the responses to this RFQ, the Owner will select a short-list of no fewer than 
three candidates that it considers to be the most qualified, except if the Owner determines that 
fewer than three firms are qualified, it will only select the qualified firms. 

4. RFP.  The Owner will provide the short-listed firms a Request for Proposal 
("RFP") that will contain a description of the project, including a statement of available design 
detail, a description of how the Guaranteed Maximum Price (“GMP”) for the Project shall be 
determined, including the estimated level of design detail upon which the GMP shall be based, 
the form of the construction management contract, and a request for a pricing proposal. The RFP 
will specify that the pricing proposal shall contain the technical proposal and a separate pricing 
document identifying: (a) the pricing; the firm’s list of key personnel for the project; (b) a 
statement of the general conditions and contingency requirements; and (c) a fee proposal divided 
into: (i) a preconstruction fee, (ii) a construction fee, and (iii) the portion of the construction fee 
to be at risk in the GMP.   

5.  Pre-interview Meeting.  Prior to submitting a response to the RFP, the short-
listed firms will be invited to meet individually with the Owner.  The purpose of the pre-
interview meeting is to permit the short-listed firms to ask the Owner questions in an individual 
setting to help the firms prepare their responses to the RFP.  The Owner will notify each short-
listed firm to schedule individual times for the pre-interview meetings and room location.  

6. Interview.  After submitting responses to the RFP, the short-listed firms will be 
interviewed by the Owner.  The purpose of the interview will be to meet the proposed Project 
team, become familiar with key personnel, and understand the project approach and ability to 
meet the Owner's stated objectives for the Project.  Please be prepared to discuss with specificity 
the firm's capacity to conduct this work in compliance the Owner's timetable, budget and EDGE 
expectations.  The interviews will be held in room 410 Central Classroom Building, 2009 
Millikin Road, Columbus, OH 43210.  The Owner will notify each short-listed firm to schedule 
individual times for the interviews. 

7. Selection Schedule 

Qualifications Due October 19, 2012 

RFP Issued to the Short-Listed Firms October 31, 2012 

Pre-Proposal Meeting November 5, 2012 

Proposals Due November 9, 2012 
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Interviews November 15, 2012 

Selection of Construction Manager November 30, 2012 

  
8. Communication.  Firms considering responding to this RFQ are strictly prohibited 

from communicating with any member of the Owner's staff, as all questions should be directed 
to the person identified in Section E.2 hereof. 

9. Cancellation and Rejection.  The Owner reserves the right to cancel at any time 
for any reason this solicitation and to reject all proposals.  The Owner shall have no liability to 
any proposer arising out of such cancellation or rejection.  The Owner reserves the right to waive 
minor variations in the selection process 

D. REQUESTED SUBMISSIONS 

Proposers are requested to submit the following information in response to this RFQ: 

1. Firm Profile. 

1. Business.  Identify the business form of contracting entity.  If the proposed 
form of entity is a joint venture, please identify each venturer and their respective 
percentage of participation.  Provide a summary, on three pages or less, describing why 
your firm/team is the most qualified for the Project. 

2. Standard Qualifications.  Complete and provide a contractor's qualification 
statement using most current version of the “Statement of Qualifications” available on 
Facilities Operations and Development’s Vendor Resources web page 
(http://fod.osu.edu/vendor/) in the “Professional Services” section.  

3. Bonding/Insurance.  Provide evidence of capacity to provide bonding and 
a copy of the firm's certificate of insurance showing the firm's current limits of liability 
for commercial general liability, employer's liability, business automobile liability and 
professional liability. 

4. Similar Experience. Provide names, addresses and telephone numbers of 
references for projects where your firm (or top firm principal or officer) has led or 
managed construction of a project similar in scope and complexity as the Project. 

5. Personnel/Staffing.  Provide a project organizational chart containing the 
names and titles or the proposed staff for the Project.  At a minimum, the chart should 
include at least three (3) officers or senior employees (e.g., Project executive, 
Principal-in-charge, Project Manager or Project Superintendent or similar designation) 
who will be available for work on the Project.  For every person listed on the chart, 
provide a one-page resume highlighting relevant experience and identify the phase(s) of 
the Project to which the individual will be assigned and the percentage of that individual's 
time to be devoted to the Project. 
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6. Management Systems.  Describe the record keeping, reporting, monitoring 
and other information management systems that the firm would propose to use for the 
Project.  Describe the scheduling and cost control systems the firm would propose to use 
for the Project.  

7. Self-Performed Work.  Indicate whether the firm intends to self-perform 
any work on the Project through an acceptable competitive process and, if so, the nature 
of the work and capability to self-perform. 

8. Estimating.  Demonstrated capability of in-house estimating on projects 
comparable to the Project. 

9. Other Considerations.  Describe the firm's willingness to accept liquidated 
damages and experience with such provisions on other similar projects.  Describe any 
prior experience with a construction manager at-risk project delivery method. 

E. INSTRUCTIONS FOR DELIVERY AND DEADLINE 

1. Six (6) copies of the proposal must be submitted in sealed envelopes clearly 
marked "Proposal for Construction Manager at Risk Services for Veterinary Hospital 
Enhancement and Expansion" and delivered to: 

Attention: Paul Lenz 
The Ohio State University 
Facilities Operations and Development 
400 Central Classroom Building 
2009 Millikin Road 
Columbus, Ohio 43210 
 

2. Questions must be in writing and directed to Paul Lenz, email address at 
lenz.3@osu.edu.  Answers to any questions shall be in writing and shall be sent to all firms who 
have received this RFQ. 

3. Responses to this RFQ must be received at the address listed in Section E.1 by 
4:30 pm local time on October 19, 2012. 
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Administration of Project: Local Administration 
 

Project Name 

Ohio Bureau of Criminal Identification and 
Investigation on the Bowling Green State 
University Campus Response Deadline 

October 4, 
2012  

12:00 
noon  local time

Project Location Bowling Green, Ohio  Project Number BGU-125824 

City / County Bowling Green / Wood  Project Manager Robert M. Waddle 

Agency/Institution Bowling Green State University  Contracting Authority Bowling Green State University 

No. of paper copies requested (stapled, not bound) 10 No. of electronic copies requested on CD (PDF) 1 
 
Submit the requested number of Statements of Qualifications (Form F110-330) directly to Beth Nagel  at 103 Park Avenue 
Warehouse, Bowling Green, Ohio 43403 . See Section H for additional submittal instructions. 
 
 
Project Overview 
 
A. Project Description 
 

The Main campus of Bowling Green State University (BGSU) requests that architects submit written statements of 
qualifications for providing architectural services for the above project. 
 
The project will be located somewhere on Bowling Green State University property, and will follow requirements for 
construction on State land.  The building area will be approximately 40,000 sq ft and will include the following elements: 
 

o Administrative Space 
o Firearms / Tools Analysis (including Firing Range) 
o Chemistry Lab 
o Instruments Lab 
o Microanalysis / Trace Lab 
o Latent Prints Lab 
o Vehicle Investigation Room 
o Evidence Room 
o Evidence Storage 
o Polygraph Examinations 
o DNA Extraction 
o Supervisor Offices 
o Agents Cubicles 
o Various and Sundry Rooms for; Meetings, Seminars, Investigations, Conferences, etc. 
o Electronic Security & Surveillance   
o Redundant, Emergency HVAC and Power Supply 

 
Additionally, the project may include forensic science teaching facilities within, adjoining or adjacent to the BCI Lab which 
may include the following elements: 
 

o Administrative Space 
o Teaching Labs 
o Classrooms 
o Mock Courtroom 

 
Site amenities will include visitor parking and a secure parking area for agents and employees.  The completed facility 
shall enhance the BGSU campus ambiance. 
 
The projected project budget of the BCI facility (including all lab equipment) is approximately $11,900,000.  The projected 
project budget of the BGSU portion of the facility is undecided. 
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B. Scope of Services 
 
The architect, with assistance from the University, will research existing site utility capacity to provide for the Lab’s specific 
HVAC, electrical, data and plumbing requirements.  
 
The architect will be responsible for engaging and coordinating all sub-consultants including but not limited to structural, 
electrical, mechanical, plumbing, life safety systems, LEED compliance, estimating and code compliance.  The selected 
architect will develop the Building Program as well as the construction budget for the project based on the programmatic 
requirements and additional budget information developed during the Schematic Design phase.  Project Programming will 
commence once the architect selection process is completed.  The Schematic Design Phase will begin upon the 
successful completion of the Program (which is anticipated to be completed within two months).  The University will be 
administering the project, and anticipates project delivery through the construction manager at risk process. 
 
Demonstrated design experience on forensic lab projects of similar scale and value is a pre-requisite.  
 
The architect will be required to attend several meetings with representatives of the BGSU Departments of Chemistry, 
Biology, Information Technology and various other campus committees during the design phase. 
 
The architect should be knowledgeable of and have a proven track record of designing forensic lab buildings that comply 
with LEED requirements for sustainable design. The project intends to meet the requirements of Certification using the 
LEED system. 
 
At the conclusion of each Design Phase; Schematic Design, Design Development, and Construction Documents, a cost 
estimate will be prepared by a professional estimator directly hired by the University, as well as one prepared by the CMR 
team.  The project is expected to be substantially complete and occupied by spring of 2014. 
 
The successful firm will be required to sign the University’s Design Professional Agreement, which is available for review 
online. 

C. Funding / Estimated Budget 

Total Project Cost $11,900,000.00 +  State Funding $11,900,000.00 +  

Construction Cost $8,300,000.00 Other Funding $0.00

Estimated A/E Fee 8% to 10%   
 

NOTE:  The A/E fee percentage for this project includes all professional design services, and consultant services necessary for proper 
completion of the Basic Services for the successful completion of the project, including but not limited to: review and verification of the 
Program of Requirements provided by the Owner, validation of existing site conditions (but not subsurface or hidden conditions), preparation 
of cost estimates and design schedules for the project. Fees may be negotiated and allocated for Additional Services (e.g., creation of a 
Program of Requirements, extensive evaluation or validation of site conditions, extensive pre-design investigations, code-required special 
inspection and testing, Quality Assurance testing during the construction period, and testing due to unforeseen conditions). 
 

D. Services Required (see note below) E. Anticipated Schedule 
 

Primary Architecture  A/E Services Start (mm/yy) 11 / 12 

Secondary 
Mechanical, Electrical, Plumbing, Structural 
engineering  Construction Contracts Start (mm/yy) 09 / 13 

 Civil, site and Landscaping  Construction Contracts Completed (mm/yy) 09 / 14 

 LEED compliance  A/E Services Completed (mm/yy) 12 / 14 

 Lab Planning    

   F. EDGE Participation Goal  

Others Life safety systems  Percent of initial TOTAL A/E Fee 5% 
 

NOTE: The primary A/E shall be (1) a registered architect holding a license and certificate of authorization issued by the Ohio Architects Board 
pursuant to O.R.C. Chapter 4703, (2) a landscape architect holding a license and certificate of authorization issued by the Ohio Landscape 
Architects Board pursuant to O.R.C. Chapter 4703, or (3) a professional engineer or professional surveyor holding a license and certificate of 
authorization issued by the Ohio Engineers and Surveyors Board pursuant to O.R.C. Chapter 4733. 
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G. Evaluation Criteria for Selection 

Demonstrated ability to meet Owner’s programmed project vision, scope, budget, and schedule on previous projects. 
Previous experience compatible with the proposed project (e.g., type, size). Relevant past work of prospective firm’s 
proposed consultants. Past performance of prospective firm and its proposed consultants.  Qualifications and experience 
of individuals directly involved with the project. Proposer’s previous experience (numbers of projects, sizes of projects) 
when working with its proposed consultants. Specification writing credentials and experience. Experience and capabilities 
of creating or using Critical Path Method (CPM) schedules and of using CPM schedules as a project management 
resource. Approach to and success of using partnering and Alternative Dispute Resolution. Proximity of prospective firms 
to the project site. Proposer’s apparent resources and capacity to meet the needs of this project. The selected A/E and all 
its consultants must have the capability to use the Internet within their normal business location(s) during normal business 
hours. 
 
Interested A/E firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program 
form in its Statement of Qualifications (Form #F110-330) submitted in response to the RFQ, to indicate its intent to 
contract with and use EDGE-certified Business Enterprise(s), as a part of the A/E’s team. The Intent to Contract and to 
Perform and / or waiver request letter and Demonstration of Good Faith Effort form(s) with complete documentation must 
be attached to the A/E’s Technical Proposal. Both forms can be accessed via the Ohio Facilities Construction 
Commission (OFCC) website at http://ofcc.ohio.gov. The Intent to Contract and to Perform form is again required at the 
Fee Proposal stage. 
 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ. 

H. Submittal Instructions 

Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC 
website at http://ofcc.ohio.gov. 
 
Paper copies of the Statement of Qualifications should be stapled only. Do not use special bindings or coverings of any 
type. Cover letters and transmittals are not necessary.  Qualification statements should be brief  – no more than ten pages 
– outlining specific, comparable project experience, including the scope, size and value of that work, with contact 
information, resumes of key staff that will be committed to the project on a day-to-day basis, and the firm’s capability to 
start immediately and meet the proposed schedule. 
 
Hard copy statements and an electronic copy on CD must be received at the address above no later than 12:00 noon on 
Thursday, October 4, 2012.  Electronic submittals should be combined into one PDF file named with the project number 
listed on the RFQ and your firm’s name.  Use the “print” feature of Adobe Acrobat Professional or similar software for 
creating a PDF rather than using a scanner. If possible, please reduce the file size of the PDF.  In Adobe Acrobat 
Professional, go to Advanced, then PDF Optimizer. Also, please label the CD and the CD cover with the project number 
and firm name.  
 
After review, firms may be asked to provide more detailed information or may be invited for an interview at the University’s 
option.   
 
Bowling Green State University is an Equal Opportunity Employer. Every effort will be made to ensure that all persons, 
regardless to race, religion, sex, color, ethnicity and national origin have equal access to contracts and other business 
opportunities with the University. 

 
Submit all questions regarding this RFQ in writing to Robert M. Waddle at rwaddle@bgsu.edu (with copy sent to Beth 
Nagel at bnagel@bgsu.edu) with the project number included in the subject line (no phone calls please). Questions will be 
answered and posted to the OAKS Capital Improvements (OAKS CI) website at http://ci.oaks.ohio.gov on a regular basis 
until one week before the response deadline. The Question & Answer (Q&A) document can be found by downloading a 
new version of the RFQ or by clicking on the Q&A link to the right of the project listing. The name of the party submitting a 
question will not be included on the Q&A document. 
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Project Name 

Ohio Bureau of Criminal Identification and 
Investigation on the Bowling Green State 
University Main Campus  Proposer Firm  

Project Number BGU-125824  City, State, Zip  
 
Selection Criteria Value Score 
1.   A/E Firm Location (5 points) 

Proximity of primary A/E firm office where 
majority of work is to be performed in  
relationship to project site 

Less than 150 miles 4 - 5 
 150 to 250 miles 2 - 3 

More than 250 miles 0 - 1 
2.   A/E Firm Size (5 points) 

Number of relevant licensed professionals within 
primary A/E firm available to perform the work.  

Small = Less than 5 licensed professionals [0 - 1] 
 Medium = 5 to 10 licensed professionals [2 - 3]

Large = More than [10] licensed professionals [4 - 5]

3.   Current Workload (5 points) 
Amount of fees awarded by the Contracting 
Authority to the primary A/E Firm in the previous 
24 months (exclude projects on hold) 

Less than $100,000 4 - 5 
 $100,000 to $1,000,000 2 - 3 

More than $1,000,000 0 - 1 
4.   Primary A/E Qualifications (30 points) 

a.    Project Management Lead Experience / ability of A/E project manager to 
manage scope / budget / schedule / quality 0 - 10  

b.    Project Design Lead Experience / creativity of lead designer to 
meet needs of owner 0 - 5  

c.    Technical Staff  Experience / ability of technical staff to 
develop quality construction documents 0 - 5  

d.    Construction Administration Experience / ability of field representative to 
identify / solve issues during construction 0 - 10  

5.   A/E Consultant Qualifications (10 points) 
Key Discipline Leads Experience / ability of all key discipline leads 

to effectively perform the work 0 - 10  
6.   Project Team Qualifications (15 points) 

a.    Previous Team Collaboration 
Number of projects that a majority of the 
team members have worked together 

Less than 5 projects (Low) 0 - 1 
 5 to 10 projects (Average) 2 - 3 

More than 10 projects (High) 4 - 5 
b.    LEED* Experience within Team LEED AP(s)** on Team 0 - 1 

 LEED Registered Project(s) 0 - 2 
LEED Certified Project(s) 0 - 2 
Satisfies ALL above Criteria Sum = 0 - 5 

c.     Team Organization Clarity of responsibility / communication 
demonstrated by table of organization 0 - 5  

7.   Overall Project Team Experience (30 points) 
a.    Budget and Schedule Management Performance in completing projects within 

original budget and schedule limitations 0 - 5  
b.    Experience with Similar Project Type Less than 5 projects (Low) 0 - 3 

 5 to 10 projects (Average) 4 - 6 
More than 10 projects (High) 7 - 10 

c.    Past Performance Level of performance as indicated by past 
A/E evaluations / letters of reference 0 - 5  

d.    Knowledge of State of Ohio Capital  
Project Administration Process 

Less than 5 projects (Low) 0 - 3 
 5 to 10 projects (Average) 4 - 6 

More than 10 projects (High) 7 - 10 

 
* LEED = Leadership in Energy & Environmental Design developed by the U.S. Green Building Council 
** LEED AP = LEED Accredited Professional credential by the Green Building Certification Institute Subtotal  

 

Notes:  Evaluator:
 

  Name  

     
  Signature  Date 

 



Question and Answer List 
State of  Ohio Standard Forms and Documents 
 

Project Name 
Ohio Bureau of Criminal Identification and Investigation on 
the Bowling Green State University Campus Project Number BGU-125824  

Project Location Bowling Green, Ohio    
 
 
Date posted: September 27, 2012 
Date revised: N/A 
 
Below are the questions that have been received to date for the Ohio Bureau of Criminal Identification and Investigation 
on the Bowling Green State University Campus RFQ: 
 

1. Question 
What is the delivery method for construction? 

A. Answer 
The RFQ for the AE selection states that we are choosing CMR as the delivery method.  
However, Single-Prime may also be a delivery method we may pursue. 

2. Question 
Who is the Project Manager in charge of the project? 

A. Answer 
Robert Waddle is the Project Manager during the process of the selection of the A/E firm.  
Another project manager will be designated once the firm is selected. 

3. Question 
Has any program of spaces beyond that identified been documented? 

A. Answer 
No.  The University has been considering spaces that support the academic collaboration with the 
BCI lab, however there has not been spaces identified as of yet. 

4. Question 
Has any firm been engaged on a pre-design basis to assist with program or site selection? 

A. Answer 
No.  All work to date has been done in house. 

5. Question 
Is all the funding in place or is it pending based on state budget approvals? 

A. Answer 
All funding for the BCI portion of the project (the scope listed in the document) has been 
appropriated through the State funding process.  Since this is using State funds, those 
appropriated dollars will still need to go through a release process with the State Controlling 
Board with each contract, but the dollars are presently available. 

6. Question 
You mention the University’s design professional agreement. Is this different than the State new A/E 
contracts dated June 2012? 

A. Answer 
Since this project will be administered through BGSU, the documents are modified to reflect that, 
however, they are essentially the same as the new A/E contracts. 

7. Question 
Has a site been selected based on your current master plan planning efforts? Can you share the 
location?  Will it be on the main campus? 

A. Answer 
There have been four locations identified for consideration.  Two of the locations are located on 
main campus proper.  The selected firm will be involved in the finalization of the site selection. 

8. Question 
Is it anticipated that other outside agencies would use this facility, but would it also serve as a training 
center for your university programs? It sounds like we would need to engage with many different users 
during the final programming and planning. 

A. Answer 
The intent is to allow for interaction between BCI and BGSU programs and students.  The 



consideration that this might a training center for University programs would be secondary to the 
core work as a BCI lab and operation, and would depend in large part on potential University 
resources.  The use by other outside agencies would also be limited to their direct interaction with 
BCI. 

9. Question 
What College or Department does this program fall under? 

A. Answer 
From a University perspective, the activity has been coordinated through the College of Arts and 
Sciences, the College of Health and Human Services, and the Graduate College.  Within that we 
have been working directly with team members from Chemistry, Biology, Medical Technology, 
Criminology, Computer Science and our Information Technology Services. 

10. Question 
The labs identified seem to be minor support labs. You identify a specific lab planner requested. If a firm 
has some lab experience would this be sufficient or do you specifically want a separate lab consultant? 

A. Answer 
This is a subject that we would defer to the submitting firms as you put your teams together. 

11. Question 
On page 3 under submittal instructions, the RFQ states that qualification statements should be no more 
than ten pages.  Please clarify if this 10-page limit refers to the entirety of our F110-330 submission, or 
only to the additional content in Section H. 

A. Answer 
The intent is to limit the additional content in Section H. 

12. Question 
Is BGSU entertaining any pre-proposal site visits or meetings with key personnel? 

A. Answer 
There will not be a pre-proposal meeting or tour.  We may have a meeting with the short listed 
firms prior to the interviews.  We do not want or expect contact with the University or BCI in any 
other way than that listed within the RFQ document. 

13. Question 
In the RFQ for each of these projects, I could not determine what criteria we are to use for completing the 
Relevant Project Experience Matrix in section F of the Statement of Qualifications Form #F110-330. Will 
this information be released to interested Design firms so we can all use the same criteria in completing 
this form for each of these projects? 

A. Answer 
Our intent is to allow the firms to identify what they feel are the most critical elements for this 
project, and how their experience will address them. 
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Administration of Project: Local Administration 
 

Project Name Organic Chemistry Lab Renovation Response Deadline 
October 4, 
2012  

12:00 
noon  local time

Project Location Bowling Green, Ohio  Project Number BGU-125826 

City / County Bowling Green / Wood  Project Manager Robert M. Waddle 

Agency/Institution Bowling Green State University  Contracting Authority Bowling Green State University 

No. of paper copies requested (stapled, not bound) 8 No. of electronic copies requested on CD (PDF) 1 
 
Submit the requested number of Statements of Qualifications (Form F110-330) directly to Beth Nagel  at 103 Park Avenue 
Warehouse, Bowling Green, Ohio 43403 . See Section H for additional submittal instructions. 
 
 
Project Overview 
 
A. Project Description 
 

ARCHITECTURAL SERVICES 
The Main campus of Bowling Green State University (BGSU) requests that architects submit written 
statements of qualifications for providing architectural / engineering services for the above project. 

 
The project will be the complete renovation of an existing Organic Chemistry Lab, which is obsolete and 
insufficient to meet student and instructor needs.  Room 317A(263 sq.ft.), Room 318(1,295 sq.ft.), and 
Room 318A(127 sq.ft.) in the Physical Sciences Building will have all existing lab equipment, HVAC 
ductwork, electrical power, electric lighting and finishes, such as flooring and ceiling systems removed as 
part of this project’s scope.  In its place, a new and efficient Organic Chemistry Lab will be created. 

 
The successful firm will be involved with this project from the creation of the Program through the 
Construction Administration Phase, and Project Closeout working in close cooperation and 
communication with representatives of the Chemistry Department, Office of Design & Construction, Office 
of Capital Planning and others.  Several meetings with those parties will be required. 

 
 
 
B. Scope of Services 

 
The architect, with assistance from the University, will be charged with five important tasks relating to this 
project;  

1. development of the project program,  
2. design of the room layout,  
3. engineering of infrastructure,  
4. specification of equipment,  
5. creation of a project budget. 
 

1. Development of the Project Program:  
The successful firm will work with the Chemistry Department to establish their project goals, collect and 
analyze all pertinent information, and generate a clear statement of the problem (Project Program). 

 
2. Design of Room Layout: 
The successful firm will generate an efficient layout of lab benches, exhaust hoods, storage and equipment 
for 22 – 24 students, working in close cooperation and communication with representatives of the Organic 
Chemistry Department.  The design will facilitate the instructor’s supervision of students and provide a 
classroom-type projection / presentation system. 
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3. Engineering of Infrastructure: 
The new design must be created to provide for new exhaust hoods and other equipment with consideration of 
the existing building’s physical structure and mechanical and electrical infrastructure. 
 
4. Specification of Equipment: 
New cabinets, countertops, exhaust hoods, safety devices and other equipment and furniture are included in 
this project. 
 
5. Creation of a Project Estimate:  
At the conclusion and presentation of the final report, a cost estimate will be prepared by a professional 
estimator directly hired by the University, as well as one prepared by the architect’s team.  The total available 
project funding is $860,000 - $900,000.  
 
The successful firm will be required to sign the University’s Design Professional Agreement, which is available for review 
online. 

C. Funding / Estimated Budget 

Total Project Cost $900,000.00  State Funding $900,000.00  

Construction Cost $700,000 Other Funding $0.00

Estimated A/E Fee $63,000.00   
 

NOTE:  The A/E fee percentage for this project includes all professional design services, and consultant services necessary for proper 
completion of the Basic Services for the successful completion of the project, including but not limited to: review and verification of the 
Program of Requirements provided by the Owner, validation of existing site conditions (but not subsurface or hidden conditions), preparation 
of cost estimates and design schedules for the project. Fees may be negotiated and allocated for Additional Services (e.g., creation of a 
Program of Requirements, extensive evaluation or validation of site conditions, extensive pre-design investigations, code-required special 
inspection and testing, Quality Assurance testing during the construction period, and testing due to unforeseen conditions). 
 

D. Services Required (see note below) E. Anticipated Schedule 
 

Primary Architecture  A/E Services Start (mm/yy) 11 / 12 

Secondary 
Mechanical, Electrical, and Plumbing 
engineering  Construction Contracts Start (mm/yy) 05 / 13 

 Lab Planning  Construction Contracts Completed (mm/yy) 08 / 13 

   A/E Services Completed (mm/yy) 10 / 13 

     

   F. EDGE Participation Goal  

     

Others Life safety systems  Percent of initial TOTAL A/E Fee 5% 
 

NOTE: The primary A/E shall be (1) a registered architect holding a license and certificate of authorization issued by the Ohio Architects Board 
pursuant to O.R.C. Chapter 4703, (2) a landscape architect holding a license and certificate of authorization issued by the Ohio Landscape 
Architects Board pursuant to O.R.C. Chapter 4703, or (3) a professional engineer or professional surveyor holding a license and certificate of 
authorization issued by the Ohio Engineers and Surveyors Board pursuant to O.R.C. Chapter 4733. 
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G. Evaluation Criteria for Selection 

Demonstrated ability to meet Owner’s programmed project vision, scope, budget, and schedule on previous projects. 
Previous experience compatible with the proposed project (e.g., type, size). Relevant past work of prospective firm’s 
proposed consultants. Past performance of prospective firm and its proposed consultants.  Qualifications and experience 
of individuals directly involved with the project. Proposer’s previous experience (numbers of projects, sizes of projects) 
when working with its proposed consultants. Specification writing credentials and experience. Experience and capabilities 
of creating or using Critical Path Method (CPM) schedules and of using CPM schedules as a project management 
resource. Approach to and success of using partnering and Alternative Dispute Resolution. Proximity of prospective firms 
to the project site. Proposer’s apparent resources and capacity to meet the needs of this project. The selected A/E and all 
its consultants must have the capability to use the Internet within their normal business location(s) during normal business 
hours. 
 
Interested A/E firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program 
form in its Statement of Qualifications (Form #F110-330) submitted in response to the RFQ, to indicate its intent to 
contract with and use EDGE-certified Business Enterprise(s), as a part of the A/E’s team. The Intent to Contract and to 
Perform and / or waiver request letter and Demonstration of Good Faith Effort form(s) with complete documentation must 
be attached to the A/E’s Technical Proposal. Both forms can be accessed via the Ohio Facilities Construction 
Commission (OFCC) website at http://ofcc.ohio.gov. The Intent to Contract and to Perform form is again required at the 
Fee Proposal stage. 
 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ. 

H. Submittal Instructions 

Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC 
website at http://ofcc.ohio.gov.  
 
Paper copies of the Statement of Qualifications should be stapled only. Do not use special bindings or coverings 
of any type. Cover letters and transmittals are not necessary.  Qualification statements should be brief  – no more than 
ten pages – outlining specific, comparable project experience, including the scope, size and value of that work, with 
contact information, resumes of key staff that will be committed to the project on a day-to-day basis, and the firm’s 
capability to start immediately and meet the proposed schedule. 
 
Hard copy statements and an electronic copy on CD must be received at the address above no later than 12:00 noon on 
Thursday, October 4, 2012.  Electronic submittals should be combined into one PDF file named with the project number 
listed on the RFQ and your firm’s name.  Use the “print” feature of Adobe Acrobat Professional or similar software for 
creating a PDF rather than using a scanner. If possible, please reduce the file size of the PDF.  In Adobe Acrobat 
Professional, go to Advanced, then PDF Optimizer. Also, please label the CD and the CD cover with the project number 
and firm name.  
 
After review, firms may be asked to provide more detailed information or may be invited for an interview at the University’s 
option.   
 
Bowling Green State University is an Equal Opportunity Employer. Every effort will be made to ensure that all persons, 
regardless to race, religion, sex, color, ethnicity and national origin have equal access to contracts and other business 
opportunities with the University. 

 
Submit all questions regarding this RFQ in writing to Robert M. Waddle at rwaddle@bgsu.edu (with copy sent to Beth 
Nagel at bnagel@bgsu.edu) with the project number included in the subject line (no phone calls please). Questions will be 
answered and posted to the OAKS Capital Improvements (OAKS CI) website at http://ci.oaks.ohio.gov on a regular basis 
until one week before the response deadline. The Question & Answer (Q&A) document can be found by downloading a 
new version of the RFQ or by clicking on the Q&A link to the right of the project listing. The name of the party submitting a 
question will not be included on the Q&A document. 

 



Architect/Engineer Selection Rating 
Office of Capital Planning 
601 Administration Building www.bgsu.edu/offices/cap-plan 
Bowling Green, OH  43403-0134 V: 419-372-8591; f: 419-372-0331
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Project Name Organic Chemistry Lab Renovation  Proposer Firm  

Project Number BGU-125826  City, State, Zip  
 
Selection Criteria Value Score 
1.   A/E Firm Location (5 points) 

Proximity of primary A/E firm office where 
majority of work is to be performed in  
relationship to project site 

Less than 50 miles 4 - 5 
 50 to 150 miles 2 - 3 

More than 150 miles 0 - 1 
2.   A/E Firm Size (5 points) 

Number of relevant licensed professionals within 
primary A/E firm available to perform the work.  

Small = Less than 5 licensed professionals [0 - 1] 
 Medium = 5 to 10 licensed professionals [2 - 3]

Large = More than [10] licensed professionals [4 - 5]

3.   Current Workload (5 points) 
Amount of fees awarded by the Contracting 
Authority to the primary A/E Firm in the previous 
24 months (exclude projects on hold) 

Less than $100,000 4 - 5 
 $100,000 to $1,000,000 2 - 3 

More than $1,000,000 0 - 1 
4.   Primary A/E Qualifications (30 points) 

a.    Project Management Lead Experience / ability of A/E project manager to 
manage scope / budget / schedule / quality 0 - 10  

b.    Project Design Lead Experience / creativity of lead designer to 
meet needs of owner 0 - 5  

c.    Technical Staff  Experience / ability of technical staff to 
develop quality construction documents 0 - 5  

d.    Construction Administration Experience / ability of field representative to 
identify / solve issues during construction 0 - 10  

5.   A/E Consultant Qualifications (10 points) 
Key Discipline Leads Experience / ability of all key discipline leads 

to effectively perform the work 0 - 10  
6.   Project Team Qualifications (15 points) 

a.    Previous Team Collaboration 
Number of projects that a majority of the 
team members have worked together 

Less than 5 projects (Low) 0 - 1 
 5 to 10 projects (Average) 2 - 3 

More than 10 projects (High) 4 - 5 
b.    LEED* Experience within Team LEED AP(s)** on Team 0 - 1 

 LEED Registered Project(s) 0 - 2 
LEED Certified Project(s) 0 - 2 
Satisfies ALL above Criteria Sum = 0 - 5 

c.     Team Organization Clarity of responsibility / communication 
demonstrated by table of organization 0 - 5  

7.   Overall Project Team Experience (30 points) 
a.    Budget and Schedule Management Performance in completing projects within 

original budget and schedule limitations 0 - 5  
b.    Experience with Similar Project Type Less than 5 projects (Low) 0 - 3 

 5 to 10 projects (Average) 4 - 6 
More than 10 projects (High) 7 - 10 

c.    Past Performance Level of performance as indicated by past 
A/E evaluations / letters of reference 0 - 5  

d.    Knowledge of State of Ohio Capital  
Project Administration Process 

Less than 5 projects (Low) 0 - 3 
 5 to 10 projects (Average) 4 - 6 

More than 10 projects (High) 7 - 10 

 
* LEED = Leadership in Energy & Environmental Design developed by the U.S. Green Building Council 
** LEED AP = LEED Accredited Professional credential by the Green Building Certification Institute Subtotal  

 

Notes:  Evaluator:
 

  Name  

     
  Signature  Date 

 



Question and Answer List 
State of Ohio Standard Forms and Documents 
 

Project Name Organic Chemistry Lab Renovation Project Number BGU-125826  

Project Location Bowling Green, Ohio    
 
 
Date posted: September 27, 2012 
Date revised: N/A 
 
Below are the questions that have been received to date for the Organic Chemistry Lab Renovation RFQ: 
 

1. Question 
What is the overall A/E project involvement?  In the project description (Section A – 3rd paragraph) it is 
noted that the selected firm will be responsible for Programming to Construction Administration; however, 
in Section B – Scope of Services it only requires design, specifications and estimating. 

A. Answer 
There has not been a formal program created for the project, however, with the limited scope and 
square footage included, we anticipate this as part of the A/E work. 

2. Question 
Is Construction Administration required?  If so, what is the number of required hours? 

A. Answer 
With the schedule of construction for this project over the summer of 2013, we anticipate that the 
A/E firm would devote at least 24 hours per week to construction administration. 

3. Question 
Who is the Project Manager for the project? 

A. Answer 
Robert Waddle is the Project Manager during the selection of the A/E firm process.  Another 
project manager will be designated once the firm is selected. 

4. Question 
Why did BGSU choose to do this project using an RFQ vs. a prequalification type?  

A. Answer 
Due to the complexity of the project and the anticipated fees, we felt that this was the proper 
process to follow. 

5. Question 
How are firms expected to submit their RFQ responses in the F110-330 Form and not exceed 10 pages, 
when form F110-330 is 10 pages prior to adding project examples, key resumes, and section H additional 
info? 

A. Answer 
The intent is to limit the additional information in section H to no more than 10 pages. 

6. Question 
Is there a list of relevant scope requirements you would like shown for purposes of completing the 
Relevant Project Experience Matrix in Section F? 

A. Answer 
No, we do not have a list.   

7. Question 
The scope/project size does not appear to align with the project budget of $900,000.  Can you provide 
some insight why the project budget seems so high? 

A. Answer 
This budget was derived with consideration of the construction schedule, the mechanical 
challenges involved, as well as attempting to maximize equipment replacement as part of the 
project. 

8. Question 
In the RFQ for each of these projects, I could not determine what criteria we are to use for completing the 
Relevant Project Experience Matrix in section F of the Statement of Qualifications Form #F110-330. Will 
this information be released to interested Design firms so we can all use the same criteria in completing 
this form for each of these projects? 



A. Answer 
Our intent is to allow the firms to identify what they feel are the most critical elements for this 
project, and express how their experience will address them. 



Request for Qualifications  
Construction Manager at Risk 
The Ohio State University 
Facilities Operations and Development http://fod.osu.edu
400 Central Classroom Building ▪ 2009 Millikin Road ▪ Columbus, OH  43210 Phone: 614-292-4458
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A. PROJECT DESCRIPTION 

1. The Ohio State University (the "Owner") is requesting interested firms to submit 
proposals to provide pre-construction and construction services as a construction manager at risk 
for the Lima Campus-New Student Life Building (Project No. OSU-071557):  

Estimated CMR Total Contract Sum is $2,791,334.00 

Construction Duration: 12/2013 through 9/2014    

Building Commissioning:  7/2014 through 9/2014  

Occupancy:  8/2014 through 9/2014 

Architect of Record:  To be Determined 

This project will provide a new 15,000 SF Student Life Building at The Ohio State 
University’s regional campus in Lima, Ohio. The program will include a 10,000 SF wellness 
center, 5,000 SF of student soft space, café with full service kitchen area and seating, and 
locker rooms with rest rooms. The new building will have fire protection, fire alarm and 
security system.  The building site location is to be confirmed, but will include an access road 
and surface parking lot for a minimum of 36 cars, irrigation, landscape and planting.  The 
project will need to tie into existing domestic water line, and will require new sanitary, storm 
sewer, and new gas line.  
 
The project has been approved for design services through construction documents. The 
university will amend the selected CMR contract once approval for construction is available.  

 
2. EDGE.  The Equal Opportunity Division of the Department of Administrative 

Services shall establish Encouraging Diversity, Growth and Equity ("EDGE") participation 
goals, which goals will be set forth in the RFP.   

3. LEED.  The Project is required to qualify for LEED certification.  

B. PROJECT DELIVERY 

The Project will be constructed using the "Construction Manager at Risk" project 
delivery format generally described below.  The pre-construction and construction phase services 
shall be set forth in more detail in the Construction Management Agreement (CM at Risk), Ohio 
Department of Administrative Services, the form of which will be provided to short-listed firms, 
as defined in Section C.3. 

1. Pre-Construction Services.   The Construction Manager will work cooperatively 
with the Owner, design professional and Project team, and will provide, among other services, 
cost estimating, budgeting, value engineering, constructability review, scheduling and 
pre-construction planning throughout pre-construction.   
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 When the construction documents are at a stage of completion specified in the 
Construction Management Agreement (CM at Risk), such partially completed documents shall 
be provided to the Construction Manager, who will work together with the design professional to 
reduce the Construction Manager’s adjustments and clarifications of the Construction 
Documents to writing and submit them to the Owner. The Construction Manager shall submit to 
the Owner and the design professional its proposed guaranteed maximum price (the "GMP 
Proposal") and its clarifications and assumptions based upon the Construction Documents.  The 
Construction Manager, the Owner and the design professional (along with selected engineers and 
consultants) shall meet to reconcile any questions, discrepancies or disagreements relating to the 
GMP Proposal.  The reconciliation shall be documented by revision to the GMP Proposal. The 
Construction Manager shall then submit to the Owner, for the Owner's approval, the 
Construction Manager's final proposed GMP. Contingent upon the Owner's approval of the final 
proposed GMP, the parties will enter into a GMP Amendment establishing the GMP.  The final 
negotiated GMP shall not exceed the Project budget established.  If the proposed GMP exceeds 
such budget, then the Owner may terminate its agreement with the Construction Manager and 
may select an alternative delivery method for the Project. 

2. Construction Phase Services.  The parties will engage in an "open book" pricing 
method in which the Owner shall have access to all books, records, documents and other data in 
the Construction Manager's possession related to itself, its subcontractors and material suppliers 
pertaining to bidding, pricing or performance of the Construction Management Agreement (CM 
at Risk).  The Construction Manager shall construct the Project pursuant to the construction 
documents and in accordance with the Owner's schedule requirements.  The Construction 
Manager shall select subcontractors based on proposals submitted by prequalified subcontractors 
in accordance with criteria approved by the Owner.  The Construction Manager shall hold all 
subcontracts and shall be fully responsible for the means and methods of construction, project 
safety, project completion within the schedule agreed upon in the pre-construction phase, 
monitoring compliance with all EDGE, equal employment, and prevailing wage requirements, 
and submitting monthly reports of these activities to the Owner. 

C. INTERVIEWS AND CM SELECTION 

1. Selection Criteria.  The Construction Manager shall be selected using "best value 
criteria" in which award is based upon a combination of qualifications and price considerations.  
Qualifications include competence to perform the required management services; ability to 
manage the required workload and provide qualified personnel, equipment, and facilities; past 
performance as reflected by the evaluation of previous clients with respect to factors such as 
control of costs, quality of work, and meeting deadlines; financial responsibility as evidenced by 
the capability to provide a surety bond equal to one hundred per cent of the contract sum; and 
other similar factors.  

2. Short-List.  Each firm responding to this RFQ will be evaluated and selected 
based on its qualifications and the qualifications and experience of the particular individuals 
identified as the candidate's proposed team for the Project.  The Owner may hold discussions 
with individual firms to explore further their qualifications, the scope and nature of the services 
they would provide, and the various technical approaches they may take regarding the project. 
After evaluating the responses to this RFQ, the Owner will select a short-list of no fewer than 
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three candidates that it considers to be the most qualified, except if the Owner determines that 
fewer than three firms are qualified, it will only select the qualified firms. 

3. RFP.  The Owner will provide the short-listed firms a Request for Proposal 
("RFP") that will contain a description of the project, including a statement of available design 
detail, a description of how the Guaranteed Maximum Price (“GMP”) for the Project shall be 
determined, including the estimated level of design detail upon which the GMP shall be based, 
the form of the construction management contract, and a request for a pricing proposal. The RFP 
will specify that the pricing proposal shall contain the technical proposal and a separate pricing 
document identifying: (a) the pricing; the firm’s list of key personnel for the project; (b) a 
statement of the general conditions and contingency requirements; and (c) a fee proposal divided 
into: (i) a preconstruction fee, (ii) a construction fee, and (iii) the portion of the construction fee 
to be at risk in the GMP.   

4.  Pre-interview Meeting.  Prior to submitting a response to the RFP, the short-
listed firms will be invited to meet individually with the Owner.  The purpose of the pre-
interview meeting is to permit the short-listed firms to ask the Owner questions in an individual 
setting to help the firms prepare their responses to the RFP.  The pre-proposal meeting will be 
held at Room 207 Public Service Building, 4240 Campus Drive, Lima, Ohio, 45804.  The Owner 
will notify each short-listed firm to schedule individual times for the pre-interview meetings. 

5. Interview.  After submitting responses to the RFP, the short-listed firms will be 
interviewed by the Owner.  The purpose of the interview will be to meet the proposed Project 
team, become familiar with key personnel, and understand the project approach and ability to 
meet the Owner's stated objectives for the Project.  Please be prepared to discuss with specificity 
the firm's capacity to conduct this work in compliance the Owner's timetable, budget and EDGE 
expectations.  The interviews will be held at Room 410 Central Classroom Building, 2009 
Millikin Road, Columbus, Ohio 43210.  The Owner will notify each short-listed firm to schedule 
individual times for the interviews. 

6. Selection Schedule 

Qualifications Due October 29, 2012 

RFP Issued to the Short-Listed Firms November 6, 2012 

Pre-Proposal Meeting November 9, 2012 

Proposals Due November 14, 2012 

Interviews November 21, 2012 

Selection of Construction Manager November 30, 2012 

  
 

7. Communication.  Firms considering responding to this RFQ are strictly prohibited 
from communicating with any member of the Owner's staff, as all questions should be directed 
to the person identified in Section E.2 hereof. 
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8. Cancellation and Rejection.  The Owner reserves the right to cancel at any time 
for any reason this solicitation and to reject all proposals.  The Owner shall have no liability to 
any proposer arising out of such cancellation or rejection.  The Owner reserves the right to waive 
minor variations in the selection process 

D. REQUESTED SUBMISSIONS 

Proposers are requested to submit the following information in response to this RFQ: 

1. Firm Profile. 

1. Business.  Identify the business form of contracting entity.  If the proposed 
form of entity is a joint venture, please identify each venturer and their respective 
percentage of participation.  Provide a summary, on three pages or less, describing why 
your firm/team is the most qualified for the Project. 

2. Standard Qualifications.  Complete and provide a contractor's qualification 
statement using most current version of the “Statement of Qualifications” available on 
Facilities Operations and Development’s Vendor Resources web page 
(http://fod.osu.edu/vendor/) in the “Professional Services” section.  

3. Bonding/Insurance.  Provide evidence of capacity to provide bonding and 
a copy of the firm's certificate of insurance showing the firm's current limits of liability 
for commercial general liability, employer's liability, business automobile liability and 
professional liability. 

4. Similar Experience. Provide names, addresses and telephone numbers of 
references for projects where your firm (or top firm principal or officer) has led or 
managed construction of a project similar in scope and complexity as the Project. 

5. Personnel/Staffing.  Provide a project organizational chart containing the 
names and titles or the proposed staff for the Project.  At a minimum, the chart should 
include at least three (3) officers or senior employees (e.g., Project executive, 
Principal-in-charge, Project Manager or Project Superintendent or similar designation) 
who will be available for work on the Project.  For every person listed on the chart, 
provide a one-page resume highlighting relevant experience and identify the phase(s) of 
the Project to which the individual will be assigned and the percentage of that individual's 
time to be devoted to the Project. 

6. Management Systems.  Describe the record keeping, reporting, monitoring 
and other information management systems that the firm would propose to use for the 
Project.  Describe the scheduling and cost control systems the firm would propose to use 
for the Project.  

7. Self-Performed Work.  Indicate whether the firm intends to self-perform 
any work on the Project through an acceptable competitive process and, if so, the nature 
of the work and capability to self-perform. 
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8. Estimating.  Demonstrated capability of in-house estimating on projects 
comparable to the Project. 

9. Other Considerations.  Describe the firm's willingness to accept liquidated 
damages and experience with such provisions on other similar projects.  Describe any 
prior experience with a construction manager at-risk project delivery method. 

E. INSTRUCTIONS FOR DELIVERY AND DEADLINE 

1. Six (6) copies of the proposal must be submitted in sealed envelopes clearly 
marked "Proposal for Construction Manager at Risk Services for Lima Campus-New Student 
Life Building" and delivered to: 

Attention: Nikolina Sevis 
The Ohio State University 
Facilities Operations and Development 
400 Central Classroom Building 
2009 Millikin Road 
Columbus, Ohio 43210 
 

2. Questions must be in writing and directed to Nikolina Sevis, email address at 
sevis.2@osu.edu.  Answers to any questions shall be in writing and shall be sent to all firms who 
have received this RFQ. 

3. Responses to this RFQ must be received at the address listed in Section E.1 by 
4:30 pm local time on October 29, 2012. 
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RFQ Question and Answer List    
State of Ohio Standard Forms and Documents 

 

F110-17v0912 Page 1 of 1 
 

Project Name Hughes C-Wing HVAC Upgrades  Project Number  
Project Location Hughes Hall, Oxford Campus    
 
 
 
Date of RFQ Clarification Posting : October 8, 2012  
 
Below are the questions that have been received to date for the RFQ of the above-referenced Project: 
 

1. Will you be requiring commissioning services for this upgrade? 
 

A. No, commissioning will be performed by University staff. 
 

2. Are this project’s plans and specs going to be posted on your website? 
 

A.  The University does not intend to post the subcontractor trade bid packages on its website. it is the selected 
Design-Builder (DB) and not the University that prepares the bid packages and receives the bids from the 
pre-qualified subcontractors under the Design-Build methodology.  
 

3. Clarification: This project is Design/Build therefore the Proposal for the design team will be taken Oct 11,2012 at 3:30 
PM then the select Team announced on 11/19/2012 & they will take this project from there & no other bidding from 
the University will happen? 
 

A. After the proposals are received on 10/11/12, the University will short-list several teams and issue an RFP to 
the short-listed firms. The RFP process involves interviews and the submission of technical and pricing 
proposals. One (1) team will be selected as the DB to perform and execute the Project Work. As stated in 
number 2 above, the University will not be preparing nor bidding the construction stage trade packages. 
 



 



Request for Qualifications  
Design-Build Services 
The Ohio State University 
2009 Millikin Road, 400 Central Classroom Building www.fod.osu.edu 
Columbus, OH  43210 Phone 614-292-4458
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A. PROJECT DESCRIPTION 

1. The Ohio State University (the "Owner") is seeking statements of qualifications 
from firms interested in providing design and construction services as a design-builder for the 
McCorkle – Pool Tile Replacement (Project No. OSU-120695):  

Estimated DB Total Contract Sum is $ 1,390,000  

Total Project budget is $2,090,000 *Cost includes value of in kind pool materials (tile, 
grout and setting materials) 

Pre-construction Duration: December 2012 through March 2013 

Construction Duration: April 2013 through June 2013 and April 2014 through June 2014 
*A phasing plan / schedule will be required to be provided by the selected Design Build 
Team on how best to stage and schedule the project.    

Occupancy:  As soon as possible 

Criteria Architect/Engineer (the “Criteria A/E”):  The Ohio State University 

This project includes pool tile replacement in the RPAC Aquatic Center. The renovations will be 
made at both the McCorkle Aquatic Pavilion which includes the 50-meter competitive pool and 
the Ron O’Brien Diving Well. The Recreation Natatorium includes a lap pool, class instructional 
pool, leisure pool and a recreation spa. 
 
The existing tile has experienced significant adhesion failures. As a result, pools will be drained, 
existing tiles regardless of their conditions will be removed, and new tiles will be installed on 
every pool. The Design Build team will be provided with all of the test data and access to test 
panels to develop their recommendation on adhesion / installation methods and all details.  The 
University will be receiving and providing to the selected Design Build team all tile materials 
including tiles, grout and setting materials from a major vendor that will be used in this 
replacement project.  The Design Build team will review the type of tile and setting materials 
that are to be provided and advise if any variation or type change is needed.  Close 
communication between the vendor, Design Build team and OSU is required to verify that the 
correct materials are being provided.  The Design Build contractor will be responsible for 
including a warranty on workmanship.   
 
This project will need to be phased unless the selected Design Build team can provide a plan to 
complete the project in an expedited timeframe; the Design Build team will work closely with 
athletics and student life to determine the best possible schedule depending on volume of 
visitors, scheduled activities and competitions. If necessary multiple crews with full time 
oversight may be required to achieve the deadline. 
 
It is also important to consider other factors that go towards making the pool function correctly 
on a daily basis, such as pumps and water heaters and any other internal mechanics that may be 
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affected by this tile replacement.   Timing for draining and refilling as well as heating will need 
to be factored into the timelines that each team proposes.   
 
The replacement tiles will duplicate original tile pattern colors, dimensions – only adhesion of 
the tile will differ from original drawings and specifications.  The team will be required to follow 
specifications and requirements from the North American Tile Council on methods of properly 
draining and filling the pool.   
 
All testing documents and drawings will be provided to the shortlisted teams.  Short listed teams 
will also be provided the opportunity to see the actual test panels previously installed in the 
divewell.   
 
Facts about the pools: 
Lap Pool: 6 lanes, 25 yards. Depth ranges from 4-10 ft. 
Class Instructional Pool: 8 Lanes, 25 yards. Movable floor (20’ by 62’). Depth can range from 0-
9 ft. (standard depth will be 4-9 ft.) 
Leisure Pool: 2,848 square feet. Shallow entry for children and special needs. Small child slide 
and bubble bench. Depth ranges from 18 inches – 3.6 ft. 
Leisure Whirlpool Spa: 212 square feet. Capacity 25 people. 
50-meter competitive pool  
Ron O'Brien Diving Well  
Dive Spa   
 
Important schedule: 
Recreational Swimming Schedule: The Spa Pool and Lap Pool are open during normal operating 
hours, Monday - Thursday from 5:45 a.m. - 9 p.m.; 8 a.m. - 7 p.m. on Saturdays; and noon - 7 
p.m. on Sundays. 
McCorkle Aquatic Pavilion: Home to Ohio State varsity men's and women's swimming and 
diving teams and varsity synchronized swimming team. The pool and diving well are open on a 
limited basis to the recreational swimmer. (October – March). 
 
 
The Design Build contractor will be selected based on best value and expertise in this field. It is 
recommended that teams include specialty consultants who are experts in pool design and 
construction. 

 
2. EDGE.  The Equal Opportunity Division of the Department of Administrative 

Services shall establish Encouraging Diversity, Growth and Equity ("EDGE") participation 
goals, which goals will be set forth in the RFP.   

B. PROJECT DELIVERY 

The Project will be designed and constructed using the "Design-Build" project delivery 
system.  The design and construction services shall be set forth in more detail in the Design-
Build  Agreement, Ohio Department of Administrative Services, the form of which will be 
provided to short-listed firms, as defined in Section C.3. 
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C. SELECTION PROCESS 

1. General.  The Design-Builder shall be selected using a two-step best value 
selection process in which award is based upon a combination of qualifications and price 
considerations.   

2. Qualifications Phase.  Qualifications generally include competence to perform the 
required design-build services; ability to manage the required workload and provide qualified 
personnel, equipment, and facilities; past performance as reflected by the evaluation of previous 
clients with respect to factors such as control of costs, quality of work, and meeting deadlines; 
ability to comply with Ohio Revised Code Sections 4703.182, 4703.332, and 4733.16, including 
the use of a licensed design professional for all design services; financial responsibility as 
evidenced by the capability to provide a surety bond equal to one hundred per cent of the 
contract sum; history of performance with meeting goals of any diversity and inclusion programs 
required by a public authority or by applicable law, compliance with applicable affirmative 
action programs; and other similar factors.  

3. Short-List.  The Owner will evaluate each firm responding to this RFQ on the 
basis of that firm’s submitted qualifications and the qualifications and experience of the 
particular individuals identified as the candidate's proposed team for the Project.  The Owner 
may hold discussions with individual firms to explore further their qualifications, the scope and 
nature of the services they would provide, and the various technical approaches they may take 
regarding the Project. After evaluating the responses to this RFQ, the Owner will select a short-
list of no fewer than three candidates that it considers to be the most qualified, except if the 
Owner determines that fewer than three firms are qualified, it will only select the qualified firms. 

4. RFP.  The Owner will provide the short-listed firms a Request for Proposal 
("RFP") that will contain a description of the Project, including a statement of available design 
detail, a description of how the Guaranteed Maximum Price (“GMP”) for the Project shall be 
determined, including the estimated level of design detail upon which the GMP shall be based, 
the form of the design-build contract, and a request for a pricing proposal. The RFP will specify 
that the proposal shall contain the technical proposal and a separate pricing proposal. The Owner 
may also include in the RFP a request for a proposed GMP. 

5.  Pre-Interview Meeting.  Prior to submitting a response to the RFP, the short-
listed firms will be invited to meet individually with the Owner.  The purpose of the pre-
interview meeting is to permit the short-listed firms to ask the Owner questions in an individual 
setting to help the firms prepare their responses to the RFP.  The pre-interview meeting will be 
held at 2009 Millikin Road, Room 400, Columbus, Ohio 43210.  The Owner will notify each 
short-listed firm to schedule individual times for the pre-interview meetings. 

6. Interview.  After submitting responses to the RFP, the short-listed firms will be 
interviewed by the Owner.  The purpose of the interview will be to meet the proposed Project 
team, become familiar with key personnel, and understand the Project approach and ability to 
meet the Owner's stated objectives for the Project.  Please be prepared to discuss with specificity 
the firm's capacity to conduct this work in compliance the Owner's timetable, budget, and EDGE 
expectations.  The interviews will be held at 2009 Millikin Road, Room 400, Columbus, Ohio 
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43210.  The Owner will notify each short-listed firm to schedule individual times for the 
interviews. 

7. Selection Schedule 

Qualifications Due October 15, 2012, 4:30pm 

Short-Listing of Firms October 25, 2012 

RFP Issued to the Short-Listed Firms November 1, 2012 

Pre-Proposal Meeting Week of November 8, 2012 

Proposals Due November 29, 2012, 4:30pm 

Interviews Week of December 13, 2012 

Selection of Design-Builder December 20, 2012 

  
8. Communication.  Firms considering responding to this RFQ are strictly prohibited 

from communicating with any member of the Owner's staff, as all questions should be directed 
in writing to the person identified in Section E.2 hereof. 

9. Cancellation and Rejection.  The Owner reserves the right to cancel at any time 
for any reason this solicitation and to reject all proposals.  The Owner shall have no liability to 
any proposer arising out of such cancellation or rejection.  The Owner reserves the right to waive 
minor variations in the selection process.  

D. REQUESTED SUBMISSIONS 

Proposers are requested to submit the following information in response to this RFQ: 

1. Statement of Qualifications.  Complete the “Statement of Qualifications – Design 
Builder” which can be found in the following location: (http://fod.osu.edu/vendor) in the 
Professional Services Section.  For purposes of completing the Relevant Project Experience 
Matrix in Section F of the Statement of Qualifications (SAO Form #F110-330), below is a list of 
relevant scope of work requirements for this RFQ. 

A.  Pool Construction (New / Renovation) 

B.  Forensic Construction / Installation Analysis related to Pool Projects 

C.  Tile Installation (Focus on Tile type and Adhesion Methods) 

D.  Phased Construction / Multiple Shift Project Construction Projects 

E.  Alternative Pool Installation Projects 

2. Bonding/Insurance.  Provide evidence of capacity to provide bonding and a copy 
of the firm's certificate of insurance showing the firm's current limits of liability for commercial 
general liability, employer's liability, business automobile liability, and professional liability. 
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3. EDGE.  Describe the firm’s history of performance with meeting goals of any 
diversity and inclusion programs required by a public authority or by applicable law, and 
compliance with applicable affirmative action programs.  

4. Management Systems.  Describe the record keeping, reporting, monitoring and 
other information-management systems that the firm would propose to use for the Project.  
Describe the scheduling and cost-control systems the firm would propose to use for the Project.  

5. Self-Performed Work.  Indicate whether the firm intends to self-perform any work 
on the Project through an acceptable competitive process and, if so, the nature of the work and 
capability to self-perform. 

6. Estimating.  Describe the capability of in-house estimating and describe the use of 
in-house estimating on projects comparable to the Project. 

7. Other Considerations.     

1. Indicate specialty consultant’s expertise in the field of pool design and 
construction.   

E. INSTRUCTIONS FOR DELIVERY AND DEADLINE 

1. Six (4) copies and (1) electronic PDF of the proposal must be submitted in a 
sealed container clearly marked "Statement of Qualifications for Design-Build Services for 
OSU-120695 and delivered by the time and date specified in subparagraph E.3 to: 

The Ohio State University 
Design and Construction 
Attention: Kristin Poldemann 
2009 Millikin Road, Room 400 
Columbus, Ohio 43210 
 

2. Questions must be in writing and directed to Kristin Poldemann email address at 
poldemann.1@osu.edu.  Answers to any questions shall be in writing and shall be sent to all 
firms who have received this RFQ. 

Responses to this RFQ must be received at the address listed in Section E.1 by 4:30 p.m. local 
time on October 15, 2012. 
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Administration of Project:  Local Administration  
 

Project Name Koffolt & Fontana Feasibility Study  Response Deadline 10/05/2012   4:30 pm  local time

Project Location OSU Campus  Project Number OSU - 130020  

City / County Columbus  / Franklin   Project Manager Carolyn Staskiewicz  

Agency/Institution The Ohio State University   Contracting Authority The Ohio State University  

No. of paper copies requested (stapled, not bound) 2  No. of electronic copies requested on CD (PDF) 1  
 
Submit the requested number of Statements of Qualifications (Form F110-330) directly to Carolyn Staskiewicz, The Ohio State 
University  at 400 Central Classroom Building, 2009 Millikin Road, Columbus, Ohio 43210 . See Section H for additional 
submittal instructions. 
 
 
Project Overview 
 
A. Project Description 

 
The One Ohio State Framework Plan provides a long term, high level vision for the future of OSU’s Academic Core North. 
Several initiatives have been proposed which will require more detailed analysis and near term decisions about aging 
infrastructure and obsolete educational and research spaces. These decisions must be made in the context of longer term 
planning.  This investigation of options to address short term needs may also influence the long term vision for the district. 
We are seeking a team of planning and engineering consultants that can provide more detailed analysis and 
recommendations for the repurposing of Koffolt and Fontana Laboratories. 
 

B. Scope of Services 
 
Prepare a comprehensive feasibility study with optional levels of renovation and estimated associated costs for the 
rehabilitation and renovation of two existing and operational laboratories. The planned repurpose of these buildings is 
most likely Biomedical Engineering and Materials Science and Engineering. The plan will include a review and analysis of 
existing facilities, recommendations for strengthening the link between the facilities and the academic mission, and 
preliminary feasibility studies for identified priorities and square footage compilation of spaces.   

 
Scope of Work: 
 

1. Review and analysis of existing facilities: Consider the existing Koffolt and Fontana Laboratories utilizing the 
2006 assessment and subsequent updates. 
 

2. Develop an abridged compilation of spaces in terms of gross square footage but not a detailed program 
of requirements:  Relate facilities to the academic mission and build an understanding of program through 
planning meetings with user groups. 
 

3. Provide optional levels of renovation: Recommendations may include varying levels of renovation, new 
construction, reassignment of programs, new uses for existing facilities, expansion of programs at existing 
locations, and or consolidation of facilities and programs and associated cost estimates. 
  

4. Provide conceptual planning diagrams:  Recommendations should include any spatial concepts in the form of 
diagrams and sketches that will assist in communicating ideas and plans. 

C. Funding / Estimated Budget 

Total Project Cost $50,000  State Funding $0  

Estimated Fee $46,500  Other Funding $50,000  
 

NOTE:  The fee for this project includes all consultant services necessary for proper completion of the Basic Services for the successful 
completion of the project, including but not limited to: development of the Program of Requirements, validation of existing site conditions (but 
not subsurface or hidden conditions), preparation of cost estimates and design schedules for the project. Fees may be negotiated and 
allocated for Additional Services (e.g., creation of an extensive evaluation or validation of site conditions and extensive pre-design 
investigations,). 
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Project Name Koffolt & Fontana Feasibility Study  Project Number OSU - 130020 
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D. Services Required E. Anticipated Schedule 
 

Primary Architecture   Professional Services Start (mm/yy) 11 / 2012 

Secondary Teaching & Research Lab Planning   Professional Services Completed (mm/yy) 05  / 2013 

 MEP     

 3rd Party Estimator   F. EDGE Participation Goal  

     

   Percent of initial TOTAL A/E Fee 5.0 % 
 

G. Evaluation Criteria for Selection 

Demonstrated ability to meet Owner’s programmed project vision, scope, budget, and schedule on previous projects. 
Previous experience compatible with the proposed project (e.g., type, size). Relevant past work of prospective firm’s 
proposed Sub-consultants. Past performance of prospective firm and its proposed Sub-consultants. Qualifications and 
experience of individuals directly involved with the project. Proposer’s previous experience (numbers of projects, sizes of 
projects) when working with its proposed Sub-consultants. Report writing credentials and experience. Experience and 
capabilities of creating or using schedules as a project management resource. Proximity of prospective firms to the project 
site. Proposer’s apparent resources and capacity to meet the needs of this project.  
 
Interested firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program form in 
its Statement of Qualifications (Form F110-330) submitted in response to the RFQ, to indicate its intent to contract with 
and use EDGE-certified Business Enterprise(s), as a part of the Consultant’s team. The Intent to Contract and to Perform 
and / or waiver request letter and Demonstration of Good Faith Effort form(s) with complete documentation must be 
attached to the Consultant’s Technical Proposal. Both forms can be accessed at fod.osu.edu/vendor. The Intent to 
Contract and to Perform form is again required at the Fee Proposal stage. 
 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ. 

H. Submittal Instructions 

Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the Ohio 
Facilities Construction Commission (OFCC) website at http://ofcc.ohio.gov.  
 
Paper copies of the Statement of Qualifications should be stapled only. Do not use special bindings or coverings of any 
type. Cover letters and transmittals are not necessary. 
 
Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your 
firm’s name. Use the “print” feature of Adobe Acrobat Professional or similar software for creating a PDF rather than using 
a scanner. If possible, please reduce the file size of the PDF. In Adobe Acrobat Professional, go to Advanced, then PDF 
Optimizer. Also, please label the CD and the CD cover with the project number and firm name.  
 
Submit all questions regarding this RFQ in writing to Carolyn Staskiewicz at staskiewwicz.1@osu.edu with the project 
number included in the subject line (no phone calls please).  
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Project Name Koffolt & Fontana Feasibility Study   Proposer Firm  

Project Number OSU – 130020   City, State, Zip  
 
Selection Criteria Value Score 
1.   Consultant Firm Location (5 points) 

Proximity of primary firm office where 
majority of work is to be performed in  
relationship to project location 

Less than 50 miles 4 - 5 
 50 to 100 miles 2 - 3 

More than 100 miles 0 - 1 
2.   Consultant Firm Size (5 points) 

Number of relevant planning professionals within 
primary Consultant firm available to perform the 
work. 

Small = Less than 5 planning professionals 4 - 5 

 Medium = 5 to 10 planning professionals 2 - 3
Large = More than 10 planning professionals 0 - 1 

3.   Current Workload (5 points) 
Amount of fees awarded by the Contracting 
Authority to the primary Consultant Firm in the 
previous 24 months (exclude projects on hold) 

Less than $50,000 4 - 5 
 $50,000 to $250,000 2 - 3 

More than $250,000 0 - 1 
4.   Primary Consultant Qualifications (30 points) 

a.    Project Management Lead Experience / ability of project manager to 
manage scope / budget / schedule / quality 0 - 15  

b.    Project Planning Lead Experience / creativity of lead planner to meet 
needs of owner 0 - 10  

c.    Technical Staff  Experience / ability of planning staff to develop 
quality planning reports 0 - 5  

5.   Sub-consultant Qualifications (10 points) 
Key Discipline Leads Experience / ability of all key discipline leads to 

effectively perform the work 0 - 10  
6.   Project Team Qualifications (15 points) 

a.    Previous Team Collaboration 
Number of projects that a majority of the 
team members have worked together 

Less than 2 projects (Low) 0 - 1 
 2 to 4 projects (Average) 2 - 3 

More than 4 projects (High) 4 - 5 
b.    LEED* Experience within Team LEED AP(s)** on Team 0 - 1 

 LEED Registered Project(s) 0 - 2 
LEED Certified Project(s) 0 - 2 
Satisfies ALL above Criteria Sum = 0 - 5 

c.     Team Organization Clarity of responsibility / communication 
demonstrated by table of organization 0 - 5  

7.   Overall Project Team Experience (30 points) 
a.    Budget and Schedule Management Performance in completing projects within 

original budget and schedule limitations 0 - 5  
b.    Experience with Similar Project Type Less than 3 projects (Low) 0 - 5 

 3 to 6 projects (Average) 6 - 10 
More than 6 projects (High) 11 - 15 

c.    Past Performance Level of performance as indicated by past 
evaluations / letters of reference 0 - 10  

 
* LEED = Leadership in Energy & Environmental Design developed by the U.S. Green Building Council 
** LEED AP = LEED Accredited Professional credential by the Green Building Certification Institute Subtotal  

 

Notes:  Evaluator:
   Name  

     
  Signature  Date 
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Administration of Project:  Local Administration 
 

Project Name 

University Hall Renovations (Roof 
Replacements and  
Masonry Restoration) Response Deadline Oct. 12, 2012  4:30pm  local time

Project Location University Hall  Project Number 0001-13-853/UTO-130853 

City / County Toledo / Lucas  Project Manager Tim Kreft 

Agency/Institution The University of Toledo  Contracting Authority The University of Toledo 

No. of paper copies requested (stapled, not bound) 4 No. of electronic copies requested on CD (PDF) 0 
 
Submit the requested number of Statements of Qualifications (Form F110-330) directly to Joy Martin at 2801 W. Bancroft, MS 
216, Toledo OH  43606. See Section H for additional submittal instructions. 
 
 
Project Overview 
 
A. Project Description 
 

The University of Toledo is soliciting qualifications for professional services for the University Hall Renovations (Roof 
Replacement and Masonry Restoration) project on the Main Campus.  This building has multiple roofs that vary in ages, 
some exceeding 25 years old.  Deteriorated roofs are allowing water into classrooms and offices, creating interior/exterior 
damage, as well as an unhealthy environment for students, faculty, and staff.    

 
B. Scope of Services 

 
For projects advertised with an appropriately developed Program of Requirements (POR), upon award of the Agreement, 
commence with Design.  For projects without such a POR, upon award of the Agreement, commence by developing the 
Program of Requirements.  
 
The selected Architect/Engineer (A/E), as a portion of its required Scope of Services and prior to submitting its proposals, 
will discuss and clarify with the Owner, the cost breakdown of the Architect/Engineer Agreement detailed cost 
components to address the Owner’s project requirements. Participate in the Encouraging Growth, Diversity & Equity 
(EDGE) Program as required by statute and the Agreement. 
 
As required by the Agreement, and as properly authorized, provide the following categories of services: Program 
Verification, Schematic Design, Design Development, Construction Document Preparation, Bid and Award Support, 
Conformed Documents, Construction Phase, Post-Construction Phase, and Extra Services and Additional Services of all 
types. Refer to The Ohio Facilities Construction Manual for additional information about the type and extent of services 
required for each. 
 
During the construction period, provide not less than 4 hours (excluding travel time) on-site construction administration 
services each week, including (1) attendance at progress meetings, (2) a written field report of each site visit, (3) on-site 
representation comprised of the A/E and its consultant staff involved in the primary design of the project, all having 
relevant and appropriate types of construction administration experience. 
 
For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (Form 
#F110-330), below is a list of relevant scope of work requirements for this RFQ: 

 

1. Design of Built-up Roofing Systems  

2. Experience in Design of Damp-proofing and Exterior Wall Restoration. 

3. Previous experience working with UT 

4. Previous experience working with the State of Ohio 

5. Previous experience working with sub consultants 
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Project Name 
University Hall Renovations (Roof Replacements and  
Masonry Restoration)  Project Number 0001-13-853/ UTO-130853 
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C. Funding / Estimated Budget 

Total Project Cost $1,500,000 / $2,000,000 State Funding $1,500,000 / $2,000,000, 

Construction Cost $1,270,000 / $1,700,000 Other Funding $0

Estimated A/E Fee $95,250 o $136,000   
 

NOTE:  The A/E fee percentage for this project includes all professional design services, and consultant services necessary for proper 
completion of the Basic Services for the successful completion of the project, including but not limited to: review and verification of the 
Program of Requirements provided by the Owner, validation of existing site conditions (but not subsurface or hidden conditions), preparation 
of cost estimates and design schedules for the project. Fees may be negotiated and allocated for Additional Services (e.g., creation of a 
Program of Requirements, extensive evaluation or validation of site conditions, extensive pre-design investigations, code-required special 
inspection and testing, Quality Assurance testing during the construction period, and testing due to unforeseen conditions). 
 

D. Services Required (see note below) E. Anticipated Schedule 
 

Primary Architecture  A/E Services Start (mm/yy) 11 / 12 

Secondary Roofing  Construction Contracts Start (mm/yy) 04 / 13 

 Masonry Restoration  Construction Contracts Completed (mm/yy) 08 / 13 

   A/E Services Completed (mm/yy) 10 / 13 

     

   F. EDGE Participation Goal  

     

Others   Percent of initial TOTAL A/E Fee 10% 
 

NOTE: The primary A/E shall be (1) a registered architect holding a license and certificate of authorization issued by the Ohio Architects Board 
pursuant to O.R.C. Chapter 4703, (2) a landscape architect holding a license and certificate of authorization issued by the Ohio Landscape 
Architects Board pursuant to O.R.C. Chapter 4703, or (3) a professional engineer or professional surveyor holding a license and certificate of 
authorization issued by the Ohio Engineers and Surveyors Board pursuant to O.R.C. Chapter 4733. 

G. Evaluation Criteria for Selection 

Demonstrated ability to meet Owner’s programmed project vision, scope, budget, and schedule on previous projects. 
Previous experience compatible with the proposed project (e.g., type, size). Relevant past work of prospective firm’s 
proposed consultants. Past performance of prospective firm and its proposed consultants.  Qualifications and experience 
of individuals directly involved with the project. Proposer’s previous experience (numbers of projects, sizes of projects) 
when working with its proposed consultants. Specification writing credentials and experience. Experience and capabilities 
of creating or using Critical Path Method (CPM) schedules and of using CPM schedules as a project management 
resource. Approach to and success of using partnering and Alternative Dispute Resolution. Proximity of prospective firms 
to the project site. Proposer’s apparent resources and capacity to meet the needs of this project. The selected A/E and all 
its consultants must have the capability to use the Internet within their normal business location(s) during normal business 
hours. 
 
Interested A/E firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program 
form in its Statement of Qualifications (SAO Form #F110-330) submitted in response to the RFQ, to indicate its intent to 
contract with and use EDGE-certified Business Enterprise(s), as a part of the A/E’s team. The Intent to Contract and to 
Perform and / or waiver request letter and Demonstration of Good Faith Effort form(s) with complete documentation must 
be attached to the A/E’s Technical Proposal. Both forms can be accessed via the SAO website at http://ohio.gov/sao (click 
on Forms). The Intent to Contract and to Perform form is again required at the Fee Proposal stage. 
 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ. 
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Project Name 
University Hall Renovations (Roof Replacements and  
Masonry Restoration)  Project Number 0001-13-853/ UTO-130853 
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H. Submittal Instructions 

Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the Ohio 
Facilities Construction Commission (OFCC) website at http://ofcc.ohio.gov.  
 
Paper copies of the Statement of Qualifications should be stapled only. Do not use special bindings or coverings of any 
type. Cover letters and transmittals are not necessary. 
 
In Section H of Statement of Qualifications (Form F110-330), provide a summary of your firm’s/team’s qualifications in 
each of the selection criteria included on the Architect/Engineer Selection Rating score sheet included in this RFQ.  Use 
the numbering system of the selection criteria on the score sheet to organize your response in Section H.  Identify by 
name the individual(s) you are proposing to serve in the roles indentified in selection criteria 4 and 5. 
 
Submit all questions regarding this RFQ in writing to Tim Kreft at Timothy.Kreft@utoledo.edu with the project number 
included in the subject line (no phone calls please). Questions will be answered and posted to the OAKS Capital 
Improvements (OAKS CI) website at http://ci.oaks.ohio.gov on a regular basis until one week before the response 
deadline. The Question & Answer (Q&A) document can be found by downloading a new version of the RFQ or by clicking 
on the Q&A link to the right of the project listing. The name of the party submitting a question will not be included on the 
Q&A document. 
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Project Name 
UH (Roof Replacements and  
Masonry Restoration)  Proposer Firm  

Project Number 0001-13-853/ UTO-130853  City, State, Zip  
 
Selection Criteria Value Score 
1.   A/E Firm Location (5 points) 

Proximity of primary A/E firm office where 
majority of work is to be performed in  
relationship to project site 

Less than 50 miles 4 - 5 
 50 to 150 miles 2 - 3 

More than 150 miles 0 - 1 
2.   A/E Firm Size (5 points) 

Number of relevant licensed professionals within 
primary A/E firm available to perform the work.  

Small = Less than 5 licensed professionals 4 - 5 

 Medium = 5 to 10 licensed professionals 2 - 3 
Large = More than 10 licensed professionals 1 - 2 

3.   Current Workload (5 points) 
Amount of fees awarded by the Contracting 
Authority to the primary A/E Firm in the previous 
24 months (exclude projects on hold) 

Less than $200,000 4 - 5 
 $200,000 to $500,000 2 - 3 

More than $500,000 0 - 1 
4.   Primary A/E Qualifications (30 points) 

a.    Project Management Lead Experience / ability of A/E project manager to 
manage scope / budget / schedule / quality 0 - 10  

b.    Project Design Lead Experience / creativity of lead designer to 
meet needs of owner 0 - 5  

c.    Technical Staff  Experience / ability of technical staff to 
develop quality construction documents 0 - 5  

d.    Construction Administration Experience / ability of field representative to 
identify / solve issues during construction 0 - 10  

5.   A/E Consultant Qualifications (10 points) 
Key Discipline Leads Experience / ability of all key discipline leads 

to effectively perform the work 0 - 10  
6.   Project Team Qualifications (15 points) 

a.    Previous Team Collaboration 
Number of projects that a majority of the 
team members have worked together 

Less than 3 projects (Low) 0 - 1 
 3 to 6 projects (Average) 2 - 3 

More than 6 projects (High) 4 - 5 
b.    LEED* Experience within Team LEED AP(s)** on Team 0 - 1 

 LEED Registered Project(s) 0 - 2 
LEED Certified Project(s) 0 - 2 
Satisfies ALL above Criteria Sum = 0 - 5 

c.     Team Organization Clarity of responsibility / communication 
demonstrated by table of organization 0 - 5  

7.   Overall Project Team Experience (30 points) 
a.    Budget and Schedule Management Performance in completing projects within 

original budget and schedule limitations 0 - 5  
b.    Experience with Similar Project Type Less than 3 projects (Low) 0 - 3 

 3 to 5 projects (Average) 4 - 6 
More than 5 projects (High) 7 - 10 

c.    Past Performance Level of performance as indicated by past 
A/E evaluations / letters of reference 0 - 5  

d.    Knowledge of State of Ohio Capital  
Project Administration Process 

Less than 3 projects (Low) 0 - 3 
 3 to 5 projects (Average) 4 - 6 

More than 5 projects (High) 7 - 10 

 
* LEED = Leadership in Energy & Environmental Design developed by the U.S. Green Building Council 
** LEED AP = LEED Accredited Professional credential by the Green Building Certification Institute Subtotal  

 

Notes:  Evaluator:
 

  Name  

     
  Signature  Date 
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Administration of Project: [Local Administration] 
 

Project Name Doyt Perry Stadium Study Response Deadline 
October 4, 
2012  

12:00 
noon  local time

Project Location Bowling Green, Ohio  Project Number BGU-125825 

City / County Bowling Green / Wood  Project Manager Robert M. Waddle 

Agency/Institution Bowling Green State University  Contracting Authority Bowling Green State University 

No. of paper copies requested (stapled, not bound) 8 No. of electronic copies requested on CD (PDF) 1 
 
Submit the requested number of Statements of Qualifications (Form F110-330) directly to Beth Nagel at 103 Park Avenue 
Warehouse, Bowling Green, Ohio 43403 . See Section H for additional submittal instructions. 
 
 
Project Overview 
 
A. Project Description 
 

Bowling Green State University (BGSU) requests that architects submit written statements of 
qualifications for providing architectural / engineering services for the above project. 

 
The architect, with assistance from the University, will validate previous study and corresponding cost 
estimates of the overall condition of the Doyt Perry Stadium; update the study for selected areas if 
warranted; and provide focused study and recommendations on three important aspects of the facility: (a) 
the structural integrity of the stadium, (b) the potential for enhancement of the existing support functions, 
and (c) options for the addition to and/or renovation of existing “premium seating.” 

 
In addition to that report on the existing facility, the University desires a conceptual program and estimate 
for the construction of a new stadium. 

 
B. Scope of Services 

 
Study of Existing Stadium 
 

1. Validation of previous study: 
The facility assessment that was conducted as part of the campus master plan is available (in summary form) at 
http://www.bgsu.edu/downloads/finance/file108159.pdf .  The selected firm or team will review the study and validate 
its conclusions and recommendations for Doyt Perry Stadium.  In areas where findings are outdated, the firm or team 
may be directed to update the study.  The University does not intend for this to be a completely new study of 
conditions. 
 

2. Structural Integrity:  
The east wall of the stadium suffers from cracking and spalling of the concrete.  These conditions were 
documented in a petro-graphic analysis performed by TTL Associates (Toledo) in a study performed by 
Schooley Caldwell Associates (Columbus) in March 2012.  Recommendations for the repair of these 
conditions were made at that time. The repair work has not been done. 
 
There may be other, as yet unidentified, problem areas.  The University would like to undertake a 
thorough, full-scale structural analysis of the facility to identify all locations in the stadium which exhibit 
structural distress or compromise.   

 
The successful firm will test and document the condition of typical existing site-cast and pre-cast concrete 
members, as well as associated steel reinforcements, welds, bolts, fasteners, base plates, etc. and issue 
an overall report on the condition of the stadium.  
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The successful firm will also recommend short-term remedial methods and long-term solutions for all 
structural problems. 

3. Enhancement of Support Functions: 
 
a) The existing public support functions have fallen into a state of disrepair.  Their condition is not 
commensurate with comparable contemporary sports facilities.  
 
The successful firm will document the condition of public support functions and make recommendations 
of a conceptual / schematic nature for their enlargement and/or enhancement.   
o Retail Spaces 
o Concessions 
o Public Toilet Rooms 
o Ticketing 
o Public Access, Circulation and Way Finding 
 
b) The existing maintenance and operations support functions have also fallen into a state of disrepair.  
Their condition is not commensurate with comparable contemporary sports facilities.  
 
The successful firm will document the condition of maintenance and operations support functions and 
make recommendations of a conceptual / schematic nature for their enhancement. 
o Tool & Equipment Storage 
o Staff/Coach Offices 
o Building & Grounds Offices 
o Equipment Room Operations 
o Locker Rooms 

 
4. Addition to and/or Renovation of Existing Premium Seating:  

Existing premium seating is inadequate and outdated.  Identify options for the maximization of premium 
viewing accommodations, including the design exploration of additional tiers (stories) of sky boxes, as 
well as their renovation and possible relocation or re-orientation.   
o Suites and Club Areas 
o Media Areas 
o Press Boxes 
o Game Operations 
o Coaching Box 
 
 

Cost for Study for New Stadium 
 

1. Conceptual Program for New Stadium: 
The selected firm or team will prepare a conceptual program for the design and construction of a new 
stadium.  This conceptual program will take into account the latest trends in stadium construction for 
major intercollegiate football (using recently constructed facilities such as University of Central Florida, 
Stanford, University of Akron, etc.) as well as agreed-upon options for stadium size and amenities.   
 

2. Conceptual Estimate for New Stadium Design and Construction: 
Based on the above program options, the selected firm or team will prepare conceptual estimates for the 
design and construction of a new stadium. 

  
The architect will be required to attend several meetings with representatives of the BGSU Campus 
Operations Department, the Office of Design & Construction, the Office of Capital Planning, the Athletics 
Department and other interested parties during the phases of information gathering and analysis.  
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At the conclusion and presentation of the final report, cost estimates will be prepared by a professional 
estimator directly hired by the University, as well as one prepared by the architect’s team.  The structural 
analysis and design options must be complete by mid-April 2013.  

 
The successful firm will be required to sign the University’s Design Professional Agreement, which is 
available for review online. 

C. Funding / Estimated Budget 

Total Project Cost $0.00 State Funding $0.00 

Construction Cost N/A Other Funding $0.00 

Estimated A/E Fee $50,000.00   
 

NOTE:  The A/E fee percentage for this project includes all professional design services, and consultant services necessary for proper 
completion of the Basic Services for the successful completion of the project, including but not limited to: review and verification of the 
Program of Requirements provided by the Owner, validation of existing site conditions (but not subsurface or hidden conditions), preparation 
of cost estimates and design schedules for the project. Fees may be negotiated and allocated for Additional Services (e.g., creation of a 
Program of Requirements, extensive evaluation or validation of site conditions, extensive pre-design investigations, code-required special 
inspection and testing, Quality Assurance testing during the construction period, and testing due to unforeseen conditions). 
 

D. Services Required (see note below) E. Anticipated Schedule 
 

Primary Architecture  A/E Services Start (mm/yy) 10 / 12 

Secondary Cost Estimating Specialist  Construction Contracts Start (mm/yy) N/A /  

 
Mechanical, Electrical, Plumbing, Structural 
Engineering  Construction Contracts Completed (mm/yy) N/A /  

 Civil, Site and Landscaping  A/E Services Completed (mm/yy) 05 / 13 

     

   F. EDGE Participation Goal  

Others   Percent of initial TOTAL A/E Fee 5% 
 

NOTE: The primary A/E shall be (1) a registered architect holding a license and certificate of authorization issued by the Ohio Architects Board 
pursuant to O.R.C. Chapter 4703, (2) a landscape architect holding a license and certificate of authorization issued by the Ohio Landscape 
Architects Board pursuant to O.R.C. Chapter 4703, or (3) a professional engineer or professional surveyor holding a license and certificate of 
authorization issued by the Ohio Engineers and Surveyors Board pursuant to O.R.C. Chapter 4733. 

G. Evaluation Criteria for Selection 

Demonstrated ability to meet Owner’s programmed project vision, scope, budget, and schedule on previous projects. 
Previous experience compatible with the proposed project (e.g., type, size). Relevant past work of prospective firm’s 
proposed consultants. Past performance of prospective firm and its proposed consultants.  Qualifications and experience 
of individuals directly involved with the project. Proposer’s previous experience (numbers of projects, sizes of projects) 
when working with its proposed consultants. Specification writing credentials and experience. Experience and capabilities 
of creating or using Critical Path Method (CPM) schedules and of using CPM schedules as a project management 
resource. Approach to and success of using partnering and Alternative Dispute Resolution. Proximity of prospective firms 
to the project site. Proposer’s apparent resources and capacity to meet the needs of this project. The selected A/E and all 
its consultants must have the capability to use the Internet within their normal business location(s) during normal business 
hours. 
 
Interested A/E firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program 
form in its Statement of Qualifications (Form #F110-330) submitted in response to the RFQ, to indicate its intent to 
contract with and use EDGE-certified Business Enterprise(s), as a part of the A/E’s team. The Intent to Contract and to 
Perform and / or waiver request letter and Demonstration of Good Faith Effort form(s) with complete documentation must 
be attached to the A/E’s Technical Proposal. Both forms can be accessed via the OFCC website at http://ofcc.ohio.gov. 
The Intent to Contract and to Perform form is again required at the Fee Proposal stage. 
 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ. 
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H. Submittal Instructions 

Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC 
website at http://ofcc.ohio.gov.  
 
Paper copies of the Statement of Qualifications should be stapled only. Do not use special bindings or coverings 
of any type. Cover letters and transmittals are not necessary. Qualification statements should be brief – no more than 
ten pages.  Include at least three (3) references outlining specific, comparable project experience, including the scope, 
size and value of that work, with contact information.  Also, include resumes of key staff that will be committed to the 
project on a day-to-day basis, and the firm’s capability to start immediately and meet the proposed schedule.   
 
Bowling Green State University is an Equal Opportunity Employer. Every effort will be made to ensure that all persons, 
regardless to race, religion, sex, color, ethnicity and national origin have equal access to contracts and other business 
opportunities with the University. 
 
Hard copy statements and an electronic copy on CD must be received at the address above no later than 12:00 noon on 
Thursday, October 4, 2012.  Electronic submittals should be combined into one PDF file named with the project number 
listed on the RFQ and your firm’s name. Use the “print” feature of Adobe Acrobat Professional or similar software for 
creating a PDF rather than using a scanner. If possible, please reduce the file size of the PDF. In Adobe Acrobat 
Professional, go to Advanced, then PDF Optimizer. Also, please label the CD and the CD cover with the project number 
and firm name.  
 
Submit all questions regarding this RFQ in writing to Robert M. Waddle at rwaddle@bgsu.edu (with copy sent to Beth 
Nagel @bnagel@bgsu.edu) with the project number included in the subject line (no phone calls please). Questions will be 
answered and posted to the OAKS Capital Improvements (OAKS CI) website at http://ci.oaks.ohio.gov on a regular basis 
until one week before the response deadline. The Question & Answer (Q&A) document can be found by downloading a 
new version of the RFQ or by clicking on the Q&A link to the right of the project listing. The name of the party submitting a 
question will not be included on the Q&A document. 
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Project Name Doyt Perry Stadium Study  Proposer Firm Bowling Green State University 

Project Number BGU-125825-  City, State, Zip Bowling Green, Ohio 43403-0134 
 
Selection Criteria Value Score 
1.   A/E Firm Location (5 points) 

Proximity of primary A/E firm office where 
majority of work is to be performed in  
relationship to project site 

Less than N/A miles 4 - 5 
N/A N/A to N/A miles 2 - 3 

More than N/A miles 0 - 1 
2.   A/E Firm Size (5 points) 

Number of relevant licensed professionals within 
primary A/E firm available to perform the work.  

Small = Less than 5 licensed professionals [0 - 1] 
 Medium = 5 to 10 licensed professionals [2 - 3]

Large = More than 10 licensed professionals [4 - 5]

3.   Current Workload (5 points) 
Amount of fees awarded by the Contracting 
Authority to the primary A/E Firm in the previous 
24 months (exclude projects on hold) 

Less than $[100,000] 4 - 5 
 $100,000 to $1,000,000 2 - 3 

More than $1,000,000 0 - 1 
4.   Primary A/E Qualifications (30 points) 

a.    Project Management Lead Experience / ability of A/E project manager to 
manage scope / budget / schedule / quality 0 - 10  

b.    Project Design Lead Experience / creativity of lead designer to 
meet needs of owner 0 - 5  

c.    Technical Staff  Experience / ability of technical staff to 
develop quality construction documents 0 - 5  

d.    Construction Administration Experience / ability of field representative to 
identify / solve issues during construction 0 - 10  

5.   A/E Consultant Qualifications (10 points) 
Key Discipline Leads Experience / ability of all key discipline leads 

to effectively perform the work 0 - 10  
6.   Project Team Qualifications (15 points) 

a.    Previous Team Collaboration 
Number of projects that a majority of the 
team members have worked together 

Less than 5 projects (Low) 0 - 1 
 5 to 10 projects (Average) 2 - 3 

More than 10 projects (High) 4 - 5 
b.    LEED* Experience within Team LEED AP(s)** on Team 0 - 1 

 LEED Registered Project(s) 0 - 2 
LEED Certified Project(s) 0 - 2 
Satisfies ALL above Criteria Sum = 0 - 5 

c.     Team Organization Clarity of responsibility / communication 
demonstrated by table of organization 0 - 5  

7.   Overall Project Team Experience (30 points) 
a.    Budget and Schedule Management Performance in completing projects within 

original budget and schedule limitations 0 - 5  
b.    Experience with Similar Project Type Less than 5 projects (Low) 0 - 3 

 5 to 10 projects (Average) 4 - 6 
More than 10 (Average) projects (High) 7 - 10 

c.    Past Performance Level of performance as indicated by past 
A/E evaluations / letters of reference 0 - 5  

d.    Knowledge of State of Ohio Capital  
Project Administration Process 

Less than 5 projects (Low) 0 - 3 
 5 to 10 projects (Average) 4 - 6 

More than 10 projects (High) 7 - 10 

 
* LEED = Leadership in Energy & Environmental Design developed by the U.S. Green Building Council 
** LEED AP = LEED Accredited Professional credential by the Green Building Certification Institute Subtotal  

 

Notes:  Evaluator:
 

  Name  

     
  Signature  Date 

 



 



Question and Answer List 
State of Ohio Standard Forms and Documents 
 

Project Name Doyt Perry Stadium Study Project Number BGU-125825  

Project Location Bowling Green, Ohio    
 
 
Date posted: September 27, 2012 
Date revised: N/A 
 
Below are the questions that have been received to date for the Doyt Perry Stadium Study RFQ: 
 

1. Question 
The scoresheet on page 5 indicates that A/E Firm (and consultants) location is not a positive or negative 
for the score tabulation (as it is listed as N/A). However, on page 3, Section G, firm proximity is listed as 
one of the selection criteria. Please clarify this conflict.   

A. Answer 
Please note that we are generally limited in the documentation that we must use in our projects.  
However, as this is a study, proximity is not a priority and will not be considered as a positive or a 
negative in our selection process. 

2. Question 
Is there a pre-proposal meeting / tour? There is no language in the RFQ about this. 

A. Answer 
There will not be a pre-proposal meeting or tour.  We may have a meeting with the short listed 
firms prior to the interviews.  We do not want or expect contact with the University in any other 
way than that listed within the RFQ document. 

3. Question 
Do you have a list of Architectural Firms that are interested in the project? 

A. Answer 
We will not have that list until the submittal of the RFQ responses. 

4. Question 
Will the successful firm still be eligible for any future stadium related projects that are the result of 
recommendations provided in this study? 

A. Answer 
Yes. 
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