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General Requirements for Submittals of the Statement of Qualifications 
 
Firms are required to submit the current State of Ohio version of Statement of Qualifications (Form F110-330) available via the 
Ohio Facilities Construction Commission (OFCC) website at http://ofcc.ohio.gov. The Federal version of the SF330 form will 
not be accepted. 
 
Cover letters and transmittals are not necessary. Please place the appropriate project number in the space provided on the 
form. 
 
Due to limited storage space, we request that paper copies, if requested, be stapled and please refrain from submitting three-
ring binders, spiral binders and booklets. OFCC requests that supplemental material not be submitted with the Statement of 
Qualifications. The use of a computerized or typed Statement of Qualifications form is preferred.  
 
Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your firm’s 
name. Use the “print” feature of Adobe Acrobat Professional or similar software for creating a PDF rather than using a 
scanner. If possible, please reduce the file size of the PDF. In Adobe Acrobat Professional, go to Advanced, then PDF 
Optimizer. Also, please label the CD and the CD cover with the project number and firm name. 
 
Facsimile or e-mailed copies of the Statement of Qualifications will not be accepted. 
 
Reminders 
OFCC no longer requires an annual submittal of Part II of the Statement of Qualifications form for professional design 
services. However, professional design firms and construction managers responding to a request for qualifications for State of 
Ohio projects must submit Part II of the Statement of Qualifications (Form F110-330) for each firm on its team. 
 
Form F110-330 (Statement of Qualifications) officially replaced both the ADM-0255 and ADM-0254 forms on March 1, 2008. 
The ADM-0255 and ADM-0254 forms are no longer accepted. 
 
ORC 9.24 – Auditor of State Unresolved Findings for Recovery 
Effective June 1, 2004, Ohio Revised Code (ORC) 9.24 prohibits the State of Ohio from awarding a contract to any individual 
or organization against whom the Auditor of State has issued a findings for recovery if the findings for recovery is unresolved 
at the time of award of contract. 
 
EDGE Participation Required on State Design and Construction Projects 
The Encouraging Diversity, Growth and Equity (EDGE) program became law July 1, 2003, when Section 123.152 of the Ohio 
Revised Code was enacted. The program creates a business development program for economically and socially 
disadvantaged Ohio businesses.  
 
The EDGE business participation goal is usually 5 percent. Proposers for professional services agreements as well as Bidders 
on construction contracts must demonstrate actual participation in the EDGE program, or provide a demonstration of their 
good faith efforts (with a letter requesting a waiver of the advertised EDGE participation goal on its letterhead and supporting 
evidence) to participate in the EDGE program, or both, as indicated in the Ohio Revised Code (123.152) and the Ohio 
Administrative Code (123:2-16-09). 
 
Interested A/E firms are required to submit the Commitment to Participate in the Edge Business Assistance Program form in 
its Statement of Qualifications (Form F110-330) submitted in response to the RFQ, to indicate its intent to contract with and 
use EDGE-certified Business Enterprise(s), as a part of the A/E’s team. The Intent to Contract and to Perform and/or waiver 
request letter and Demonstration of Good Faith Effort form(s) with complete documentation must be attached to the A/E’s 
Technical Proposal. Both forms can be accessed via the OFCC website at http://ofcc.ohio.gov. The Intent to Contract and to 
Perform form is again required at the Fee Proposal stage. 
 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises by the name that will participate 
in the delivery of the proposed professional services solicited in the RFQ. 
 
To learn more about the qualifications for EDGE certification, the process to become an EDGE-certified business, and to find 
existing EDGE-certified businesses, go to http://EDGE.ohio.gov.  
 
Ohio Ethics Law Provision 
All professionals that submit or intend to submit proposals for consideration of a contract for professional design services with 
the state of Ohio are reminded that, as applicable, no sole proprietor, partner, shareholder or other principal of the 
Architect/Engineer or the spouse of such principal has made, as an individual, at any time within the two previous calendar 
years, one or more contributions totaling in excess of $1,000.00 to the Governor or to the Governor’s campaign committee, 
consistent with Section 3517.13 of the Ohio Revised Code. 



Best Value Selection (BVS) Requests for Qualifications 
 
"Best Value Selection" (BVS) is a selection process in which proposals contain both pricing and performance components, and award is based upon a 
combination of pricing and performance considerations to determine the offer deemed most advantageous and of the greatest value to the public authority.. 
 
For the...Construction Manager at Risk provider (CM); Design Builder (DB) and Energy Performance Contracting provider. 

  

  

Publish 
Date Due Date Project 

Number Owner Project Name 
Primar
y 
Service 

Project Cost 
(Est.) 

Q&A /  
Misc 

Short List 
(*Selected 
Firm) 

10/01/2015
  

11/02/2015 SFC-
160389 

Miami Trace 
Local School 
District 

Miami Trace New 
High School 

CMR $41,014,315 N/A TBD 

09/21/2015
  

10/21/2015 OSU-
140300 

The Ohio State 
University 

Schottenstein 
Center - North 
Expansion and 
Concourse 
Renovation 

CMR $31,935,000 N/A TBD 

09/18/2015 10/20/2015 SFC-
150384 

Northridge 
Local Schools 

Northridge Local 
Schools 

CMR $50,987,405 N/A  
Shook 
Touchstone 
Smoot 
Construction 
Skanska USA 
Building 

09/09/2015
  

10/12/2015 OSU-
160054 

The Ohio State 
University 

Newark - Residence 
Hall 

CMR $12,900,000 N/A TBD 

09/11/2015 10/08/2015 MUN-
100059 

Miami 
University 

Pearson Hall 
Laboratory 
Renovation 

DB $71,000,000 Q&A  TBD 

09/21/2015 10/07/2015 OSU-
160058 

The Ohio State 
University 

James Tower - Med 
Gas Lines 

DB $1,594,321 N/A TBD 

09/03/2015
  

10/05/2015 OSU-
150637 

The Ohio State 
University 

Covelli Multi-Sport 
Arena 

CMR $30,000,000 N/A TBD 

http://ofcc.ohio.gov/Portals/0/SFC-160389%20CMR%20RFP.pdf
http://ofcc.ohio.gov/Portals/0/SFC-160389%20CMR%20RFP.pdf
http://ofcc.ohio.gov/Portals/0/OSU-140300%20CMR%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/OSU-140300%20CMR%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/SFC-150384%20CMR%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/SFC-150384%20CMR%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/OSU-160054%20CMR%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/OSU-160054%20CMR%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/MUN-100059%20DB%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/MUN-100059%20DB%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/MUN-100059%20%20QA%20Pearson%20Hall%20Lab%20Reno%20DB%20and%20Criteria%20Arch.pdf
http://ofcc.ohio.gov/Portals/0/OSU-160058%20DB%20RFQ%20-%20UPDATED.pdf
http://ofcc.ohio.gov/Portals/0/OSU-160058%20DB%20RFQ%20-%20UPDATED.pdf
http://ofcc.ohio.gov/Portals/0/2015.09.03%20OSU-150637%20CMR%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/2015.09.03%20OSU-150637%20CMR%20RFQ.pdf


09/03/2015
  

10/05/2015 OSU-
150638 

The Ohio State 
University 

Student - Athlete 
Development 
Center 

CMR $32,000,000 N/A TBD 

09/03/2015
  

10/05/2015 MUN-
100056 

Miami 
University 

Western 
Geothermal 
Infrastructure Ph2 

CMR $9,000,000 N/A TBD 

08/31/2015
  

09/21/2015 MUN-
100058 

Miami 
University 

Varsity Tennis 
Courts 

DB $2,000,000 N/A  TBD 

08/04/2015
  

08/21/2015 OSU-
150438 

The Ohio State 
University 

Campbell - Room 
100 Renovation 

DB $798,323 N/A TBD 

07/22/2015
  

08/20/2015 DNR-
150080 

Ohio 
Department of 
Natural 
Resources 

Buckeye Lake Dam 
Improvements 

CMR $40,000,000  Phas
e I / 
$70,000,000  Phas
e II 

Q&A  TBD 

07/14/2015
  

08/13/2015 SFC-
TBD 

Lakeview Local 
School District 

Lakeview LSD New 
PK-8 

CMR $31,314,657 Q&A  Shook 
Touchstone 
*Hammond 
Construction 
The Albert M. 
Higley Co. 

07/06/2015 08/07/2015 SFC-
150382  
SFC-
TBD 

Lake Local 
School District 

Lake Local 
Middle/High School 
Project 

CMR $33,874,310 N/A ICON 
Construction 
Solutions 
*Hammond 
Construction 
The Albert M. 
Higley Co. 

07/06/2015 08/06/2015
  

SFC-
150382 
SFC-
TBD 

Lake Local 
School District 

Lake Local 
Elementary School 
Project 

CMR $39,593,925 N/A ICON 
Construction 
Solutions 
*Hammond 
Construction 
The Albert M. 
Higley Co. 

07/02/2015
  

08/03/2015 SFC-
160387A 
SFC-
TBD  

Cleveland 
Municipal 
School District 

CMSD Segment 7 
Project - New 
Skyline Group A 

CMR $13,336,604 Q&A  ICON 
Construction 
RL Bowen 
Construction 

http://ofcc.ohio.gov/Portals/0/2015.09.03%20OSU-150638%20CMR%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/2015.09.03%20OSU-150638%20CMR%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/2015.09.03%20BVS%20RFQ%20MUN-100056%20CMR.pdf
http://ofcc.ohio.gov/Portals/0/2015.09.03%20BVS%20RFQ%20MUN-100056%20CMR.pdf
http://ofcc.ohio.gov/Portals/0/2015.08.31%20RFQ%20DB%20MUN-100058.pdf
http://ofcc.ohio.gov/Portals/0/2015.08.31%20RFQ%20DB%20MUN-100058.pdf
http://ofcc.ohio.gov/Portals/0/2015.08.04%20RFQ%20DB%20%20OSU-150438.pdf
http://ofcc.ohio.gov/Portals/0/2015.08.04%20RFQ%20DB%20%20OSU-150438.pdf
http://ofcc.ohio.gov/Portals/0/2015.07.22%20RFQ%20CMR%20DNR-150080%20Buckeye%20Lake%20Dam%20Improvements%20%20CMR.pdf
http://ofcc.ohio.gov/Portals/0/2015.07.22%20RFQ%20CMR%20DNR-150080%20Buckeye%20Lake%20Dam%20Improvements%20%20CMR.pdf
http://ofcc.ohio.gov/Portals/0/2015.08.19%20R-QA%20DNR-150080.pdf
http://ofcc.ohio.gov/Portals/0/2015.07.14%20RFQ%20Lakeview%20CMR.pdf
http://ofcc.ohio.gov/Portals/0/2015.07.14%20RFQ%20Lakeview%20CMR.pdf
http://ofcc.ohio.gov/Portals/0/2015.07.28%20QA%20SFC-TBD%20Lakeview%20CMR%20RFQQuestion-AnswerList.pdf
http://ofcc.ohio.gov/Portals/0/2015.07.06%20RFQ%20SFC-TBD%20CMR%20Lake%20LCL%20MS-HS%20Projects%20(1).pdf
http://ofcc.ohio.gov/Portals/0/2015.07.06%20RFQ%20SFC-TBD%20CMR%20Lake%20LCL%20MS-HS%20Projects%20(1).pdf
http://ofcc.ohio.gov/Portals/0/2015.07.06%20RFQ%20SFC-TBD%20CMR%20Lake%20LCL%20ES.PDF
http://ofcc.ohio.gov/Portals/0/2015.07.06%20RFQ%20SFC-TBD%20CMR%20Lake%20LCL%20ES.PDF
http://ofcc.ohio.gov/Portals/0/2015.07.02%20RFQ%20SFC-TBD%20Cleveland%20Seg%207-A%20CMR.pdf
http://ofcc.ohio.gov/Portals/0/2015.07.02%20RFQ%20SFC-TBD%20Cleveland%20Seg%207-A%20CMR.pdf
http://ofcc.ohio.gov/Portals/0/2015.07.17%20QA%20CMR%20SFC-TBD%20Cleveland%20Segment%207%20A%20CMR.pdf


*Panzica 
Construction 

07/02/2015 08/03/2015 SFC-
160387B 
SFC-
TBD  

Cleveland 
Municipal 
School District 

CMSD Segment 7 
Project - New JFK 
High School and 
New Charles Eliot 
K-8 Group B  

CMR $45,929,164 Q&A  ICON 
Construction 
Panzica 
Construction 
*AM Higley 

07/02/2015
  

08/03/2015 SFC-
160387C 
SFC-
TBD 

Cleveland 
Municipal 
School District 

CMSD Segment 7 
Project - New West 
Side Relief High 
School and New 
Waverly K-8 Group 
C 

CMR $40,619,698  Q&A  *ICON 
Construction 
Panzica 
Construction 
AM Higley 

07/02/2015
  

08/03/2015 SFC-
160387D 
SFC-
TBD 

Cleveland 
Municipal 
School District 

CMSD Segment 7 
Project - New 
William Rainey 
Harper K-8 and H. 
Barbara 
BookerEliot K-8 
Group D 

CMR $27,080,849 Q&A  ICON 
Construction 
Panzica 
Construction 
*AM Higley 

07/02/2015 08/03/2015 SFC-
160387E 
SFC-
TBD 

Cleveland 
Municipal 
School District 

CMSD Segment 7 
Project - New Oliver 
Hazard Perry K-8 
and Fullerton K-8 
Group E 

CMR $26,733,208 Q&A  *ICON 
Construction 
Panzica 
Construction 
AM Higley 

07/01/2015 07/31/2015 SFC-
160388 
SFC-
Ayersvill
e TBD 

Ayersville Local 
School District 

Ayersville Local 
School District 
(CMR) 

CMR $33,844,458 Q&A  AECOM 
Technical 
Services 
*Shook 
Touchstone, 
LLC 

06/19/2015
  

07/16/2015 UCN-
14017B 

University of 
Cincinnati 

Fishwick - Grounds, 
Moving and 
Transportation - 
New Building 

DB $2,000,000 N/A Performance 
Construction 
*Conger 
Construction  
Schumacher 
Construction 
Mgmt 

http://ofcc.ohio.gov/Portals/0/2015.07.02%20RFQ%20SFC-TBD%20Cleveland%20Seg%207-B%20CMR.pdf
http://ofcc.ohio.gov/Portals/0/2015.07.02%20RFQ%20SFC-TBD%20Cleveland%20Seg%207-B%20CMR.pdf
http://ofcc.ohio.gov/Portals/0/2015.07.17%20QA%20CMR%20SFC-TBD%20Cleveland%20Segment%207%20B%20CMR.pdf
http://ofcc.ohio.gov/Portals/0/2015.07.02%20RFQ%20SFC-TBD%20Cleveland%20Seg%207-C%20CMR.pdf
http://ofcc.ohio.gov/Portals/0/2015.07.02%20RFQ%20SFC-TBD%20Cleveland%20Seg%207-C%20CMR.pdf
http://ofcc.ohio.gov/Portals/0/2015.07.17%20QA%20CMR%20SFC-TBD%20Cleveland%20Segment%207%20C%20CMR.pdf
http://ofcc.ohio.gov/Portals/0/2015.07.02%20RFQ%20SFC-TBD%20Cleveland%20Seg%207-D%20CMR.pdf
http://ofcc.ohio.gov/Portals/0/2015.07.02%20RFQ%20SFC-TBD%20Cleveland%20Seg%207-D%20CMR.pdf
http://ofcc.ohio.gov/Portals/0/2015.07.17%20QA%20CMR%20SFC-TBD%20Cleveland%20Segment%207%20D%20CMR.pdf
http://ofcc.ohio.gov/Portals/0/2015.07.02%20RFQ%20SFC-TBD%20Cleveland%20Seg%207-E%20CMR.pdf
http://ofcc.ohio.gov/Portals/0/2015.07.02%20RFQ%20SFC-TBD%20Cleveland%20Seg%207-E%20CMR.pdf
http://ofcc.ohio.gov/Portals/0/2015.07.17%20QA%20CMR%20SFC-TBD%20Cleveland%20Segment%207%20E%20CMR.pdf
http://ofcc.ohio.gov/Portals/0/20150701%20RFQ%20SFC-Ayersville%20TBD%20CMR%20rev.pdf
http://ofcc.ohio.gov/Portals/0/20150701%20RFQ%20SFC-Ayersville%20TBD%20CMR%20rev.pdf
http://ofcc.ohio.gov/Portals/0/2015.07.21%20QA%20%20SFC-TBD%20Ayersville%20CMR%20RFQQuestion-AnswerList.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06192015%20RFQ%20UCN-14017B.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06192015%20RFQ%20UCN-14017B.pdf


06/26/2015
  

07/13/2015 OSU-
150378 

The Ohio State 
University 

Bevis Hall - First 
Floor Renovation 

DB $986,793 N/A TBD 

05/27/2015
  

07/03/2015 
07/10/2015 

UCN-
15074A 

University of 
Cincinnati 

Fifth Third Arena 
Renovation 

CMR $80,000,000 N/A Hunt 
Construction 
Group 
The Whiting-
Turner 
Contracting 
Company 
*Skanska USA 
Building 
Turner 
Construction 
Company 

06/17/2015
  

06/30/2015 OSU-
150176 

The Ohio State 
University 

Smith Lab - 
Renovate 5th Floor 

DB $954,707 N/A TBD 

06/05/2015
  

06/23/2015 OSU-
150447 

The Ohio State 
University 

Knowlton - 
Emergency Window 
Repair 

DB $270,000 N/A TBD 

05/27/2015
  

06/19/2015 DNR-
140071 

Department of 
Natural 
Resources 

Statewide 
Campground Ph 1B 
North 

DB $5,300,000 Q&A  K.West Group 
*2K General 
Company 
TAM 
Construction, 
Inc. 

05/14/2015
  

06/01/2015 DNR-
140070 

Department of 
Natural 
Resources 

Statewide Cabins 
Renovations Bid 
Package 2 

DB $9,200,000 N/A 2K General 
Contractors 
*Megen 
Construction 
Company 
Geiger 
Brothers, Inc. 

05/01/2015 06/01/2015 DOT-
130010 

Department of 
Transportation 

ODOT CM at Risk 
Services - 
Tuscarawas-
Coshocton 

CMR $15,190,000 N/A TBD 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06262015%20RFQ%20OSU-150378.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06262015%20RFQ%20OSU-150378.pdf
http://ofcc.ohio.gov/Portals/0/05272015%20RFQ%20UCN-15074A%20RVSD1.pdf
http://ofcc.ohio.gov/Portals/0/05272015%20RFQ%20UCN-15074A%20RVSD1.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06172015%20RFQ%20OSU-150176_DB.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06172015%20RFQ%20OSU-150176_DB.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06052015%20RFQ%20OSU-150447.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06052015%20RFQ%20OSU-150447.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/05272015%20RFQ%20DNR-140071_Ph1B.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/05272015%20RFQ%20DNR-140071_Ph1B.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06082015%20QA%20DNR-140071.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/05142015%20RFQ%20DNR-140070_BP2.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/05142015%20RFQ%20DNR-140070_BP2.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/05012015%20RFQ%20DOT-130010_CMR.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/05012015%20RFQ%20DOT-130010_CMR.pdf


05/14/2015
  

05/29/2015 DNR-
140070 

Department of 
Natural 
Resources 

Statewide Cabins 
Renovations Bid 
Package 1 

DB $6,000,000 Q&A  *2K General 
Contractors 
R.W. Setterlin 
Building 
Company 
Butt 
Construction 
Company 

05/13/2015
  

05/29/2015 OSU-
130159 

The Ohio State 
University 

Replacement 
Emergency 
Generators - 
Various Buildings 

DB $2,000,000 N/A TBD 

04/30/2015 05/29/2015 BGU-
156118 

Bowling Green 
State University 

Moseley Hall 
Renovation 

CMR $22,600,000 N/A *The Lanthrop 
Company 
Ruscilli 
Construction 
Co, Inc 
Shook 
Touchstone 

04/28/2015 05/29/2015 OSU-
150485 

The Ohio State 
University 

WHAC - Atrium 
Renovation 

CMR $596,214 N/A TBD 

04/22/2015 05/22/2015 OSU-
150171 

The Ohio State 
University 

Building Exterior 
Repairs and 
Window 
Replacements 

DB $3,500,000 N/A TBD 

04/17/2015 05/18/2015 DOT-
140006 

Department of 
Transportation 

ODOT CM at Risk 
Services 

CMR $12,850,000 N/A Mike Coates 
Construction 
*The Ruhlin 
Company 
Shook 
Construction 

04/27/2015 05/13/2015 OSU-
150349 

The Ohio State 
University 

Baker Systems - 
First Floor 
Classrooms 

DB $632,630 N/A TBD 

04/20/2015 05/08/2015 UCN-
14095A 

University of 
Cincinnati 

CSB Partial 
Demolition and 
Renovation 

CMR $16,000,000 N/A TriVersity 
Construction 
Company 
*Megen 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/05142015%20RFQ%20DNR-140070_BP1.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/05142015%20RFQ%20DNR-140070_BP1.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/05262015%20QA%20DNR-140070_BP1.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/05132015%20RFQ%20OSU-130159.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/05132015%20RFQ%20OSU-130159.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04302015%20RFQ%20BGU-156118.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04302015%20RFQ%20BGU-156118.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04282015%20RFQ%20OSU-150485_CMR.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04282015%20RFQ%20OSU-150485_CMR.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04222015%20RFQ%20OSU-150171.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04222015%20RFQ%20OSU-150171.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04162015%20RFQ%20DOT-140006_CMR.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04162015%20RFQ%20DOT-140006_CMR.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04272015%20RFQ%20OSU-150349.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04272015%20RFQ%20OSU-150349.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04202015%20RFQ%20UCN-14095A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04202015%20RFQ%20UCN-14095A.pdf


Construction 
Company 
Shook 
Skanska USA 
Building 

04/22/2015 05/07/2015 DNR-
150069 

Department of 
Natural 
Resources 

Forestry 
Maintenance & 
Storage Building 

DB $825,000 N/A TBD 

04/01/2015 05/04/2015 SFC-
150377 

Jackson Center 
Local School 
District 

Jackson Center PK-
8 

CMR $13,722,954 N/A *Peterson 
Construction 
Company 
Ruscilli 
Construction 
Company 
Shook 
Touchstone 
Summit 
Construction 
Company 

04/22/2015 05/01/2015 DRC-
150089 

Department of 
Rehabilitation 
& Correction 

GCI Population 
Management Fence 

DB $3,900,000 Q&A  2K General 
Company 
Security 
Automation 
Systems 
*Thomas & 
Marker 
Construction 

04/01/2015 05/01/2015 DOT-
140002 

Department of 
Transportation 

ODOT CM at Risk 
Services 

CMR $17,920,000 Q&A  *Megen 
Construction  
Mosser 
Construction 
Touchstone 
CPM 

04/08/2015 04/30/2015 DNR-
150031 

Department of 
Natural 
Resources 

Mine Training 
Facility 

DB $2,784,644 Q&A  2K General 
Company 
Regency 
Construction 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04222015%20RFQ%20DNR-150069.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04222015%20RFQ%20DNR-150069.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04012015%20RFQ%20SFC-150377.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04012015%20RFQ%20SFC-150377.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04222015%20RFQ%20DRC-150089.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04222015%20RFQ%20DRC-150089.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04302015%20QA%20DRC-150089.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04012015%20RFQ%20DOT-140002_CMR.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04012015%20RFQ%20DOT-140002_CMR.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04062015%20QA%20DOT-140002%20CMR.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04082015%20RFQ%20DNR-150031.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04082015%20RFQ%20DNR-150031.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04212015%20QA%20DNR-150031.pdf


Summit 
Construction 

03/26/2015 04/23/2015 CLS-
141432 

Cleveland State 
University 

SI - Interior Lab 
Renovations 

CMR $6,500,000 N/A TBD 

03/20/2015 04/06/2015 OSU-
120211 

The Ohio State 
University 

OARDC-Replace Ag 
Eng Greenhouses 

DB $562,900 N/A TBD 

02/17/2015 04/06/2015 OSU-
159000 

The Ohio State 
University 

Comprehensive 
Energy 
Management 

Energy TBD N/A TBD 

03/17/2015 04/02/2015 OSU-
130264 

The Ohio State 
University 

ATI-Greenhouse 
Improvements 

DB $1,417,347 N/A TBD 

03/02/2015 04/01/2015 SFC-
140361 

North 
Ridgeville CSD 

North Ridgeville 
New 
Elementary/Middle 
3-8 School 

CMR $52,800,336 N/A The Albert M. 
Higley 
Company 
Hammond 
Construction 
*ICON 
Construction 
Solutions 

03/17/2015 03/31/2015 OSU-
150239 

The Ohio State 
University 

Cockins Hall 
Radiator 
Replacement 

DB $338,873 N/A TBD 

03/11/2015 03/27/2015 DNR-
140071 

Department of 
Natural 
Resources 

Statewide 
Campground 
Renovations, Phase 
1 

DB $4,100,000 Q&A  2K General 
Company 
Geiger Brothers 
*TAM 
Construction 

03/03/2015 03/26/2015 OSU-
140088 

The Ohio State 
University 

OARDC - Animal 
Facilities 

DB $1,546,390 N/A TBD 

02/24/2015 03/26/2015 SFC-
150TBD 

Urbana CSD + 
OFCC 

Urbana New 
Elementary/Middle 
School 

CMR $66,289,100 N/A *Gilbane 
Building 
Company 
Ruscilli 
Construction 
Smoot 
Construction 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03262015%20RFQ%20CLS-141432.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03262015%20RFQ%20CLS-141432.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03202015%20RFQ%20OSU-120211.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03202015%20RFQ%20OSU-120211.pdf
http://fod.osu.edu/vendor/index.htm
http://fod.osu.edu/vendor/index.htm
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03172015%20RFQ%20OSU-130264.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03172015%20RFQ%20OSU-130264.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03022015%20RFQ%20SFC-140361.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03022015%20RFQ%20SFC-140361.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03172015%20RFQ%20OSU-150239.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03172015%20RFQ%20OSU-150239.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03112015%20RFQ%20DNR-140071.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03112015%20RFQ%20DNR-140071.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03182015%20QA%20DNR-140071.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03032015%20RFQ%20OSU-140088.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03032015%20RFQ%20OSU-140088.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02242015%20RFQ%20SFC-15TBD-1.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02242015%20RFQ%20SFC-15TBD-1.pdf


03/03/2015 03/24/2015 OSU-
130673 

The Ohio State 
University 

OARDC - Unit 
Ventilator Repl 
Academic Bldgs 

DB $1,900,600 N/A TBD 

03/09/2015 03/23/2015 OSU-
130147 

The Ohio State 
University 

Chiller 
Replacements 

DB $2,000,000 N/A TBD 

02/17/2015 03/17/2015 WSU-
140052 

Wright State 
University 

Campus-wide 
Building Envelope 
Repair 

DB $4,000,000 N/A TBD 

02/06/2015 03/17/2015 UCN-
14091A / 
UCN-
15038A 

University of 
Cincinnati 

HPB Renovation 
and Health Sciences 
Building 

CMR $74,850,000 Q&A  *Messer 
Construction 
Shook 
Touchstone 
Turner 
Construction 

02/02/2015 03/06/2015 OSU-
130683 

The Ohio State 
University 

300 W 10th Brain 
and Spine 

CMR $14,300,000 N/A TBD 

02/06/2015 03/05/2015 MUN-
100055 

Miami 
University 

RH 2017 
Renovations 

DB $28,000,000 N/A TBD 

01/08/2015 02/13/2015 BGU-
146081 

Bowling Green 
State University 

Classroom Upgrade 
Project 

CMR $3,909,941 N/A *Elford 
The Lathrop 
Company 
Mosser 
Construction 

01/13/2015 02/12/2015 SFC-
150381 

Eastwood LSD 
+ OFCC 

Eastwood New Pk-5 
School 

CMR $19,465,053 N/A *Hammond 
Construction 
Rudolph/Libbee 
Shook 
Touchstone 

01/12/2015 02/10/2015 SFC-
150380 

North Olmsted 
CSD + OFCC 

North Olmsted New 
Middle/High School 
and Career Tech 

CMR $74,896,067 N/A The Albert M. 
Higley 
Company 
*Hammond 
Construction 
Panzica 
Construction 
Company 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03032015%20RFQ%20OSU-130673.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03032015%20RFQ%20OSU-130673.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03092015%20RFQ%20OSU-130147.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03092015%20RFQ%20OSU-130147.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02172515%20RFQ%20WSU-140252.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02172515%20RFQ%20WSU-140252.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02062015%20RFQ%20UCN-14091A-UCN-15038A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02062015%20RFQ%20UCN-14091A-UCN-15038A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02062015%20RFQ%20UCN-14091A-UCN-15038A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02062015%20RFQ%20UCN-14091A-UCN-15038A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03092015%20QA%20UCN-14091A-UCN-15038A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02022015%20RFQ%20OSU-130683_CMR.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02022015%20RFQ%20OSU-130683_CMR.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02062015%20RFQ%20MUN-100055.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02062015%20RFQ%20MUN-100055.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/01082015%20RFQ%20BGU-146081.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/01082015%20RFQ%20BGU-146081.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/01132015%20RFQ%20SFC-150381.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/01132015%20RFQ%20SFC-150381.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/01122015%20RFQ%20SFC-150380.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/01122015%20RFQ%20SFC-150380.pdf


08/22/2014 01/30/2015 DRC-
140087 

Department of 
Rehabilitation 
and Correction 

Energy 
Conservation 
Project - Marion 
Correctional 
Institution 

Energy TBD Q&A  TBD 

01/05/2015 01/26/2015 LCC-
150608 

Lake County 
Community 
College District 

Health 
Technologies 
Building Renovation 
and Expansion 
Project 

CMR $12,700,000 N/A The Albert M. 
Higley 
Company 
Gilbane 
Building 
Company 
The Krill 
Company 

01/05/2015 01/16/2015 OSU-
140612 

The Ohio State 
University 

Riffe-Rooms 941, 
947, 949 
Improvements 

DB $437,883 N/A TBD 

12/17/2014 01/06/2015 OSU-
130254 

The Ohio State 
University 

Stores & Receiving 
- Space Renovation 

DB $1,000,000 Q&A  TBD 

12/01/2014 01/06/2015 BGU-
146078 

Bowling Green 
State University 

Infrastructure 
Upgrades and CCP2 

CMR $13,000,000 N/A *IPS Holdings 
Group 
Quandel 
Construction 
Group 
Shook 
Touchstone 

12/12/2014 01/06/2015 OSU-
140707 

The Ohio State 
University 

Beekman Park Turf 
Fields 

DB $1,500,000 N/A TBD 

12/12/2014 12/29/2014 OSU-
140449 

The Ohio State 
University 

Lincoln - Nursing 
Office Renovation 

DB $1,000,000 N/A TBD 

10/24/2014 12/19/2014 DAS-
15N001 

Department of 
Administrative 
Services 

Energy 
Conservation 
Project - DAS: 
Ocasek and 
Lausche Office 
Buildings 

Energy TBD Q&A 
Supplement
al 
Documents 

TBD 

11/24/2014 12/12/2014 OSU-
140681 

The Ohio State 
University 

West Rhodes 
Enabler Project 

DB $1,150,000 N/A TBD 

http://procure.ohio.gov/proc/viewProcOpps.asp?oppID=11583&disclaimer=N
http://procure.ohio.gov/proc/viewProcOpps.asp?oppID=11583&disclaimer=N
http://procure.ohio.gov/proc/viewDocQuestions.asp?oppID=11583
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/01052015%20RFQ%20LCC-150608.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/01052015%20RFQ%20LCC-150608.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/01052015%20RFQ%20OSU-140612.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/01052015%20RFQ%20OSU-140612.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12172014%20RFQ%20OSU-130254.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12172014%20RFQ%20OSU-130254.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12192014%20QA%20OSU-130254.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12012014%20RFQ%20BGU-146078_CMR.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12012014%20RFQ%20BGU-146078_CMR.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12122014%20RFQ%20OSU-140707.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12122014%20RFQ%20OSU-140707.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12122014%20RFQ%20OSU-140449.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12122014%20RFQ%20OSU-140449.pdf
http://procure.ohio.gov/PDF/DAS-15N001112520141281DAS_15N0001.pdf
http://procure.ohio.gov/PDF/DAS-15N001112520141281DAS_15N0001.pdf
http://procure.ohio.gov/proc/viewDocQuestions.asp?oppID=11716
ftp://ftp.osfc.ohio.gov/Communications/DAS-15N001
ftp://ftp.osfc.ohio.gov/Communications/DAS-15N001
ftp://ftp.osfc.ohio.gov/Communications/DAS-15N001
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11242014%20RFQ%20OSU-140681.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11242014%20RFQ%20OSU-140681.pdf


11/07/2014 12/08/2014 DOT-
Various 

Ohio 
Department of 
Transporation 

Paulding FSMF, 
Hicksville Outpost, 
Darke FSMF 

CMR $20,500,000 N/A *Touchstone 
CPM 
Megen 
Construction  
Peterson 
Construction 

10/31/2014 12/01/2014 OSU-
150022 

The Ohio State 
University 

Newark - Adena 
Hall Renovation 

CMR $3,700,000 N/A TBD 

10/17/2014 11/17/2014 SFC-
140350 

Middletown 
CSD+ OFCC 

Middletown New 
Middle School and 
Renovations/Additio
n to High School 

CMR $77,104,117 N/A *Lend Lease 
Cont. 
Skanska USA 
Building 
Turner 
Construction 

11/03/2014 11/14/2014 OSU-
130593 

The Ohio State 
University 

Marion - Morrill Hall 
Renovations 

DB $1,000,000 N/A General 
Temperature 
Control 
Sauer Group 
Speer 
Mechanical 

10/30/2014 11/13/2014 OSU-
140683 

The Ohio State 
University 

James - Transplant 
& Prioritize IP 
Renovation 

DB $1,210,000 N/A *Elford 
Teemok 
Construction 
Thomas & 
Marker 
Construction 

10/02/2014 11/13/2014 OSU-
150059 

The Ohio State 
University 

Mount Hall 
Renovation 

CMR $14,000,185 N/A Lend Lease 
Ruscilli 
Construction 
*Smoot 
Construction 

10/06/2014 11/07/2014 OSU-
150058 

The Ohio State 
University 

Marion - Science 
and Engineering 
Building 

CMR $15,000,000 N/A Gilbane 
Building 
Company 
*Ruscilli 
Construction 
Smoot 
Construction 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11072014%20RFQ%20DOT-Various.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11072014%20RFQ%20DOT-Various.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10312014%20RFQ%20OSU-150022_CMR.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10312014%20RFQ%20OSU-150022_CMR.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10172014%20RFQ%20SFC-140350.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10172014%20RFQ%20SFC-140350.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11032014%20RFQ%20OSU-130593.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11032014%20RFQ%20OSU-130593.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10302014%20RFQ%20OSU-140683.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10302014%20RFQ%20OSU-140683.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10022014%20RFQ%20OSU-150059_CMR.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10022014%20RFQ%20OSU-150059_CMR.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10062014%20RFQ%20OSU-150058_CMR.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10062014%20RFQ%20OSU-150058_CMR.pdf


10/02/2014 11/06/2014 OSU-
150109 

The Ohio State 
University 

18th Ave Library - 
Research Commons 

CMR $1,685,000 N/A Elford 
G Stephens 
*Robertson 
Construction 
Services 

10/08/2014 11/03/2014 WSU-
130008 

Wright State 
University 

Woods Commons 
All You Care to Eat 

CMR $10,600,000 (est.) N/A N/A (Project on 
Hold) 

09/26/2014 10/29/2014 MUN-
100035 

Miami 
University 

Armstrong Student 
Center Phase 2 

CMR $21,000,000 Q&A  Elford 
*Messer 
Construction 
Smoot 

09/24/2014 10/24/2014 OSU-
150161 

The Ohio State 
University 

Service Building 
Annex HVAC and 
Safety 

DB $600,755 N/A G Mechanical 
Kirk Williams 
Company 
*RW Setterlin 
Building 

09/22/2014 10/23/2014 EXP-
150005 

Expositions 
Commission 

Gilligan complex 
Renovations 

CMR $7,000,040 N/A G. Stephens 
*Robertson 
Construction  
Summit 
Construction 

10/06/2014 10/22/2014 UCN-
14215A 

University of 
Cincinnati 

ECUP Boiler 
Injection System 

DB $950,000 N/A TBD 

09/22/2014 10/20/2014 EXP-
150003 

Expositions 
Commission 

New Exhibition Hall CMR $24,271,000 Q&A  *Smoot 
Construction 
Messer 
Construction 
Robertson 
Construction 

09/18/2014 10/20/2014 MUN-
100046 

Miami 
University 

Athlete 
Performance Center 

CMR $19,800,000 N/A Messer 
Construction 
Shook 
*Turner 
Construction 

09/17/2014 10/17/2014 SFC-
150368 

Groveport 
Madison LSD+ 
OFCC 

Groveport Madison 
High School 

CMR $59,369,742 N/A Ruscilli 
Construction 
*Smoot 
Construction 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10022014%20RFQ%20OSU-150109.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10022014%20RFQ%20OSU-150109.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10082014%20RFQ%20WSU-130008.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10082014%20RFQ%20WSU-130008.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09262014%20RFQ%20MUN-100035.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09262014%20RFQ%20MUN-100035.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10302014%20Q&A%20MUN-100035.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09242014%20RFQ%20OSU-150161.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09242014%20RFQ%20OSU-150161.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09222014%20RFQ%20EXP-150005.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09222014%20RFQ%20EXP-150005.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10062014%20RFQ%20UCN-14215A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10062014%20RFQ%20UCN-14215A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09222014%20RFQ%20EXP-150003.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09222014%20RFQ%20EXP-150003.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10082014%20QA%20EXP-150003.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09182014%20RFQ%20MUN-100046.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09182014%20RFQ%20MUN-100046.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09172014%20RFQ%20SFC-150368.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09172014%20RFQ%20SFC-150368.pdf


Gilbane 
Building 
Company 

08/06/2014 10/17/2014 OSU-
130149 

The Ohio State 
University 

Building Automation 
System 
Improvements 

DB $730,000 N/A *Building 
Control 
Integrators 
EMCOR 
Services 
Automated 
Controls 

09/15/2014 10/15/2014 OSU-
150008 

The Ohio State 
University 

Pomerene and 
Oxley Halls 
Renovation 

CMR $58,950,339 N/A *Gilbane 
Smoot 
Construction 
Whiting-Turner 

09/08/2014 10/08/2014 SFC-
150371 

Liberty Center 
LSD + OFCC 

New K-12 and 
Career Tech Facility 

CMR $36,539,610 N/A Regency 
Construction 
Rudolph/Libbe  
*Shook 
Touchstone 

09/18/2014 10/07/2014 OSU-
130602 

The Ohio State 
University 

Kottman - Room 
122 Renovation 

DB $359,490 N/A Adohr Corp 
*Elford 
Teemok 
Construction 

09/06/2014 10/06/2014 SFC-
140351 

NorthwoodLSD
+ OFCC 

New K-12 School CMR $33,021,672 N/A Regency 
Construction 
*Rudolph/Libbe
  
The Lathrop 
Company 

09/19/2014 10/01/2014 UCN-
14169A 

University of 
Cincinnati 

Readvertised - 
Rhodes Hall 
Replace 2 Air 
Handling Units 

DB $500,000 N/A TBD 

08/26/2014 09/25/2014 SFC-
120314 

Cleveland MSD 
+ OFCC 

Cleveland MSD 
Campus 
International School 

CMR $21,377,858 N/A *ICON 
Construction 
Panzica-Bowen 
JV 
The Albert 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08062014%20RFQ%20OSU-130149_rev.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08062014%20RFQ%20OSU-130149_rev.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09152014%20RFQ%20OSU-150008_CMR.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09152014%20RFQ%20OSU-150008_CMR.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09082014%20RFQ%20SFC-150371.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09082014%20RFQ%20SFC-150371.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09182014%20RFQ%20OSU-130602.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09182014%20RFQ%20OSU-130602.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09062014%20RFQ%20SFC-140351.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09062014%20RFQ%20SFC-140351.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09192014%20RFQ%20UCN-14169A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09192014%20RFQ%20UCN-14169A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08262014%20RFQ%20SFC-120314.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08262014%20RFQ%20SFC-120314.pdf


Higley 
Company 

08/11/2014 09/12/2014 OSU-
140067 

The Ohio State 
University 

Ross 4th Floor 
Hybrid Operation 
Room 

CMR $2,728,984 N/A Lend Lease 
Thomas & 
Marker 
*Whiting 
Turner 

08/25/2014 09/10/2014 OSU-
140335 

The Ohio State 
University 

James Cancer 
Hospital - CCCT 
Spaces 

DB $474,400 N/A Adohr General 
Contractors 
*Elford Inc. 
RW Setterlin 
Building 
Company 

08/06/2014 09/08/2014 SFC-
140347 

Fairfield CSD + 
OFCC 

Two New Elem& 
New High School 

CMR $73,120,019 N/A Shook 
Touchstone 
*Skanska USA 
Building  
Turner 
Construction 

08/15/2014 09/05/2014 OHU-
140005 

Ohio University Jefferson Hall 
Renovation 

CMR $44,000,000 N/A *The Corna 
Kokosing & 
Elford Team 
Donley's 
Gilbane 
Building 
Company 
Smoot 
Construction 

07/31/2014 09/04/2014 OSU-
140105 

The Ohio State 
University 

OSU East -- 4th 
Floor Renovation 

CMR $1,688,096 N/A *Elford 
Robertson 
Thomas & 
Marker 

07/31/2014 09/04/2014 SFC-
150369 

Defiance City 
School District 

New Middle/High 
School 

CMR $55,030,205 N/A *Rudolph/Libbe 
Shook 
Touchstone  
The Lathrop 
Company 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08112014%20RFQ%20OSU-140067.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08112014%20RFQ%20OSU-140067.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08252014%20RFQ%20OSU-140335.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08252014%20RFQ%20OSU-140335.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08062014%20RFQ%20SFC-140347.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08062014%20RFQ%20SFC-140347.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08152014%20RFQ%20OHU-140005.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08152014%20RFQ%20OHU-140005.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07312014%20RFQ%20OSU-140105.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07312014%20RFQ%20OSU-140105.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07312014%20RFQ%20SFC-150369.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07312014%20RFQ%20SFC-150369.pdf


08/18/2014 09/03/2014 OSU-
120534 

The Ohio State 
University 

Vet Hospital MRI DB $1,249,867 N/A N/A (see 
Readvertiseme
nt 9-19-14) 

08/15/2014 09/03/2014 UCN-
14169A 

University of 
Cincinnati 

Rhodes Hall 
Replace 2 Air 
Handling Units 

DB $500,000 N/A TBD 

08/15/2014 08/29/2014 OSU-
140135 

The Ohio State 
University 

Schottenstein - 
Basketball Hallway 
Graphics 

DB $700,000 N/A *Advent 
Dimensional 
Innovations 

07/21/2014 08/25/2014 SFC-
150370 

Johnstown-
Monroe LSD + 
OFCC 

New Elementary 
and High School 

CMR $47,173,087 co-
funded 

Q&A  Lend Lease 
*Robertson 
Construction 
Smoot 
Construction 

08/01/2014 08/15/2014 DYS-
150131 

Department of 
Youth Services 

CJCF Housing 
Building 
Replacement 

DB $24,920,760 N/A P.J. Dick 
*Gutknecht 
Construction 
Elford 

07/02/2014 08/04/2014 MUN-
100044 

Miami 
University 

Shriver Center 
Phased Renovations 

CMR $10,500,000 Q&A  Elford 
Messer 
Construction 
Shook 
Touchstone 
Whiting-Turner 

07/03/2014 07/25/2014 EXP-
150002 

Ohio Expo 
Center 

Agriculture Pavillion DB $13,856,500 Q&A  Gioffre 
Companies 
Ruhlin 
Company 
*Ruscilli 
Construction 

06/19/2014 07/25/2014 UCN-
14194A 

University of 
Cincinnati 

Scioto Hall 
Renovation & New 
Services Facility 

CMR $35,000,000 
(Phase 1) 
$20,000,000 
(Phase 2) 

Q&A  *Messer 
Construction 
Smoot 
Construction 
Shook 
Touchstone 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08182014%20RFQ%20OSU-120534.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08182014%20RFQ%20OSU-120534.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08152014%20RFQ%20UCN-14169A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08152014%20RFQ%20UCN-14169A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08152014%20RFQ%20OSU-140135.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08152014%20RFQ%20OSU-140135.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07212014%20RFQ%20SFC-150370.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07212014%20RFQ%20SFC-150370.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Johnstown%20Q&A3.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08012014%20RFQ%20DYS-150131.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08012014%20RFQ%20DYS-150131.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07022014%20RFQ%20MUN-100044.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07022014%20RFQ%20MUN-100044.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07212014%20Q&A%20MUN-100044.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07032014%20RFQ%20EXP-150002.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07032014%20RFQ%20EXP-150002.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07142014%20Q&A%20EXP-150002.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06192014%20RFQ%20UCN-14194A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06192014%20RFQ%20UCN-14194A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07182014%20Q&A%20UCN-14194A.pdf


05/12/2014 07/23/2014 EGC-
140003 

Eastern 
Gateway 
Community 
College 

Energy 
Conservation 
Project 

Energy TBD N/A Contact Owner 

07/11/2014 07/17/2014 EXP-
150001 

Ohio Expo 
Center 

Gilligan Complex - 
Parking Deck 
Improvements 

DB $1,485,000 N/A Berglund 
Construction 
Company 
Gutknecht 
Construction 
*J.L. Kuck 
General 
Contractors 

05/14/2014 05/30/2014 OHU-
122020 

Ohio University Shoemaker Center 
Bridge 
Improvements 

DB $500,000-
$1,00,000 

N/A *Geiger 
Brothers 
Shaw & Holter 
Structural 
Systems Repair 
Group 
WAI 
Construction 
Group 

05/08/2014 05/22/2014 DRC-
140044 

Department of 
Rehabilitation 
and Correction 

MaCI Population 
Mgmt. Fence 

DB $2,500,000 Q&A  2K General 
Company 
The Lusk Group 
*Thomas & 
Marker 
Construction 

05/07/2014 05/21/2014 WSU-
140005 

Wright State 
University 

Shared Services 
Maintenance Yard 
Relocation 

DB $2,400,000 N/A JL Kuck 
Regency 
Construction 
Services 
Robertson 
Construction 
Seyferth 
Building 
Company 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05122014%20RFP%2014003_rev2.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05122014%20RFP%2014003_rev2.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07112014%20RFQ%20EXP-150001.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07112014%20RFQ%20EXP-150001.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05142014%20RFQ%20OHU-122020.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05142014%20RFQ%20OHU-122020.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05082014%20RFQ%20DRC-140044.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05082014%20RFQ%20DRC-140044.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05122014%20Q&A%20DRC-140044-rev.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05072014%20RFQ%20WSU-140005_POR.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05072014%20RFQ%20WSU-140005_POR.pdf


04/30/2014 05/21/2014 OHU-
141940 

Ohio University Multi-Phase 
Corrosion Ctr. 
Office Addition 

DB $1,530,000 N/A Robertson 
Construction 
Company 
RW Setterlin 
*Thomas & 
Marker 

04/29/2014 05/13/2014 OSU-
120645 

The Ohio State 
University 

IBMR - 4th Floor 
Lab and Office 
Reno 

DB $3,935,954 N/A *Elford 
Gilbane 
Construction 
Quandel 
Construction 
Whiting-Turner 
Construction 

03/19/2014 04/18/2014 WSU-
140040 

Wright State 
University 

Rike Hall Coffee 
Service Addition 

CMR $598,000 N/A *Elford 
HGC 
Turnbull 

02/21/2014 03/24/2014 SFC-
140352 

Perry LSD + 
OFCC 

Perry Local New 
Elementary School 

CMR $14,322,035 N/A Shook 
Touchstone 
*Peterson 
Construction 
R.L. Bowen 
Construction 

02/27/2014 03/17/2014 DOT-
140007 

Department of 
Transportation 

Chesterville Outpost DB $2,750,000 Q&A  Elford 
Miles-McClellan 
Construction 
*Robertson 
Construction 
Services 

02/25/2014 03/14/2014 OSU-
130389 

The Ohio State 
University 

Enarson Classroom 
HVAC 
Improvements 

DB $784,026 N/A Bruner 
Corporation 
Kirk Williams 
Company 
Sauer Group 

02/07/2014 03/14/2014 SFC-
140349 

Lebanon CSD+ 
OFCC 

Renovations / 
Additions to Two 
Schools and a New 
Middle School 

CMR $62,612,167 N/A *Lend Lease 
Cont. 
Messer 
Construction 
Shook 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04302014%20RFQ%20OHU-141940_rev.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04302014%20RFQ%20OHU-141940_rev.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04292014%20RFQ%20OSU-120645_rev.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04292014%20RFQ%20OSU-120645_rev.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/03192014%20RFQ%20WSU-140040.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/03192014%20RFQ%20WSU-140040.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/PERRYF170-01-CMatRisk-RFQ.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/PERRYF170-01-CMatRisk-RFQ.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02282014%20RFQ%20DOT-140007.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02282014%20RFQ%20DOT-140007.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/03112014%20Q&A%20DOT-140007.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02252014%20RFQ%20OSU-130389.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02252014%20RFQ%20OSU-130389.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02072014%20RFQ%20SFC-140349.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02072014%20RFQ%20SFC-140349.pdf


Touchstone 
SmootConst. 

02/27/2014 03/13/2014 DOT-
140008 

Department of 
Transportation 

District 11 
Headquarters 
Structural 
Remediation 

DB $1,350,000 Q&A  *Regency 
Construction 
Services 
PCS Builders 
Robertson 
Construction 
Services 

01/31/2014 03/04/2014 SFC-
140361 

North 
Ridgeville CSD 
+ OFCC 

New North 
Ridgeville 3-8 
School 

CMR $52,800,336 N/A ICON 
Construction 
Panzica-Bowen 
JV 
*Regency 
construction 

01/29/2014 03/03/2014 SFC-
140345 

Bryan CSD + 
OFCC 

Bryan City New 
Middle/High School 

CMR $55,309,004 N/A Shook 
Touchstone 
Turner 
Construction 
*Rudolph/Libbe 

01/27/2014 02/28/2014 CLS-
131334 

Cleveland State 
University 

Fenn (Fr. Stillwell) 
Hall Renovation 

CMR $17,700,000 N/A TBD 

01/23/2014 02/28/2014 OSU-
140125 

The Ohio State 
University 

WHAC - Football 
Locker Room 
Renovation 

CMR $2,500,000 N/A *Barton/Malow 
Ferguson 
Construction 
Ruscilli 
Construction 

10/29/2014 02/28/2014 DRC-
130045 

Department of 
Rehabilitation 
and Correction 

Energy 
Conservation 
Project - Lebanon & 
Warren Correctional 
Institutions 

Energy TBD Q&A  TBD 

01/24/2014 02/27/2014 SFC-
140348 

Lakewood CSD 
+ OFCC 

Lakewood City New 
High School 

CMR $54,789,223 N/A Panzica-Bowen 
JV 
The Albert 
Higley 
Company 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02272014%20RFQ%20DOT-140008.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02272014%20RFQ%20DOT-140008.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/03062014%20Q&A%20DOT-140008.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/NRCSD%20CMR%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/NRCSD%20CMR%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Bryan%20-%20CMatRisk-RFQ.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Bryan%20-%20CMatRisk-RFQ.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01272014%20RFQ%20CLS-131334.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01272014%20RFQ%20CLS-131334.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01232014%20RFQ%20OSU-140125.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01232014%20RFQ%20OSU-140125.pdf
http://procure.ohio.gov/proc/viewProcOpps.asp?oppID=11001&disclaimer=N
http://procure.ohio.gov/proc/viewProcOpps.asp?oppID=11001&disclaimer=N
http://procure.ohio.gov/proc/viewDocQuestions.asp?oppID=11001
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Lakewood%20-%20High%20School%20-%20CMatRisk-RFQ.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Lakewood%20-%20High%20School%20-%20CMatRisk-RFQ.pdf


*Turner 
Construction 

01/23/2014 02/26/2014 MUN-
100040 

Miami 
University 

Hayden Park 
Baseball Support 
Facility 

CMR $3,000,000 N/A HGC 
Construction 
*Robertson 
Construction 
Services 
Turner 
Construction 

01/24/2014 02/25/2014 SFC-
140348 

Lakewood CSD 
+ OFCC 

LakewoodCity 
Three New Pk-5 
Elementary Schools 

CMR $45,611,826 N/A Panzica-Bowen 
JV 
The Albert M. 
Higley 
Company 
*Turner 
Construction 

11/04/2014 02/21/2014 SFC-
14N710 

North Central 
State College 

Energy 
Conservation 
Project 

Energy TBD Q&A  TBD 

01/13/2014 02/18/2014 SFC-
140361 

Streetsboro 
LSD + OFCC 

Streetsboro 
Elementary & 
Middle School 

CMR $29,121,931 N/A *Hammond 
Construction 
The Ruhlin 
Company 
Panzica-Bowen 
JV 

01/16/2014 02/18/2014 SFC-
140363 

Talawanda CSD 
+ OFCC 

TalawandaNew 
Kramer Pk-5 
Elementary 

CMR $16,378,316 N/A Lend Lease 
Construction 
*Robertson 
Construction 
Shook 
Touchstone 

01/13/2014 02/14/2014 SFC-
140361 

Streetsboro 
LSD+ OFCC 

Streetsboro High 
School 

CMR $26,544,563 N/A *Hammond 
Construction 
The Ruhlin 
Company 
Panzica-Bowen 
JV 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01232014%20RFQ%20MUN-100040.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01232014%20RFQ%20MUN-100040.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Lakewood%20-%20Elementaries%20-%20CMatRisk-RFQ.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Lakewood%20-%20Elementaries%20-%20CMatRisk-RFQ.pdf
http://procure.ohio.gov/proc/viewProcOpps.asp?oppID=11015&disclaimer=N
http://procure.ohio.gov/proc/viewProcOpps.asp?oppID=11015&disclaimer=N
http://procure.ohio.gov/proc/viewDocQuestions.asp?oppID=11015
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01132014%20RFQ%20SFC-140361-EM.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01132014%20RFQ%20SFC-140361-EM.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01162014%20RFQ%20SFC-140363.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01162014%20RFQ%20SFC-140363.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01132014%20RFQ%20SFC-140361-HS.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01132014%20RFQ%20SFC-140361-HS.pdf


01/27/2014 02/10/2014 OSU-
130435 

The Ohio State 
University 

Hitchcock - Lecture 
Hall Improvements 

DB $774,138 N/A RW Setterlin 
Building 
Company 
Robertson 
Construction 
Services 
*Teemok 
Construction 

01/23/2014 02/10/2014 OSU-
140021 

The Ohio State 
University 

Neilwood Gables-
Plumbing 
Replacement 

DB $1,111,000 N/A Geiger Brothers 
Robertson 
Construction 
Services 
*Sauer Group 

01/08/2014 02/10/2014 SFC-
100272 

Norton CSD + 
OFCC 

Norton City New 
High School 

CMR $32,068,261 Q&A  *C.T. Taylor 
Company 
The Ruhlin 
Company 
Summit 
Construction 

01/23/2014 02/07/2014 OSU-
130390 

The Ohio State 
University 

MacQuigg MCC 
Replacement 

DB $832,828 N/A *Claypool 
Electric 
The Superior 
Group 

01/16/2014 01/31/2014 OSU-
130092 

The Ohio State 
University 

Mansfield-
Eisenhower Food 
Service 

DB $1,000,000 N/A N/A (Converted 
to GC) 

01/06/2014 01/21/2014 OSU-
130335 

The Ohio State 
University 

Hale (formerly 
Enarson) Hall 
Renovation 

DB $2,600,000 N/A Berglund 
Construction 
*HGC 
Construction 
Quality 
Masonry 
Company 

12/30/2013 01/14/2014 OSU-
140285 

The Ohio State 
University 

Newark - 
Amphitheater Cover 
Replacement 

DB $321,500 N/A Jeffrey Carr 
Construction 
Robertson 
Construction 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01272014%20RFQ%20OSU-130435.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01272014%20RFQ%20OSU-130435.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01232014%20RFQ%20OSU-140021.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01232014%20RFQ%20OSU-140021.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Norton-CMR-RFQ.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Norton-CMR-RFQ.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01142014%20Q&A%20SFC-100272.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01232014%20RFQ%20OSU-130390.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01232014%20RFQ%20OSU-130390.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01162014%20RFQ%20OSU-130092.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01162014%20RFQ%20OSU-130092.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01062014%20DB%20RFQ%20OSU-130335_rev.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01062014%20DB%20RFQ%20OSU-130335_rev.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12302013%20RFQ%20OSU-140285.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12302013%20RFQ%20OSU-140285.pdf


Services 
*Span Systems 

12/12/2013 01/13/2014 SFC-
130329 

Brown Local SD 
+ OFCC 

Brown Local New K-
12 School 

CMR $23,647,548 N/A *Hammond 
Construction 
The Ruhlin 
Company 
Summit 
Construction 

12/09/2013 01/06/2014 SFC-
120304 

Greenville CSD 
+ OFCC 

Greenville New K-8 
Elementary/Middle 
School 

CMR $55,265,641 Q&A  *Shook 
Touchstone 
Turner 
Construction 
Lend Lease 
(US) 
Construction 

12/03/2013 01/06/2014 MUN-
100036 

Miami 
University 

Indoor Sports 
Center 

CMR $13,000,000 Q&A  Abel 
Construction 
Barton Malow 
*Turner 
Construction 

11/18/2013 12/23/2013 SFC-
130322 

Lancaster CSD 
+ OFCC 

Lancaster South 
Elementary School 

CMR $12,529,903 Q&A  *Summit 
Construction  
Ruscilli 
Construction 
Smoot 
Construction 

12/06/2013 12/20/2013 OSU-
130330 

The Ohio State 
University 

Taylor Tower - 
Chiller Replacement 

DB $635,000 N/A Air Force One 
*Julian Speer 
Sauer Group 

11/22/2013 12/20/2013 BGU-
135982 

Bowling Green 
State University 

Renovation of 
Firelands Campus 
Allied Health & 
Sciences 

CMR $15,750,000 N/A *Hammond 
Construction 
The Krill 
Company 
Lend Lease 
(US) 
Construction 
Quandel 
Construction 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Brown%20Local%20CMR%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Brown%20Local%20CMR%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/GREENVILLEF170-01-CMatRisk-RFQ%20-%20Final.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/GREENVILLEF170-01-CMatRisk-RFQ%20-%20Final.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Greenville%20Q&A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12032013%20CMR%20RFQ%20MUN-100036.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12032013%20CMR%20RFQ%20MUN-100036.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12202013%20Clarification%20MUN-100036.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/South%20Elem%20-%20Lancaster%20CMR%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/South%20Elem%20-%20Lancaster%20CMR%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/112013%20QA%20SFC-130322-SouthES.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12062013%20DB%20RFQ%20OSU-130330.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12062013%20DB%20RFQ%20OSU-130330.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11222013%20RFQ%20BGU-135982.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11222013%20RFQ%20BGU-135982.pdf


Group 
The Apostolos 
Group dba 
Thomarios 

11/22/2013 12/20/2013 MUN-
100041 

Miami 
University 

Shideler Hall 
Renovation 

CMR $22,750,000 N/A Elford 
*Gilbane 
Building 
Company 
Turner 
Construction 

11/18/2013 12/18/2013 SFC-
130322 

Lancaster CSD 
+ OFCC 

Lancaster East 
Elementary School 

CMR $14,808,285 Q&A  *Summit 
Construction 
Ruscilli 
Construction 
Smoot 
Construction 

11/18/2013 12/16/2013 LCC-
100303 

Lakeland 
Community 
College 

Renovation of 3rd 
Floor / Science Hall 
- Phase 1 

CMR $2,200,000 N/A Gilbane 
Building 
Company 
Panzica 
Construction 
Turner 
Construction 

11/15/2013 12/16/2013 BGU-
135978 

Bowling Green 
State University 

Replacement Greek 
Housing 

DB $30,000,000 Q&A  *Elford 
Lathrop 
Quandel 
The NRP Group 
Thomas & 
Marker 

10/28/2013 11/27/2013 SFC-
140362 

West Liberty-
Salem 
LSD+OFCC 

West Liberty-Salem 
LSD 

CMR $30,184,981 Q&A  *Ruscilli 
Construction 
Shook 
Touchstone  
Smoot 
Construction 

10/21/2013 11/21/2013 SFC-
130339 

Coventry LSD 
+ OFCC 

New Coventry Local 
High School 

DB $30,083,556 Q&A  *C.T. Taylor 
Company 
The Ruhlin 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11222013%20RFQ%20MUN-100041.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11222013%20RFQ%20MUN-100041.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/East%20Elm%20-%20Lancaster%20CMR%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/East%20Elm%20-%20Lancaster%20CMR%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/Documents/Lancaster%20East%20&%20South%20Q&A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11182013%20RFQ%20LCC-100303.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11182013%20RFQ%20LCC-100303.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11152013%20RFQ%20BGU-135978.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11152013%20RFQ%20BGU-135978.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11212013%20Q&A%20BGU-135978.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/West%20Liberty%20Salem%20CMR%20RFQ%202.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/West%20Liberty%20Salem%20CMR%20RFQ%202.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/West%20Liberty%20Q&A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Coventry%20Local%20HS%20DesignBuild-RFQ.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Coventry%20Local%20HS%20DesignBuild-RFQ.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11122013%20Q&A%20SFC-130339.pdf


Company 
Hammond 
Construction 

10/21/2013 11/21/2013 SFC-
140356 

West 
Muskingum 
LSD +OFCC 

New West 
Muskingum 
Elementary 

CMR $16,632,203 N/A Summit 
Construction 
Company 
*Quandel 
Construction 
Group 
Robertson 
Construction 
Services 

11/04/2013 11/15/2013 DYS-
140122 

Department of 
Youth Services 

Circleville Juvenile 
Correctional Facility 
Program Building 
Addition 

DB $1,500,000 Q&A  *Elford 
Endeavor 
Construction 
Robertson 
Construction 
Services 

10/15/2013 11/15/2013 OSU-
130501 

The Ohio State 
University 

Kottman Hall 
Renovation 

CMR $13,142,200 N/A *Elford 
Ruscilli 
Construction 
Smoot 
Construction 
The Whiting-
Turner 
Contracting 

10/17/2013 11/11/2013 MUN-
100039 

Miami 
University 

RH North Quad 
Renovations 

DB $83,000,000 Q&A  Barton Malow 
Gilbane 
Building 
Company 
Smoot 
*Whiting-
Turner 
Contracting 

10/15/2013 10/30/2013 OSU-
140182 

The Ohio State 
University 

Wayfinding - 
Highway Signage 

DB $450,000 N/A *MP Dory Co. 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/West%20Muskingum%20CMR%20RFQ%20final.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/West%20Muskingum%20CMR%20RFQ%20final.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11042013%20RFQ%20DYS-140122.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11042013%20RFQ%20DYS-140122.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/DYS-140022%20Question%20and%20Answer%20Document.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10152013%20RFQ%20OSU-130501.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10152013%20RFQ%20OSU-130501.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10172013%20RFQ%20MUN-100039.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10172013%20RFQ%20MUN-100039.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11062013%20Q&A%20MUN-100039.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10152013%20RFQ%20OSU-140182.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10152013%20RFQ%20OSU-140182.pdf


09/27/2013 10/30/2013 SFC-
140343 

Milford 
Exempted VSD 
+ OFCC 

Two New Pk-6 
Elementary Schools 

CMR $24,981,289 N/A Lend Lease 
(US) 
Construction 
Smoot 
Construction 
*Turner 
Construction 
Company 

10/16/2013 10/28/2013 DYS-
140123 

Department of 
Youth Services 

IRJCF Toilet 
Installation 

DB $2,500,000 N/A *Jeffrey Carr 
Construction 
Robertson 
Construction 

09/25/2013 10/25/2013 MUN-
100038 

Miami 
University 

Western Campus 
Site Improvements 

CMR $4,870,000 N/A *Megen 
Construction 
Turnbull-
Wahlert 
Construction 
Whiting-Turner 
Contracting 

09/11/2013 10/22/2013 UCN-
13017A 

University of 
Cincinnati 

Hoxworth Storage 
Facility 

DB $1,176,000 N/A TBD 

09/05/2013 10/07/2013 MUN-
100035 

Miami 
University 

Armstrong Student 
Center Phase 2 

CMR $21,000,000 Q&A  Elford Inc. 
*Messer 
Construction 
Smoot 

09/05/2013 10/05/2013 SFC-
130325 

School District 
Board + OFCC 

Apollo Career 
Center 

CMR $52,813,316 Q&A  *Shook 
Tochstone 
Gilbane 
Building 
Company 
Lend Lease 
(US) 
Construction 

09/18/2013 10/03/2013 DOT-
130009 

Department of 
Transportation 

Columbiana Full 
Service 
Maintenance Facility 

DB $6,900,000 N/A Mike Coates 
Construction 
*Regency 
Construction 
Services 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Milford%20EVSD%20Segment%201%20CMatRisk-RFQ%202.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Milford%20EVSD%20Segment%201%20CMatRisk-RFQ%202.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10162013%20RFQ%20DYS-140123.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10162013%20RFQ%20DYS-140123.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09252013%20CMR%20RFQ%20MUN-100038.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09252013%20CMR%20RFQ%20MUN-100038.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09112013%20DB%20RFQ%20UCN-13017A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09112013%20DB%20RFQ%20UCN-13017A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09052013%20CMR%20RFQ%20MUN-100035.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09052013%20CMR%20RFQ%20MUN-100035.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09202013%20Q&A%20MUN-100035.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Apollo%20F170-01-CMatRisk-RFQ.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Apollo%20F170-01-CMatRisk-RFQ.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Apollo%20Q&A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09182013%20DB%20RFQ%20DOT-130009.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09182013%20DB%20RFQ%20DOT-130009.pdf


Ruhlin 
Company 

08/23/2013 09/26/2013 OSU-
130154 

The Ohio State 
University 

Elevator Upgrades CMR $3,258,854 N/A Pepper 
Construction 
Robertson 
Construction 
Services 
*R.W. Setterlin 
Building 
Company 

09/06/2012 09/21/2012 OSU-
110106 

The Ohio State 
University 

Indoor Golf Facility DB $6,079,259 N/A Continental 
Building 
Systems 
Danis Builders 
Robertson 
Construction 
*Ruscilli 
Construction 

08/16/2013 09/16/2013 SFC-
Carey  

School District 
Board + OFCC 

Carey New Pk-12 
Elementary & 
Career Tech 

CMR $31,087,899 Q&A  *Gilbane 
Building 
Company 
Lend Lease 
(US) 
Construction 
Shook 
Touchstone 

08/10/2012 09/10/2012 OSU-
120322 

The Ohio State 
University 

Stadium 
Waterproofing & 
Concrete Repairs 

CMR $4,297,062 N/A *Barton Malow 
Company 
Berglund 
Company 
DAG/Dalton 
Construction 

08/06/2013 09/03/2013 OHU-
131480 

Ohio University Campus Elevator 
Upgrades 

DB $1,875,000 N/A TBD 

07/29/2013 08/12/2013 DNR-
130049 

Department of 
Natural 
Resources 

Gordon Park Bike 
Trail Repair 

DB $2,500,000 N/A *Huffman 
Equipment 
Rental & 
Contracting 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08232013%20CMR%20RFQ%20OSU-130154.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08232013%20CMR%20RFQ%20OSU-130154.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09062012%20DB%20RFQ%20OSU-110106.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09062012%20DB%20RFQ%20OSU-110106.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08192013%20RFQ%20SFC-Carey.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08192013%20RFQ%20SFC-Carey.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2%20Carey%20EVSD%20-%20Question-AnswerList.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08102012%20CMR%20RFQ%20OSU-120322.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08102012%20CMR%20RFQ%20OSU-120322.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08062013%20DB%20RFQ%20OHU-131480.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08062013%20DB%20RFQ%20OHU-131480.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07292013%20DB%20RFQ%20DNR-130049.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07292013%20DB%20RFQ%20DNR-130049.pdf


Q.B.S. 
The Great 
Lakes 
Construction 

07/05/2013 08/09/2013 CLS-
131334 

Cleveland State 
University 

Stillwell Hall 
Renvoation 

CMR $12,735,062 Q&A  Gilbane 
Building 
Company 
Panzica 
Construction 
Company 
The Ruhlin 
Company 

07/15/2013 08/01/2013 OSU-
100652 

The Ohio State 
University 

Various Building 
Demolitions 

DB $1,128,000 N/A *RW Setterlin 
Building 
Company 
Robertson 
Construction 
Services 
Teemok 
Construction 

07/15/2013 07/30/2013 DRC-
130055 

Department of 
Rehabilitation 
and Correction 

DRC Farm 
Operations 

DB $4,500,000 Q&A  Miles McClellan 
Construction 
*Robertson 
Construction 
Services 
R.W. Setterlin 
Building 
Company 

07/10/2013 07/22/2013 MUN-
100034 

Miami 
University 

Indoor Practice 
Facility 

DB $5,200,000 Q&A  Abel 
Construction 
Barton Malow 
*Turner 
Construction 

07/03/2013 07/22/2013 WSU-
120034 

Wright State 
University 

Creative Arts Center 
Addition and 
Renovation 

CMR $22,752,500 N/A TBD 

06/18/2013 07/18/2013 OSU-
130469 

The Ohio State 
University 

James Crane Sports 
Medicine Institute 

CMR $35,000,000 N/A *Lend Lease 
(US) 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07052013%20RFQ%20CLS-131334.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07052013%20RFQ%20CLS-131334.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07292013%20Q&A%20CLS-131334.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07152013%20RFQ%20OSU-100652.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07152013%20RFQ%20OSU-100652.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07102013%20DB%20RFQ%20DRC-130055.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07102013%20DB%20RFQ%20DRC-130055.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07102013%20DB%20RFQ%20DRC-130055.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07102013%20DB%20RFQ%20MUN-100034.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07102013%20DB%20RFQ%20MUN-100034.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07172013%20Q&A%20MUN-100034.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07032013%20RFQ%20WSU-120034.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07032013%20RFQ%20WSU-120034.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06182013%20CMR%20RFQ%20OSU-130469.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06182013%20CMR%20RFQ%20OSU-130469.pdf


Construction 
Gilbane 
Building 
Company 
Whiting-Turner 
Contracting 

06/26/2013 07/10/2013 OSU-
130638 

The Ohio State 
University 

PRB - Air Intake 
and AHU 
Modification - Phase 
2 

DB $684,000 N/A *Kirk Williams 
Company 
Bruner 
Corporation 
Speer 
Mechanical 

06/10/2013 07/10/2013 OSU-
130519 

The Ohio State 
University 

Stadium-South 
Stands and Lighting 

CMR $7,997,535 N/A *Barton Malow 
Kokosing 
Construction 
Pepper 
Construction 

06/24/2013 07/08/2013 DOT-
130005 

Department of 
Transportation 

Warrensville Full 
Service 
Maintenance Facility 

DB $7,770,000 N/A Jeffrey Carr 
Construction 
Ozanne 
Construction 
Company 
*RL Bowen 
Construction 
Management 

06/14/2013 06/28/2013 OSU-
130158 

The Ohio State 
University 

Hayes - Envelope, 
Entrance and 
Foundation Repair 

DB $777,500 Q&A  Berglund & 
WJE 
Durable Slate & 
CMB 
*HGC 
Construction & 
THP & JMA 

06/13/2013 05/31/2013 DOT-
130004 

Department of 
Transportation 

Warren Full Service 
Maintenance Facility 

DB $6,800,000 Q&A  *Elford 
Humble 
Construction 
McTech 
Corporation 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06262013%20DB%20RFQ%20OSU-130638.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06262013%20DB%20RFQ%20OSU-130638.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06102013%20RFQ%20OSU-130519.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06102013%20RFQ%20OSU-130519.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06242013%20DB%20RFQ%20DOT-130005.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06242013%20DB%20RFQ%20DOT-130005.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06142013%20DB%20RFQ%20OSU-130158.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06142013%20DB%20RFQ%20OSU-130158.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06202013%20Q&A%20OSU-130158.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06132013%20DB%20RFQ%20DOT-130004.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06132013%20DB%20RFQ%20DOT-130004.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06202013%20Q&A%20DOT-130004.pdf


06/06/2013 06/20/2013 WTC-
001001 

Washington 
State 
Community 
College 

2013 Upper Parking 
Lot Resurfacing 

DB $750,000 N/A Contact Owner 

05/17/2013 05/31/2013 DOT-
130006 

Department of 
Transportation 

Athens Full Service 
Maintenance Facility 

DB $7,500,000 N/A Elford 
McTech 
Corporation 
*Thomas & 
Marker 
Construction 

05/02/2013 05/30/2013 OHU-
121900 

Ohio University Lausche Heating 
Plant Replacement 

DB $70,000,000 Q&A  TBD 

04/30/2013 05/30/2013 MUN-
100032 

Miami 
University 

Goggin Ice Center / 
Steve Cady Arena: 
Varsity Hockey 
Performance 
Enhancement 
Addition 

CMR $2,000,000 N/A *Elford 
Messer 
Construction 
Turnbull-
Wahlert 

05/09/2013 05/24/2013 OSU-
130043 

The Ohio State 
University 

1330 Kinnear Road 
Garage Addition 

DB $399,501 N/A *RW Setterlin 
Building 
Company 
2K General 
Company 
Thomas & 
Marker 
Construction 

04/26/2013 05/23/2013 OSU-
130306 

The Ohio State 
University 

Newark - Science 
Technology Building 

CMR $25,000,000 N/A *Gilbane 
Building 
Company 
Lend Lease 
(US) 
Construction 
Smoot 
Construction 

04/30/2013 05/21/2013 YSU-
150166 

Youngstown 
State University 

Veterans Resource 
Center 

DB $1,000,000 N/A Adolph Johnson 
& Son 
Davis 
International 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06062013%20RFQ%20WTC-001001.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06062013%20RFQ%20WTC-001001.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05172013%20DB%20RFQ%20DOT-130006.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05172013%20DB%20RFQ%20DOT-130006.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05022013%20DB%20RFQ%20OHU-121900.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05022013%20DB%20RFQ%20OHU-121900.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05142013%20Q&A%20OHU-121900.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04302013%20CMR%20RFQ%20MUN-100032.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04302013%20CMR%20RFQ%20MUN-100032.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05092013%20DB%20RFQ%20OSU-130043.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05092013%20DB%20RFQ%20OSU-130043.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04262013%20CMR%20RFQ%20OSU-130306.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04262013%20CMR%20RFQ%20OSU-130306.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04302013%20DB%20RFQ%20YSU-150166.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04302013%20DB%20RFQ%20YSU-150166.pdf


Mike Coates 
Construction 

04/30/2013 05/15/2013 OSU-
120594 

The Ohio State 
University 

Parking Facilities 
Signage 

DB $2,905,570 N/A *Holthous-
Lackner Signs 
RW Setterlin 
Building 
Company 
DaNite Sign 
Company 
ColorAd 

04/18/2013 05/13/2013 BGU-
135906 

Bowling Green 
State University 

Moseley Hall 
Renovation 

CMR $12,469,000 N/A TBD 

04/18/2013 05/13/2013 BGU-
135905 

Bowling Green 
State University 

South Hall 
Renovation 

CMR $11,679,000 Q&A  Mosser 
Construction 
*Regency 
Construction 
Rudolph/Libbe 
Thomas & 
Marker 
Construction 

03/28/2013 04/22/2013 BGU-
135892 

Bowling Green 
State University 

College of Health & 
Human Services 

CMR $9,300,000 Q&A  Barton Malow 
Mosser 
Construction 
Regency 
Construction 
*The Lathrop 
Company 

03/20/2013 04/19/2013 LTC-
130001 

Rhodes State 
College 

Tech Ed Lab HVAC 
Replacement 

DB $1,400,000 N/A Poggemeyer 
Design Group 
Smith-Boughan 
Touchstone 
CPM 

03/22/2013 04/05/2013 DPS-
130002 

Department of 
Public Safety 

VOIP DB $600,000 N/A TBD 

03/04/2013 03/29/2013 OSU-
130243 

The Ohio State 
University 

Molly Caren-Grain 
Storage 

DB $348,000 N/A KA Sims 
Construction 
K&S Millwrights 
*Thomas & 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04302013%20DB%20RFQ%20OSU-120594.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04302013%20DB%20RFQ%20OSU-120594.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04182013%20CMR%20RFQ%20BGU-135906.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04182013%20CMR%20RFQ%20BGU-135906.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04182013%20CMR%20RFQ%20BGU-135905.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04182013%20CMR%20RFQ%20BGU-135905.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05072013%20Q&A%20BGU-135905.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/03282013%20CMR%20RFQ%20BGU-135892.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/03282013%20CMR%20RFQ%20BGU-135892.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04112013%20Q&A%20BGU-135892.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/03202013%20DB%20RFQ%20LTC-130001.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/03202013%20DB%20RFQ%20LTC-130001.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/03222013%20RFQ%20DPS-130002.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/03222013%20RFQ%20DPS-130002.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/03042013%20DB%20RFQ%20OSU-130243.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/03042013%20DB%20RFQ%20OSU-130243.pdf


Marker 
Construction 

02/27/2013 03/15/2013 OSU-
120594 

The Ohio State 
University 

Parking Facilities 
Signage 

DB $2,905,570 N/A Da-Nite Sign 
Company 
Color-Ad 
*Gus Holthaus 
Signs 
RW Setterlin 
Building 
Company 

02/15/2013 03/15/2013 BGU-
135868 

Bowling Green 
State University 

Olscamp Prototype 
Learning Space 

CMR $4,000,000 N/A Barton Mallow 
*The Lathrop 
Company 
Shook 
Touchstone 

02/13/2013 03/15/2013 CSU-
010082 

Central State 
University 

University Center CMR $29,400,000 Q&A  Messer 
Construction 
Shook 
Touchstone 
*Smoot 
Construction 

02/08/2013 03/15/2013 UCN-
13069A 

University of 
Cincinnati 

Nippert Stadium 
Expansion - West 
Pavilion 

CMR $65,000,000 Q&A  Hunt 
Construction 
Group 
Turner 
Construction 

02/21/2013 03/12/2013 DOT-
130003 

Department of 
Transportation 

Madison Full 
Service 
Maintenance Facility 

DB $8,000,000 Q&A  Elford 
Humble 
Construction 
*Miles-
McClellan 

02/20/2013 03/08/2013 SFC-
130316 

School District 
Board + OFCC 

National Trail LSD 
Roof Remediation 

DB $1,000,000 N/A Garland/DBS 
The Harold J. 
Becker 
Company 
*The Enterprise 
Roofing & 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02272013%20RFQ%20OSU-120594.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02272013%20RFQ%20OSU-120594.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02152013%20CMR%20RFQ%20BGU-135868.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02152013%20CMR%20RFQ%20BGU-135868.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02142013%20CMR%20RFQ%20CSU-010082.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02142013%20CMR%20RFQ%20CSU-010082.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/03122013%20CMR%20Q&A%20CSU-010082.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02082013%20CMR%20RFQ%20UCN-13069A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02082013%20CMR%20RFQ%20UCN-13069A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02152013%20CMR%20Q&A%20UCN-13069A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02212013%20DB%20RFQ%20DOT-130003.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02212013%20DB%20RFQ%20DOT-130003.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/03082013%20Q&A%20DOT-130003.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02202013%20RFQ%20SFC-130316.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02202013%20RFQ%20SFC-130316.pdf


Sheet Metal 
Company 

01/31/2013 03/04/2013 OSU-
120600 

The Ohio State 
University 

FAES - Student 
Success Center 

CMR $2,779,787 N/A Pepper 
Construction 
Quandel 
Construction 
*Robertson 
Construction 
Services 

01/25/2013 03/01/2013 OSU-
120602 

The Ohio State 
University 

Newark - 
Maintenance Facility 

CMR $2,579,243 TBD Geiger Brothers 
*Robertson 
Construction 
Services 
R.W. Setterlin 
Building 
Company 

01/07/2013 02/08/2013 SFC-
130319 

School District 
Board + OFCC 

Morgan Elementary CMR $9,962,281 N/A TBD 

12/21/2012 01/22/2013 SFC-
130315 

Ohio Facilities 
Construction 
Commission 

Franklin Heights 
High School 

CMR $41,880,000 N/A TBD 

12/18/2012 01/18/2013 OSU-
120416 

The Ohio State 
University 

OARDC - Roof 
Replacement Phase 
2 

DB $828,433 N/A Damschroder 
Roofing 
*Industrial 
Energy Systems 
Meade 
Construction 

11/30/2012 01/16/2013 UCN-
11039B 

University of 
Cincinnati 

CH-Building B-
Addition Aerospace 
Engineering 
Combustion Test 
Cells 

DB $1,800,000 N/A D.A.G. 
Construction 
HGC 
Construction 
*Thumbull-
Wahlert 
Construction 
Quandel 
Construction 
Group 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01312013%20RFQ%20OSU-120600.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01312013%20RFQ%20OSU-120600.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01252013%20RFQ%20OSU-120602.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01252013%20RFQ%20OSU-120602.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01072013%20RFQ%20SFC-130319.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01072013%20RFQ%20SFC-130319.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12212012%20RFQ%20SFC-130315.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12212012%20RFQ%20SFC-130315.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12182012%20RFQ%20OSU-120416.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12182012%20RFQ%20OSU-120416.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11302012%20DB%20RFQ%20UCN-11039B.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11302012%20DB%20RFQ%20UCN-11039B.pdf


12/21/2012 01/11/2013 OHU-
131015 

Ohio University Housing 
Development Plan - 
Phase 1 

CMR $100,000,000 N/A *Corna 
Kokosing & 
Elford 
Donley's 
Gilbane/Smoot 
Lend Lease 
(US) 
Construction 

12/18/2012 01/11/2013 OSU-
120212 

The Ohio State 
University 

OARDC - Replace 
Agronomy and 
Forestry 
Greenhouses 

DB $4,100,000 N/A BCMC 
ICS Imhoff 
Construction 
Services 
*LL Klink & 
Sons 
Robertson 
Construction 

12/18/2012 01/11/2013 OHU-
131005 

Ohio University Indoor Multi-
Purpose Facility 
(Design Build) 

DB $12,500,000 N/A McTech-Karr 
Joint Venture 
Rudolph/Libbe 
*Turner 
Construction 

12/06/2012 01/11/2013 OSU-
130044 

The Ohio State 
University 

Regional 
Wayfinding: City 
and Campus Street 
Signage 

DB $950,000 N/A Columbus Sign 
Company 
*MP Dory 
Company 
RW Setterlin 
Building 
Company 

11/30/2012 01/03/2013 MUN-
100027 

Miami 
University 

RH-Renovations 
Summer 2013 

CMR $5,549,200 Q&A *Elford 
Quandel 
Turnbull 
Wahlert 
Construction 

12/18/2012 01/02/2013 SFC-
130318 

Ohio Facilities 
Construction 
Commission 

Ashland Elementary 
and Ashland Middle 
School 

Cost 
Est. 

$43,500,000 N/A TBD 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12212012%20RFQ%20OHU-131015.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12212012%20RFQ%20OHU-131015.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07292013%20DB%20RFQ%20DNR-130049.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07292013%20DB%20RFQ%20DNR-130049.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07292013%20DB%20RFQ%20DNR-130049.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07292013%20DB%20RFQ%20DNR-130049.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12062013%20DB%20RFQ%20OSU-130330.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12062013%20DB%20RFQ%20OSU-130330.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11302012%20CMR%20RFQ%20MUN-100027.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11302012%20CMR%20RFQ%20MUN-100027.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12182012%20RFQ%20SFC-130318.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12182012%20RFQ%20SFC-130318.pdf


11/28/2012 12/20/2012 SFC-
08134 

Ohio Facilities 
Construction 
Commission 

Grand Valley 
Remediation 

DB $4,000,000 N/A *Hammond 
Construction 
Megen 
Construction 
Company 
R.W. Setterlin 
Building 
Company 

11/30/2012 12/19/2012 OSU-
110672 

The Ohio State 
University 

North Residential 
District 
Transformation 

DB $396,000,000 Q&A  TBD 

11/28/2012 12/17/2012 SFC-
Adena  

Ohio Facilities 
Construction 
Commission 

Adena Remediation DB $6,200,000 N/A Robertson 
Construction 
Services 
*R.W. Setterlin 
Building 
Company 
Megen 
Construction 
Company 

11/20/2012 12/07/2012 BGU-
125846 

Bowling Green 
State University 

Ohio Bureau of 
Criminal 
Identification and 
Investigation on the 
Bowling Green 
State University 
Campus 

CMR $11,900,000 N/A Barton Malow 
Company 
Ozanne 
Construction 
Company 
*Quandel 
Construction 
Group 
The Lathrop 
Company 

10/17/2012 11/30/2012 OSU-
130135 

The Ohio State 
University 

Energy Savings 
Contract 

Energy TBD Q&A  N/A (Project 
Cancelled) 

11/13/2012 11/26/2012 SFC-
08122 

Ohio Facilities 
Construction 
Commission 

Waverly City SD 
Remediation 

DB $7,500,000 N/A Gilbane 
Building 
Company 
R.W. Setterlin 
Building 
Company 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11282012%20RFQ%20SFC-08134.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11282012%20RFQ%20SFC-08134.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11302012%20RFQ%20DB%20OSU-110672.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11302012%20RFQ%20DB%20OSU-110672.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12182012%20QA%20OSU-110672.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11282012%20RFQ%20SFC-Adena.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11282012%20RFQ%20SFC-Adena.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11202012%20CMR%20RFQ%20BGU-125846.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11202012%20CMR%20RFQ%20BGU-125846.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10172012%20Energy%20RFQ%20OSU-130135.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10172012%20Energy%20RFQ%20OSU-130135.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11092012%20Q&A%20OSU-130135.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11132012%20RFQ%20SFC-08122.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11132012%20RFQ%20SFC-08122.pdf


*Robertson 
Construction 
Services 

10/22/2012 11/19/2012 SFC-
130315 

Ohio Facilities 
Construction 
Commission 

Southwestern City 
SD - Buckeye 
Woods Elementary 
School and Darby 
Woods Elementary 
School Renovations 

CMR $5,185,000 
(Buckeye Woods)  
$4,895,000 (Darby 
Woods) 

N/A *Lend Lease 
(US) 
Construction 
Quandel 
Construction 
Group 
Smoot 
Construction 

10/17/2012 11/16/2012 BTC-
130007 

Belmont 
College 

Health Sciences 
Center 

CMR $9,100,000 N/A Project and 
Construction 
Services 
Robertson 
Construction 
Services 
*Ruscilli 
Construction 
RW Setterlin 
Building 
Company 
Shook 
Construction 

10/10/2012 11/07/2012 SFC-
Keystone 

Ohio Facilities 
Construction 
Commission 

Keystone Local 
Schools 

CMR $19,833,322 N/A Ozanne 
Construction 
Company 
*Panzica 
Construction 
Company 
Scaparotti 
Construction 
Group 

10/04/2012 11/05/2012 MUN-
100022 

Miami 
University 

Kreger Hall 
Rehabilitation & 
Addition 

CMR $18,200,000 Q&A  *Gilbane 
Building 
Company 
Messer 
Construction 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10222012%20RFQ%20SFC-130315.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10222012%20RFQ%20SFC-130315.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10172012%20CMR%20RFQ%20BTC-130007.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10172012%20CMR%20RFQ%20BTC-130007.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10102012%20CMR%20RFQ%20SFC-Keystone.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10102012%20CMR%20RFQ%20SFC-Keystone.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10042012%20CMR%20RFQ%20MUN-100022.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10042012%20CMR%20RFQ%20MUN-100022.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10152012%20Q&A%20MUN-100022.pdf


Monarch 
Construction 

10/15/2012 11/02/2012 MUN-
100023 

Miami 
University 

Anderson and 
McFarland Halls 
Renovations 

DB $20,000,000 Q&A  Elford 
Lathrop-Turner 
*Messer 
Construction 

10/01/2012 11/02/2012 CLS-
120007 

Cleveland State 
University 

Center for 
Innovation in 
Health Professions 

CMR $45,000,000 Q&A  TBD 

10/01/2012 10/30/2012 OFCC-
CMSD1 

Ohio Facilities 
Construction 
Commission 

Max Hayes Career 
Technical High 
School 

CMR $35,896,792 N/A TBD 

10/01/2012 10/30/2012 OFCC-
CMSD2 

Ohio Facilities 
Construction 
Commission 

Cleveland School 
for the Arts 

CMR $26,252,145 N/A TBD 

09/20/2012 10/29/2012 OSU-
071557 

The Ohio State 
University 

Lima Campus - New 
Student Life 
Building 

CMR $2,791,334 N/A Robertson 
Construction 
Services 
*Ruscilli 
Construction 
Shook 

09/19/2012 10/19/2012 OSU-
120502 

The Ohio State 
University 

Veterinary Hospital 
Enhancement and 
Expansion 

CMR $17,100,100  
(est. CMR Contract 
Sum) 

N/A Danis 
*Elford 
Lend Lease 

09/20/2012 10/15/2012 OSU-
120695 

The Ohio State 
University 

McCorckle - Pool 
Tile Replacement 

DB $2,090,000 N/A Adena 
Corporation 
*Berglund 
Construction 
Mid America 
Pool 
Renovation 

09/20/2012 10/11/2012 MUN-
100021 

Miami 
University 

Hughes C-Wing 
HVAC Upgrades 

DB $285,000 Q&A  Geiler 
*Progressive 
Plumbing 
T.J. Dyer 

08/10/2012 08/17/2012 BGU-
5815 

Bowling Green 
State University 

Student Recreation 
Center Addition & 
Renovation 

CMR $11,000,000 Q&A  Barton Malow 
Company 
*Gilbane 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10152012%20DB%20RFQ%20MUN-100023.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10152012%20DB%20RFQ%20MUN-100023.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10292012%20Q&A%20MUN-100023.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10012012%20CMR%20RFQ%20CLS-120007.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10012012%20CMR%20RFQ%20CLS-120007.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10152012%20Q&A%20CLS-120007.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10012012%20CMR%20RFQ%20CMSD1.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10012012%20CMR%20RFQ%20CMSD1.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10012012%20CMR%20RFQ%20CMSD2.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10012012%20CMR%20RFQ%20CMSD2.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09182012%20RFQ%20OSU-071557.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09182012%20RFQ%20OSU-071557.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09192012%20CMR%20RFQ%20OSU-120502.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09192012%20CMR%20RFQ%20OSU-120502.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09202012%20D-B%20RFQ%20OSU-120695.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09202012%20D-B%20RFQ%20OSU-120695.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09202012%20D-B%20RFQ%20MUN-100021.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09202012%20D-B%20RFQ%20MUN-100021.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10102012%20Q&A%20MUN-100021.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08102012%20CMR%20RFQ%20BGU-5815.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08102012%20CMR%20RFQ%20BGU-5815.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08152012%20Q&A%20BGU-5815.pdf


Construction 
Mosser 
Construction 
Thomas & 
Marker 
Construction 

07/19/2012 08/17/2012 OSU-
120211 

The Ohio State 
University 

OARDC - Replace 
Ag Eng 
Greenhouses 

DB $470,000 N/A Project on Hold 

07/19/2012 08/13/2012 KSU-
11B153 

Kent State 
University 

New Facility for the 
College of 
Architecture and 
Environmental 
Design 

CMR $40,000,000 N/A TBD 

07/12/2012 08/13/2012 OSU-
110672 

The Ohio State 
University 

North Residential 
District 
Transformation 

CMR $300,000,000 N/A Hunt/Quandel 
*Messer 
Construction 
Smoot/Gilbane 
Whiting Turner 
Contracting 

07/12/2012 08/10/2012 WSU-
120023 

Wright State 
University 

Neuroscience 
Engineering 
Collaboration 
("NEC") Building 

DB $27,200,000 N/A TBD 

08/01/2012 08/08/2012 OSU-
120510 

The Ohio State 
University 

Hale Hall 
Renovation and 
Relocation 

DB $641,916 N/A *Daimler Group 
Megen 
Construction 
Company 
Miles-McClellan 
Construction 
Rockwood 
Builders 

07/24/2012 07/31/2012 BWC-
130002 

Ohio Bureau of 
Workers' 
Compensation 

OFCC Tenant 
Improvements 

DB $1,425,000 Q&A  *Continental 
Building 
Systems 
Megen 
Construction 
Company 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07192012%20D-B%20RFQ%20OSU-120211.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07192012%20D-B%20RFQ%20OSU-120211.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07192012%20CMR%20RFQ%20KSU-11B153.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07192012%20CMR%20RFQ%20KSU-11B153.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07122012%20CMR%20RFQ%20OSU-110672.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07122012%20CMR%20RFQ%20OSU-110672.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07122012%20CMR%20RFQ%20WSU-120023.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07122012%20CMR%20RFQ%20WSU-120023.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08012012%20DB%20RFQ%20OSU-120510.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08012012%20DB%20RFQ%20OSU-120510.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07242012%20D-B%20RFQ%20BWC-130002.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07242012%20D-B%20RFQ%20BWC-130002.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07262012%20Q&A%20BWC-130002.pdf


Star 
Consultants 

06/29/2012 07/30/2011 KSU-
12B948 

Kent State 
University 

New Building for 
the College of 
Applied 
Engineering, 
Sustainability and 
Technology 

CMR $15,000,000 N/A TBD 

07/12/2012 07/20/2012 OSU-
120542 

The Ohio State 
University 

Jesse Owens South 
- Gym Floor 

DB $225,400 N/A TBD 

06/27/2012 07/20/2012 KSU-
12B949 

Kent State 
University 

Renovations and 
Additions for the 
School of Art 

CMR $25,000,000 N/A Dublin Building 
Systems 
Pepper 
Construction 
*Thomas & 
Marker 

06/14/2012 07/17/2012 OSU-
120136 

The Ohio State 
University 

Wilce Addition and 
Renovation 

CMR $3,700,000 N/A *Corna 
Kokosing 
Miles McClellan 
Shook 

06/01/2012 07/02/2012 KSU-
11B146,  
KSU-
11B147,  
KSU-
11B146 

Kent State 
University 

Renovations and 
Addition to Multiple 
Science Buildings 

CMR $80,000,000 N/A TBD 

  

 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06292012%20CMR%20RFQ%20KSU-12B948.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06292012%20CMR%20RFQ%20KSU-12B948.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07122012%20DB%20RFQ%20OSU-120542.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07122012%20DB%20RFQ%20OSU-120542.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06272012%20CMR%20RFQ%20KSU-12B949.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06272012%20CMR%20RFQ%20KSU-12B949.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06142012%20CMR%20RFQ%20OSU-120136.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06142012%20CMR%20RFQ%20OSU-120136.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06012012%20CMR%20RFQ%20KSU-11B146-147-148.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06012012%20CMR%20RFQ%20KSU-11B146-147-148.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06012012%20CMR%20RFQ%20KSU-11B146-147-148.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06012012%20CMR%20RFQ%20KSU-11B146-147-148.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06012012%20CMR%20RFQ%20KSU-11B146-147-148.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06012012%20CMR%20RFQ%20KSU-11B146-147-148.pdf


Qualifications-based Selection (QBS) Requests for Qualifications  
 
"Qualifications-based Selection" (QBS) refers to a procurement process used by state agencies, institutions of higher education and school districts for the 
selection of Architect/Engineer (A/E) and A/E services for public construction projects. It is a competitive contract procurement process whereby professional 
design firms submit qualifications to the public owner who evaluates and selects the most qualified firm, and then negotiates the project scope of work, 
schedule, budget and fees. 
 
For the...Architect/Engineer (A/E); Construction Manager Agent (CMA); Owner Agent (OA); Criteria A/E (C-A/E); Commissioning Services (CxA) provider; 
and Specialty Consultant/Planning (SC) provider. 

  

  
Publish 
Date Due Date Project 

Number Owner Project Name Primary 
Service 

Estimated 
Project Cost Q&A Short List  

(*Selected Firm) 
10/20/2015 11/13/2015 HTC-160001 Hocking College Basic Renovation / 

Deferred Maintenance 
- Prequalification List 

AE Varies Q&A  TBD 

10/14/2015 11/13/2015 OSU-
PREQUAL  

The Ohio State 
University 

General Qualifications 
for Prequalification List 
of  
Professional Services - 
330, Part II 

AE Varies Q&A  TBD 

10/19/2015 11/09/2015 WSU-160027 Wright State 
University 

Agriculture Education 
and Water Quality 
Center 

AE $3,000,000 N/A TBD 

09/22/2015 11/02/2015 NCC-016201 North Central 
State College /  
The Ohio State 
University 
Mansfield 

Campus Business 
District Town Center 

SC $97,500 N/A TBD 

10/13/2015 10/23/2015 BGU-156153 Bowling Green 
State University 

Perry Stadium Phase II 
Renovations 

AE $15-$30 
million 

N/A *OSports 
Moody Nolan 
Rossetti Associates 

10/06/2015 10/20/2015 MUN-100061 Miami 
University 

Hughes Hall 141/161 
Renovation 

AE $1,230,626 N/A TBD 

http://ofcc.ohio.gov/Portals/0/HTC-160001%20AE-RFQ-PreQual.pdf
http://ofcc.ohio.gov/Portals/0/HTC-160001%20QA%203.pdf
http://ofcc.ohio.gov/Portals/0/OSU-Prequal%20RFQ%202016.pdf
http://ofcc.ohio.gov/Portals/0/OSU-Prequal%20RFQ%202016.pdf
http://ofcc.ohio.gov/Portals/0/OSU-Prequal%20QA.pdf
http://ofcc.ohio.gov/Portals/0/WSU-160027%20AE-RFQ.pdf
http://ofcc.ohio.gov/Portals/0/NCC-016201%20SC%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/BGU-156153%20AE%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/MUN-100061AE%20RFQ.pdf


09/28/2015  10/15/2015 DRC-140052 Department of 
Rehabilitation & 
Correction 

PCI Sanitary Sewer 
Replacement 

AE $3,700,000 Q&A  TBD 

09/28/2015  10/14/2015 DRC-140047 Department of 
Rehabilitation & 
Correction 

CRC Window 
Replacement 

AE $3,400,000 N/A TBD 

09/22/2015 10/09/2015 OHU-151950 Ohio University 
- Baker Center 

West 82 Food Court 
Renovation 

A/E $1,815,000 N/A MSA Architects 
FRCH Architects 
Davis Wince 

09/22/2015  10/07/2015  DRC-16F039 Department of 
Rehabilitation & 
Correction 

CCI Death Row 
Plumbing Renovation 

A/E $2,100,000 Q&A  Advanced Engineering 
DLZ Ohio 
Star Consultants 

09/21/2015  10/05/2015 OSU-140300 The Ohio State 
University 

Schottenstein Center - 
North Expansion and 
Concourse Renovation 

A/E $31,935,000 N/A TBD 

09/16/2015 10/02/2015 MUN-100060 Miami 
University 

Irvin Hall Interior 
Renovations 2016 

A/E $1,100,000 N/A TBD 

09/03/2015  10/02/2015  OSU-150637 The Ohio State 
University 

Covelli Multi-Sport 
Arena 

A/E $30,000,000 N/A TBD 

09/03/2015  10/02/2015 OSU-150638  The Ohio State 
University 

Student - Athlete 
Development Center 

A/E $32,000,000 N/A TBD 

09/09/2015  10/01/2015 MUN-100059 Miami 
University 

Pearson Hall 
Laboratory Renovation 

C-A/E $71,000,000 Q&A  TBD 

09/09/2015  10/01/2015 OSU-160054 The Ohio State 
University 

Newark - Resident Hall A/E $12,900,000 N/A TBD 

09/03/2015  09/25/2015  OSU-150026 The Ohio State 
University 

Lima-HVAC Repair and 
Replacements 

A/E $730,000 N/A TBD 

09/02/2015 09/24/2015 UCN-15083A University of 
Cincinnati 

UCBA-Muntz 
Rehabilitation, Phases 
1-4 

A/E $59,600,000 Q&A  TBD 

09/02/2015  09/21/2015 UCN-16018A University of 
Cincinnati 

College of Business - 
New Building  

AOR $110-$135 
million 

Q&A  BHDP Architecture 
GBBN Architects 
Emersion/Perkins+Will 
KZF Design Inc 

09/02/2015 09/21/2015 DRC-16L040 Ohio 
Department of 
Rehabilitation & 
Correction 

FMC Electrical Systems 
Upgrade 

A/E $625,312 N/A TBD 

http://ofcc.ohio.gov/Portals/0/DRC-140052%20AE%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/DRC-140052%20QA%20AE.pdf
http://ofcc.ohio.gov/Portals/0/DRC-140047%20AE%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/OHU-151950%20AE%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/DRC-16F039%20AE.%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/DRC-16F039%20QA.pdf
http://ofcc.ohio.gov/Portals/0/OSU-140300%20AE%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/MUN-100060%20AE-RFQ.pdf
http://ofcc.ohio.gov/Portals/0/2015.09.03%20OSU-150637%20AE%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/2015.09.03%20OSU-150638%20AE%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/MUN-100059%20C-AE%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/MUN-100059%20%20QA%20Pearson%20Hall%20Lab%20Reno%20DB%20and%20Criteria%20Arch.pdf
http://ofcc.ohio.gov/Portals/0/OSU-160054%20AE%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/2015.09.03%20RFQ%20OSU-150026%20AE.pdf
http://ofcc.ohio.gov/Portals/0/2015.09.02%20QBS%20RFQ%20UNC-15083A%20Muntz%20Rehab%20AE%20LA%20%20%20UPDATED.pdf
http://ofcc.ohio.gov/Portals/0/UCN-15083A%20QA.pdf
http://ofcc.ohio.gov/Portals/0/2015.09.02%20QBS%20RFQ%20UCN-16018A%20%20AOR.pdf
http://ofcc.ohio.gov/Portals/0/UCN-16018A%20QA%20AoR.pdf
http://ofcc.ohio.gov/Portals/0/2015.09.02%20RFQ%20QBS%20DRC-16L040.pdf


09/03/2015  09/18/2015 DRC-150119 Ohio 
Department of 
Rehabilitation & 
Correction 

Lebanon 
Administration Addition 

A/E $3,300,000 Q&A  *Schorr Architects 
Harris Architects 
Renouveau Design. 

09/03/2015  09/17/2015 DRC-150132 Ohio 
Department of 
Rehabilitation & 
Correction 

LoCI Sally Port 
Replacement 

A/E $3,200,000 N/A Abbot Studios 
*Harris Architects 
Schorr Architects. 

08/17/2015  09/17/2015 MUN-100057 Miami 
University 

Roof 
Replacement/Repairs 
2016 and 2017 

A/E $2,950,000 
(2016) 
$2,500,000 
(2017) 

N/A TBD 

08/14/2015  09/04/2015 DNR-160033 Department of 
Natural 
Resources 
Division of 
Parks 

Salt Fork State Park 
Lodge Renovations 

A/E $100,000 Q&A  TBD 

08/14/2015  09/04/2015 DNR-160032 Department of 
Natural 
Resources 

Hueston Woods Lodge 
Renovations 

A/E $100,000 Q&A  TBD 

08/18/2015  09/02/2015 BGU-156144 Bowling Green 
State University 

Campus Energy & 
Sustainability Study 

A/E $100,000 N/A Black & Veatch 
SHP Leading Design 
Heapy Engineering 
AECOM Technical 
Services 

08/20/2015 08/28/2015 BGU-156146 Bowling Green 
State University 

University Hall 
Renovation 

CMA $28,500,000 N/A *Resource 
International 
Hill International 
Construction Support 
Solutions 

08/07/2015  08/21/2015 OSU-150437 The Ohio State 
University  

OARDC - Secrest 
Arboretum Welcome 
Center Study 

A/E $25,000 N/A TBD 

07/23/2015  08/21/2015 UCN-16018A  University of 
Cincinnati  

College of Business - 
New Building Concept 
(Design Architect) 

A/E $110-$135 
million 

Q&A  Behnisch Architekten 
Foster + Partners Ltd 
Henning Larsen 
Architects A/S 
FCB Studios 

http://ofcc.ohio.gov/Portals/0/DRC-150119%20AE%20R-RFQ.pdf
http://ofcc.ohio.gov/Portals/0/DRC-150119%20QA%202015.09.10.pdf
http://ofcc.ohio.gov/Portals/0/DRC-150132%20AE%20R-RFQ.pdf
http://ofcc.ohio.gov/Portals/0/2015.08.17%20RFQ%20MUN-100057%20AE.pdf
http://ofcc.ohio.gov/Portals/0/2015.08.14%20RFQ%20DNR-160033.pdf
http://ofcc.ohio.gov/Portals/0/2015.08.20%20R-QA%20DNR-160033.pdf
http://ofcc.ohio.gov/Portals/0/2015.08.14%20RFQ%20DNR-160032.pdf
http://ofcc.ohio.gov/Portals/0/DNR-160032%20QA.pdf
http://ofcc.ohio.gov/Portals/0/2015.08.18%20RFQ%20BGU-156144.pdf
http://ofcc.ohio.gov/Portals/0/2015.08.20%20RFQ%20CMA%20BGU-156146.pdf
http://ofcc.ohio.gov/Portals/0/2015.08.07%20RFQ%20OSU-150437.pdf
http://ofcc.ohio.gov/Portals/0/2015.07.31%20R-RFQ%20D-AE%20UCN-16018A%20-%20O-2015.07.23.pdf
http://ofcc.ohio.gov/Portals/0/2015.08.14%20R-QA%20UCN-16018A.pdf


International Ltd 
Grimshaw Architects 
Kohn Pedersen Fox 
Associates PC 

07/27/2015  08/05/2015 DYS-160143 Department of 
Youth Services  

CJCF Housing Building 
Replacement 

A/E $23,969,412 Q&A  *K2M Design 
AECOM Technical 
Services 
Shremshock Architects 

07/28/2015  08/14/2015 SFC-160389 Miami Trace 
Local School 
District 

Miami Trace LSD - New 
High School 

A/E $35,514,315 N/A  *SHP Leading Design 
Garmann/Miller & 
Associates 
VSWC Architects 

07/22/2015  08/14/2015 SFC-150384 Northridge 
Local Schools 

Northridge Local 
Schools 

A/E $50,987,405 Q&A  Ruetschle Architects 
*Levin Porter 
Associates 
Garmann/Miller & 
Associates 

07/17/2015  08/10/2015 DNR-150078 Department of 
Natural 
Resources 

Water & Wastewater 
Assessments 

A/E Varies with 
each project 

N/A TBD 

07/17/2015  08/10/2015  DNR-160023 Department of 
Natural 
Resources 

Conservation Ponds 
No. 1 and No. 2 Dams 
Decommissioning 

A/E $810,000 Q&A  TBD 

07/20/2015  08/07/2015 BGU-156139  Bowling Green 
State University 

Auxiliary Property 
Condition Assessment 

SC $150,000 N/A TBD 

07/08/2015 07/22/2015 OSU-150463 The Ohio State 
University 

Animal Science 
Facilities Study 

SC $75,000 N/A TBD 

06/23/2015 07/29/2015  OHU-151910 Ohio University Permanent Boiler 
Project 

A/E $15,000,000 N/A TBD 

06/26/2015  07/27/2015 OHU-151840 Ohio University Utility Meeting A/E $1,800,000 N/A TBD 
07/01/2015 07/23/2015 OSU-140014 The Ohio State 

University 
Cancer Tower - Retail 
Pharmacy 

A/E $962,492 N/A TBD 

06/23/2015 07/17/2015 BGU-156135 Bowling Green 
State University 

University Hall 
Renovation 

A/E $25,900,000 Q&A  *Baxter Hodell 
Donnelly Preston 
(BHDP) 
SSOE 
Stantec 

http://ofcc.ohio.gov/Portals/0/2015.07.27%20RFQ%20DYS-160143%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/2015.07.29%20QA%20DYS-160143%20QBS.pdf
http://ofcc.ohio.gov/Portals/0/2015.07.28%20RFQ%20AE%20SFC-160389%20MT%20HS%20FINAL.pdf
http://ofcc.ohio.gov/Portals/0/2015.08.07%20R3-RFQ%20AE%20SFC-150384.pdf
http://ofcc.ohio.gov/Portals/0/2015.08.12%20R-QA%20SFC-150384.pdf
http://ofcc.ohio.gov/Portals/0/2015.07.17%20RFQ%20AE%20LA%20DNR-150078%20Water%20and%20Wastewater%20Assessments%20-%20Various.pdf
http://ofcc.ohio.gov/Portals/0/2015.07.17%20RFQ%20AE%20LA%20DNR-160023%20Conservation%20Ponds%20No.%201%20and%20No.%202%20Dams%20Decommissiong.pdf
http://ofcc.ohio.gov/Portals/0/2015.07.28%20QA%20DNR_160023.pdf
http://ofcc.ohio.gov/Portals/0/2015.07.22%20RFQ%20SC%20BGU-156139%20Auxilary%20Property%20Condition%20Assessment%20LA%20SC%20wA.pdf
http://ofcc.ohio.gov/Portals/0/2015.07.08%20RFQ%20OSU-150463%20Animal%20Science%20Fac%20LA%20ProSvcs.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06232015%20RFQ%20OHU-151910.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06262015%20RFQ%20OHU-151840.pdf
http://ofcc.ohio.gov/Portals/0/20150702%20OSU-140014%20Local%20Admin%20AE.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06232015%20RFQ%20BGU-156135.pdf
http://ofcc.ohio.gov/Portals/0/20150701%20QA%20BGU-156135.pdf


06/09/2015  07/09/2015 TTC-150003 Terra State 
Community 
College 

Campus Signage & 
Wayfinding 

A/E $400,000 Q&A  TBD 

06/18/2015  07/08/2015 SFC-160385 
SFC-TBD 

Lakeview Local 
School District 

New PK-8 School A/E $31,314,657 N/A ThenDesign 
Architecture 
*GPD Group 
Olsavsky Jaminet 
Architects 

06/08/2015  07/08/2015 BGU-156129 Bowling Green 
State University 

Architect and 
Landscape Architect 
Consultant List - 2015-
2017 

A/E Varies Q&A  CANCELLED 

06/17/2015  07/06/2015 OSU-150031 The Ohio State 
University 

OSU African-American 
Extension Center 

A/E $1,000,000 N/A TBD 

06/15/2015  07/02/2015 DRC-130018 Department of 
Rehabilitation & 
Correction 

Shower Renovation - 
WCI 

A/E $1,320,005 N/A TBD 

06/12/2015  07/02/2015 DRC-15L079 Department of 
Rehabilitation & 
Correction 

High Mast Lights - CCI A/E $1,135,000 N/A TBD 

06/10/2015  07/02/2015 UTO-160132 University of 
Toledo 

Glass Bowl East Stands 
Renovations 

A/E $3,500,000 N/A AECOM Services of 
Ohio 
Michael Schuster 
Associates 
The Osborn 
Engineering Co. 

06/19/2015  06/29/2015 CINMUSCTR  Cincinnati 
Museum Center 
/ Union 
Terminal 
Corporation 

Contractor and 
Supplier Diversity 
Services 

SC $208,500,000 N/A TBD 

06/10/2015  06/26//2015 SFC-160388 
SFC-
Ayersville 

Ayersville Local 
School District 

Ayersville Local School 
District (A/E) 

A/E $33,844,458 N/A *Garmann/Miller & 
Associates 
Fanning/Howey 
Associates 
Collaborative-TMP 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06092015%20RFQ%20TTC-150003.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06262015%20QA%20TTC-150003.pdf
http://ofcc.ohio.gov/Portals/0/2015.06.18%20RFQ%20SFC-TBD%20-%20Lakeview%20RFQ-160385.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06082015%20RFQ%20BGU-156129.pdf
http://ofcc.ohio.gov/Portals/0/20150701%20QA%20BGU-156129%20AE%20(REV%202).pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06172015%20RFQ%20OSU-150031.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06152015%20RFQ%20DRC-130018.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06122015%20RFQ%20DRC-15L079.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06102015%20RFQ%20UTO-160132.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06192015%20RFQ%20CinciMusCtr.pdf
http://ofcc.ohio.gov/Portals/0/20150610%20RFQ%20Ayersville%20AE.pdf
http://ofcc.ohio.gov/Portals/0/20150610%20RFQ%20Ayersville%20AE.pdf
http://ofcc.ohio.gov/Portals/0/20150610%20RFQ%20Ayersville%20AE.pdf


06/02/2015  06/26/2015 YSU-151673 Youngstown 
State University 

YSU Campus Wide 
Building System 
Upgrades 

A/E $1,500,000 N/A TBD 

06/08/2015  06/24/2015 DNR-150088 Department of 
Natural 
Resources 

Fountain Square 
Complex 
Improvements 

A/E $1,500,000 N/A TBD 

06/04/2015  06/22/2015 DMH-150008 Department of 
Mental Health & 
Addiction 
Services 

Fire Alarm and Elevator 
Upgrades - Northwest 
Ohio Psychiatric 
Hospital 

A/E $1,538,000 Q&A  *JDRM Engineering 
Poggemeyer Design 
Buehrer Group A&E 

06/03/2015  06/19/2015 SFC-TBD  Lake Local 
Schools 

Lake Local Middle / 
High School Projects 

A/E $33,874,310 Q&A  *Harris/Day Architects 
BSHM Architects 
ThenDesign 
Architecture 

06/01/2015  06/19/2015 WTC-150001 Washington 
State 
Community 
College 

Comprehensive Master 
Planning 

SC $130,000 N/A TBD 

06/03/2015  06/18/2015 SFC-TBD  Lake Local 
Schools 

Lake Local Elementary 
School Projects 

A/E $39,593,925 Q&A  *Harris/Day Architects 
BSHM Architects 
ThenDesign 
Architecture 

05/18/2015  06/17/2015 NSC-150001 Northwest State 
Community 
College 

Student Services 
Renovation 

A/E $2,800,000 Q&A  *SSOE 
BHDP 
Munger & Munger 

06/02/2015  06/16/2015 OSU-150669 The Ohio State 
University 

Hamilton Hall HVAC 
Upgrades 

A/E $650,500 N/A TBD 

05/28/2015  06/12/2015 DMH-150006 Department of 
Mental Health & 
Addiction 
Services 

Enhanced 
Communication System 
Implementation at Six 
OMHAS Hospitals 

A/E $3,400,000 N/A *Heapy Engineering 
AECOM Technical 
Services 
Dynamix Engineering 

05/18/2015  06/05/2015 OSU-001325 The Ohio State 
University 

Framework Plan 
Update 2015 

SC $1,000,000 Q&A  TBD 

05/13/2015  05/29/2015 OSU-150014 The Ohio State 
University 

Building Envelope 
Repair - Graves & 
Biological Science 
Building 

A/E $1,575,000 Q&A  TBD 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06022015%20RFQ%20YSU-151673.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06082015%20RFQ%20DNR-150088.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06042015%20RFQ%20DMH-150008.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06082015%20QA%20DMH-150008.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06032015%20RFQ%20Lake%20Local%20MS-HS.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06082015%20QA%20SFC-TBD_LakeMSHS.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06012015%20RFQ%20WTC-150001.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06032015%20RFQ%20LakeLocal.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06082015%20QA%20SFC-TBD_LakeES.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/05182015%20RFQ%20NSC-150001.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/05282015%20QA%20NSC-150001.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/06022015%20RFQ%20OSU-150669.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/05282015%20RFQ%20DMH-150006.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/05182015%20RFQ%20OSU_001325r.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/05292015%20QA%20OSU-001325.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/05132015%20RFQ%20OSU-150014.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/05192015%20QA%20OSU-150014.pdf


05/07/2015 05/29/2015 MUN-100056 Miami 
University 

Western Geothermal 
Infrastructure Ph2 

A/E $9,000,000 N/A TBD 

04/27/2015 05/28/2015 DNR-150067 Department of 
Natural 
Resources 

Deer Creek Lodge 
Infrastructure and 
Exterior Renovations 

A/E $1,200,000 Q&A  TBD 

05/13/2015  05/27/2015 SFC-150990 Department of 
Natural 
Resources 

ODNR Project 
Management Services - 
Various Locations 

SC $11,800,000 Q&A  H.R. Gray & Associates 
NV5 
*Resource 
International 

05/12/2015  05/26/2015 SFC-150990 Ohio 
Department of 
Rehabilitation & 
Correction 

DRC Project 
Management Services - 
Various Locations 

SC $20,500,000 Q&A  2K General 
Hill International 
Resource International 

04/30/2015 05/22/2015 OSU-150009 The Ohio State 
University 

Roof Repair and 
Replacements 

A/E $6,309,958 N/A TBD 

04/27/2015 05/22/2015 YSU-017181 Youngstown 
State University 

Parking Deck Repairs 
and Renovation 

A/E $2,000,000 N/A TBD 

04/30/2015 05/20/2015 BGU-156115 Bowling Green 
State University 

Moseley Hall 
Renovation 

A/E $22,600,000 Q&A  BHDP 
*Design Group 
Hasenstab 
Architecture 
Stantec Architecture 

05/01/2015 05/15/2015 OSU-150359 The Ohio State 
University 

OARDC/ATI - 
Agbioscience Scoping 
Study 

SC $65,000 Q&A  TBD 

04/30/2015 05/13/2015 DOT-130010 Ohio 
Department of 
Transportation 

ODOT Professional 
Design Services - 
Tuscarawas, 
Coshocton 

A/E $15,190,000 N/A *Garmann/Miller & 
Associates 
KZF Design 
STAR Consultants 

04/28/2015 05/13/2015 OSU-150485 The Ohio State 
University 

WHAC - Atrium 
Renovation 

A/E $596,214 N/A TBD 

04/30/2015 05/12/2015 DOT-130010 Department of 
Transportation 

ODOT Project 
Management Services - 
Tuscarawas, 
Coshocton 

SC $15,190,000 N/A *Hill International 
Resource International 

04/21/2015 05/05/2015 BGU-156113 Bowling Green 
State University 

Bowen Thompson 
Student Union Space 
Study 

A/E TBD Q&A  TBD 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/05072015%20RFQ%20MUN-100056.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04272015%20RFQ%20DNR-150067.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/05202015%20QA%20DNR-150067.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/05132015%20RFQ%20SFC-150990.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/05192015%20QA%20SFC-150990_DNR.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/05122015%20RFQ%20SFC-150990.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/05152015%20QA%20SFC-150990_DRC.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04302015%20RFQ%20OSU-150009.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04272015%20RFQ%20YSU-170181.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04302015%20RFQ%20BGU-156115.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/05122015%20QA%20BGU-156115.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/05012015%20RFQ%20OSU-150359.pdf
http://ofcc.test.ohio.gov/LinkClick.aspx?fileticket=YlBq1xCNEY4%3d&tabid=448&portalid=0&mid=1266
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04302015%20RFQ%20DOT-130010_AE.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04282015%20RFQ%20OSU-150485.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04302015%20RFQ%20DOT-130010_PMS.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04212015%20RFQ%20BGU-156113.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04282015%20QA%20BGU-156113.pdf


04/03/2015 04/30/2015 BGU-156112 Bowling Green 
State University 

BTSU 2nd Floor Career 
Center 

A/E $2,000,000 N/A Annette Miller 
Architects 
*Davis Wince, Ltd 
Garmann/Miller & 
Associates 

04/14/2015 04/28/2015 DOT-140006 Department of 
Transportation 

ODOT Project 
Management Services - 
Grafton 

SC $12,850,000 N/A Hill International 
*Regency Construction 
Services 
The Ruhlin Company 

04/13/2015 04/27/2015 DOT-140006 Department of 
Transportation 

ODOT Professional 
Design Services - 
Grafton 

A/E $12,850,000 N/A K2M Design 
ms consultants 
*Star Consultants 

04/03/2015 04/24/2015 SFC-CMSD Cleveland 
Municipal 
School District 

CMSD Segment 7 
Projects 

A/E $161,471,864 Q&A  GPD 
Harris/Day Architects 
MKC Associates 
*Moody Nolan (Group 
B) 
Richard L. Bowen and 
Associates 
*R.P. Madison (Group 
D) 
*Then Design (Groups 
C&E) 
*Van Auken Akins 
(Group A) 

04/13/2015 04/23/2015 DAS-150029 Department of 
Administrative 
Services 

Fire Suppression 
System Assessments 

A/E $240,000 N/A Dynamix Engineering 
*Prater Engineering 
Associates 
Star Consultants 

04/06/2015 04/17/2015 JSC-140001 The Supreme 
Court of Ohio 

Moyer Judicial Center 
Elevator Improvements 

A/E $2,460,000 Q&A  *Davis Wince 
Kramer Engineers 
Star Consultants 

03/02/2015 04/15/2015 SFC-150383 Akron Public 
Schools 

Segment 5: 2 High 
Schools and New K-5 

CMA $57,839,348 Q&A  G. Stephens 
*Panzica Construction 
Company 
The Ruhlin Company 

03/30/2015 04/14/2015 DOT-140002 Department of 
Transportation 

ODOT Project 
Management Services - 

SC $17,920,000 Q&A  Hill International 
Regency Construction 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04032015%20RFQ%20BGU-156112.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04142015%20RFQ%20DOT-140006.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04132015%20RFQ%20DOT-140006.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04032015%20RFQ%20CMSD_rev.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04062015%20QA%20CMSD.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04132015%20RFQ%20DAS-150029.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04062015%20RFQ%20JSC-140001.0.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04072015%20QA%20JSC-140001.0.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03022015%20RFQ%20SFC-150383.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03262015%20QA%20SFC-150383.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03302015%20RFQ%20DOT-140002.0_pm.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04132015%20QA%20DOT-140002_PM.pdf


Fulton, Sandusky, 
Ottawa 

Services 
*The Ruhlin Company 

03/30/2015 04/13/2015 DOT-140002 Department of 
Transportation 

ODOT Professional 
Design Services - 
Fulton, Sandusky, 
Ottawa 

A/E $17,920,000 Q&A  *Buehrer Group 
KZF Design 
Star Consultants 

03/27/2015 04/10/2015 DNR-150080 Department of 
Natural 
Resources 

Buckeye Lake Dam 
Improvements 

A/E $35-$40 
million 

Q&A  TBD 

03/20/2015 04/10/2015 SFC-150888 Ohio Facilities 
Construction 
Commission 

GMP Auditing Services SC Varies Q&A  CBIZ Risk & Advisory 
Services 
Julian & Grube 
*Kennedy Cottrell 
Richards 
*McGladrey 
Richardson & 
Associates 

03/25/2015 04/09/2015 OSU-150018 The Ohio State 
University 

Emergency Generator 
Replacement 

A/E $200,000 N/A TBD 

03/11/2015 04/03/2015 OSU-150015 The Ohio State 
University 

Plumbing Repair - 
RPAC Steam and Hot 
Water 

A/E $919,000 N/A TBD 

03/17/2015 03/31/2015 OSU-150418 The Ohio State 
University 

Compressed Natural 
Gas Station 

A/E $2,500,000 Q&A  TBD 

03/04/2015 03/31/2015 OSU-150030 The Ohio State 
University 

Marion - Roof and 
Electrical Repairs 

A/E $3,329,870 N/A TBD 

03/12/2015 03/30/2015 DRC-15O117 Department of 
Rehabilitation 
and Correction 

CCI Windows 
Replacement 

A/E $4,000,000 Q&A  eS Architecture and 
Development 
Schorr Architects 
*Star Consultants 

03/11/2015 03/30/2015 UCN-14047B The University 
of Cincinnati 

Corbett Center Theatre 
Improvements 

A/E $15,000,000 N/A *Champlin 
Architecture 
Emersion Design LLC 
GBBN Architects 

03/11/2015 03/27/2015 UTO-151831 The University 
of Toledo 

RHC - Renovations for 
O/P Clinics 

A/E $3,800,000 N/A AECOM Services of 
Ohio 
Beuhrer Group 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03302015%20RFQ%20DOT-140002.0_ae.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/04062015%20QA%20DOT-140002_PS.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03272015%20RFQ%20DNR-150080.pdf
http://ofcc.ohio.gov/Portals/0/2015.08.14%20R-QA%20DNR_150080_Ph%202.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03202015%20RFQ%20SFC-150888.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03262015%20QA%20SFC-150888.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03252015%20RFQ%20OSU-150018.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03112015%20RFQ%20OSU-150015.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03172015%20RFQ%20OSU-150418.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03232015%20QA%20OSU-150418.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03042015%20RFQ%20OSU-150030.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03122015%20RFQ%20DRC-15O117.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03172015%20QA%20DRC-150117.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03112015%20RFQ%20UCN-14047B.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03112015%20RFQ%20UTO-151831.pdf


*Harley Ellis 
Devereaux 

03/12/2015 03/26/2015 DNR-150050 Department of 
Natural 
Resources 

Hocking Hills Lodge 
Roof Replacement and 
Pool Renovations 

A/E $2,000,000 N/A *Abbot Studios 
Architectural Vision 
Group 
Schorr Architects 

03/04/2015 03/20/2015 DRC-140036 Department of 
Rehabilitation 
and Correction 

Tuck Pointing Phase 2 
- LOCI 

A/E $1,364,864 N/A eS Architecture 
*Oregon Group 
Architects 
Schorr Architects 
Star Consultants 

02/27/2015 03/20/2015 SFC-150444 Ohio Facilities 
Construction 
Commission 

Enhanced 
Commissioning Agent 
Services 

CxA Varies Q&A  Short List  

03/03/2015 03/18/2015 DRC-15L114 Department of 
Rehabilitation 
and Correction 

RCI Chiller & Boiler 
Replacement 

A/E $1,403,100 N/A Advanced Engineering 
DLZ Ohio 
Roger D. Fields & 
Assoc. 
*Star Consultants 

02/20/2015 03/16/2015 OSU-150280 The Ohio State 
University 

Newark - Residence 
Hall Phase 1 

SC $75,000 N/A City Architecture 
Design Collective 
Design Group 
SPGB Architects 

02/20/2015 03/13/2015 YSU-151666 Youngstown 
State University 

Campus Space 
Utilization 

SC $120,000 Q&A  TBD 

02/20/2015 03/12/2015 OSU-130377 The Ohio State 
University 

Arts District Master 
Plan 

SC $400,000 Q&A  LMN Architects 
Trahan Architects 
Westlake Reed 
Leskkosky 

02/20/2015 03/09/2015 CF-Union  Cincinnati 
Museum Center 

Cincinnati Union 
Terminal Restoration / 
Renovation 

A/E $205,500,000 N/A TBD 

02/06/2015 03/09/2015 SFC-150555 Ohio Facilities 
Construction 
Commission 

Owner Agent Services OA Varies Q&A  *Construct Ability 
*Construction Support 
Solutions 
*Gilbane Building 
Company 
*Hammond (also 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03122015%20RFQ%20DNR-150050.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03042015%20RFQ%20DRC-140036.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02272015%20RFQ%20SFC-150444.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03122015%20QA%20SFC-150444.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/SFC-150444-ShortList.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03032015%20RFQ%20DRC-15L114.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02202015%20RFQ%20OSU-150280.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02202015%20RFQ%20YSU-151666.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03032015%20QA%20YSU-151666.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02202015%20RFQ%20OSU-130377.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/03032015%20QA%20OSU-130377.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02202015%20RFQ%20CF%20Union.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02062015%20RFQ%20SFC-150555.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02202015%20QA%20SFC-150555.pdf


Limited CMR) 
*Hill International 
*Megen (also Limited 
CMR) 
*Regency (also 
Limited CMR) 
*Resource 
International 
*Scaparotti Consulting 
Group 

02/17/2015 03/06/2015 OSU-150010 The Ohio State 
University 

Fire System 
Replacements 

A/E $5,295,000 N/A HAWA Incorporated 
Prater Engineering 
Associates 
WE Monks & Co. 

02/17/2015 03/06/2015 OSU-150012 The Ohio State 
University 

Elevator Safety Repairs 
and Replacements 

A/E $4,755,000 N/A Davis Wince 
Schooley Caldwell 
Van Auken Akins 

02/06/2015 03/06/2015 UTO-150110 University of 
Toledo 

Multiple Campus 
Master Plan 

SC $750,000 Q&A  The Collaborative 
Perkins Eastman 
*SmithGroup JJR 

01/28/2015 02/27/2015 BGU-156088 Bowling Green 
State University 

Perry Stadium Phase 1 
Repairs / Upgrades 

A/E $4,805,200 Q&A  *O Sports 

01/23/2015 02/24/2015 UCN-14095A University of 
Cincinnati 

CSB Partial Demolition 
and Renovation 

A/E $16,000,000 N/A *A359 
BHDP Architecture 
KZF Design 

02/06/2015 02/23/2015 OSU-150398 The Ohio State 
University 

Transportation Plan - 
Engineering and 
Design Study Phase 1 

SC $200,000 Q&A  *NBBJ 
OHM Advisors 
Sasaki Associates 

01/28/2015 02/20/2015 OHU-Prequal Ohio University Basic Renovation - 
Prequalification List 

A/E Varies Q&A  Contact Owner 

02/02/2015 02/16/2015 OSU-130683 The Ohio State 
University 

300 W 10th Brain and 
Spine 

A/E $14,300,000 N/A *Design Group 
NBBJ 
Perspectus 
Architecture 
Westlake Reed 
Leskosky 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02172015%20RFQ%20OSU-150010.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02172015%20RFQ%20OSU-150012.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02062015%20RFQ%20UTO-150110.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02242015%20QA%20UTO-150110.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/01282015%20RFQ%20BGU-156088.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02202015%20QA%20BGU-156088.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/01232015%20RFQ%20UCN-14095A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02062015%20RFQ%20OSU-150398.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02172015%20QA%20OSU-150398.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/01282015%20RFQ%20OHU-Prequal.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02062015%20QA%20OHU-Prequal.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02022015%20RFQ%20OSU-130683.pdf


01/28/2015 02/11/2015 DRC-110016 Department of 
Rehabilitation 
and Correction 

Water Treatment Plant 
Upgrade - CCI 

A/E $1,000,000 Q&A  CT Consultants 
Kramer Engineering 
*Poggemeyer 

01/28/2015 02/11/2015 DRC-15L081 Department of 
Rehabilitation 
and Correction 

Perimeter Fence 
Lighting - RCI 

A/E $750,000 N/A Advanced Engineering 
Dynamix Engineering 
*Roger D. Fields & 
Associates 
Star Consultants 

01/28/2015 02/11/2015 DRC-15L091 Department of 
Rehabilitation 
and Correction 

Roof Replacements 
(Woods Blgs & AT) 
CTA 

A/E $1,096,500 Q&A  BSHM Architects 
*CTL Engineering 
eS Architecture 

01/23/2015 02/11/2015 MUN-100053 Miami 
University 

New Residence Hall(s) A/E $18,500,000 Q&A  TBD 

01/23/2015 02/10/2015 OSU-150179 The Ohio State 
University 

Pomerene - Relocate 
District 2 Shop 

A/E $1,400,000 N/A Davis Wince 
John Poe Architects 
*Miller/Watson 
Architects 
SFA Architects 

01/09/2015 02/06/2015 OHU-152500 Ohio University Bennett Hall, Electrical 
Upgrade Phase 1 - 
Chillicothe 

A/E $950,000 Q&A  Dynamix Engineering 
HAWA Incorporated 
*Kramer Engineers 

01/20/2015 02/03/2015 DNR-150057 Department of 
Natural 
Resources 

Shawnee Lodge Indoor 
Pool and Exterior 
Renovations 

A/E $1,500,000 Q&A  TBD 

01/20/2015 02/03/2015 DNR-150056 Department of 
Natural 
Resources 

Burr Oak Lodge HVAC 
Upgrades 

A/E $1,000,000 Q&A  TBD 

01/20/2015 02/03/2015 DNR-150055 Department of 
Natural 
Resources 

Mohican Lodge Roof 
and Exterior 
Renovations 

A/E $1,500,000 Q&A  TBD 

12/10/2014 01/20/2015 CLS-141432 Cleveland State 
University 

SI - Interior Lab 
Renovations 

A/E $6,500,000 N/A *AECOM/URS 
BHDP 
Van Auken Akins 

12/31/2014 01/14/2015 DRC-15L115 Department of 
Rehabilitation 
and Correction 

Ext. Stairs Hsg Units - 
Noble Correctional 
Institution 

A/E $378,750 N/A *Hardlines Design 
JL Bender 
Star Consultants 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/01282015%20RFQ%20DRC-110016.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/02062015%20QA%20DRC-110016.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/01282015%20RFQ%20DRC-15L081.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/01282015%20RFQ%20DRC-15L091.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/01292015%20QA%20DRC-15L091.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/01232015%20RFQ%20MUN-100053.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/01302015%20QA%20MUN-100053.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/01232015%20RFQ%20OSU-150179.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/01092015%20RFQ%20OHU-152500.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/01272015%20QA%20OHU-152500.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/01202015%20RFQ%20DNR-150057.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/01272015%20QA%20DNR-150057.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/01202015%20RFQ%20DNR-150056.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/01272015%20QA%20DNR-150056.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/01202015%20RFQ%20DNR-150055.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/2015/01272015%20QA%20DNR-150055.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12102014%20RFQ%20CLS-141432.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12312014%20RFQ%20DRC-15L115.pdf


12/31/2014 01/14/2015 DRC-15L096 Department of 
Rehabilitation 
and Correction 

AOCI Cafe Sewer Line 
Renovation - Allen 
Oakwood Correctional 
Institution 

A/E $1,072,500 N/A Dynamix Engineering 
*Kramer Engineering 
Poggemeyer Design 
Group 

12/31/2014 01/14/2015 DRC-15L090 Department of 
Rehabilitation 
and Correction 

Rooftop HVAC Units - 
Mansfield Correctional 
Institution 

A/E $975,000 N/A N/A (Project 
Cancelled) 

12/31/2014 01/14/2015 DRC-15L082 Department of 
Rehabilitation 
and Correction 

Electronic Cell Door 
Activation System - 
Grafton Correctional 
Institution 

A/E $1,450,000 N/A Advanced Engineering 
*K2M 
Kramer Engineering 

12/31/2014 01/14/2015 DRC-15L080 Department of 
Rehabilitation 
and Correction 

Front Gate and 
Sallyport Upgrade - 
Lebanon Correctional 
Institution 

A/E $815,000 N/A Dynamix Engineering 
*Kramer Engineering 
Roger D. Fields & 
Associates 

12/10/2014 01/13/2015 OHU-151724 Ohio University South Green Drive 
Improvements 

A/E $3,500,000 - 
$4,800,000 

N/A *EMH&T 
Korda/Nemeth 
Engineering 
STAR Consultants 

12/18/2014 01/12/2014 SFC-15TBD Urbana CSD + 
OFCC 

Urbana City New 
Elementary/Middle 
School 

A/E $67,251,762 N/A BSHM Architects 
*Fanning Howey  
GPD Group 
Garman Miller 

12/12/2014 01/09/2015 SFC-15TBD Eastwood LSD 
+ OFCC 

Eastwood New PK-5 A/E $19,465,056 N/A *Fanning Howey  
BSHM Architects 
Beilharz Architects 

12/11/2014 01/08/2015 DNR-150038 Department of 
Natural 
Resources 

Statewide Dam Safety 
Design Services 

A/E Varies N/A TBD 

12/12/2014 01/06/2015 SFC-150380 North Olmsted 
CSD + OFCC 

North Olmsted New 6-
12 Building 

A/E $74,896,067 N/A Architectural Vison 
Group  
Lesko Associates 
GPD Group 
*Then Design Arch 

12/08/2014 12/30/2014 OSU-150231 The Ohio State 
University 

UH East Tower - 
Elevator Modifications 

A/E $2,256,572 N/A *HKI Associates 
Roger Krajnak 
Architects 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12312014%20RFQ%20DRC-15L096.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12312014%20RFQ%20DRC-15L082.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12312014%20RFQ%20DRC-15L080.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12102014%20RFQ%20OHU-151724.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12182014%20RFQ%20SFC-15TBD-3.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12122014%20RFQ%20SFC-TBD.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12112014%20RFQ%20DNR-150038.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12122014%20RFQ%20SFC-Olmsted.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12082014%20RFQ%20OSU-150231.pdf


Van Auken Akins 
Architects 

11/18/2014 12/29/2014 SFC-15E999 Ohio Facilities 
Construction 
Commission 

OFCC Engineer, 
Surveying, Energy and 
Commissioning 
Consultant List FY16-
17 

Engineer Varies N/A See Consultant List 
Tab 

12/09/2014 12/23/2014 OSU-150330 The Ohio State 
University 

Hitchcock HVAC Repair 
and Replacements 

A/E $1,339,000 N/A FTC&H 
*Karpinski Engineering 
WE Monks & Co. 

12/09/2014 12/23/2014 OSU-150011 The Ohio State 
University 

Bricker HVAC Repair 
and Replacements 

A/E $3,200,000 N/A FTC&H Inc. 
*Karpinski Engineering 
WE Monks & Co. 

12/08/2014 12/22/2014 ADJ-150005 Adjutant 
General's 
Department 

Dover Armory Roof 
Replacement & 
Masonry Renovation 
Project 

A/E $600,000 N/A Braun & Steidl 
Architects 
GPD Group 
K2M Design 
*Star Consultants 

12/08/2014 12/22/2014 ADJ-150007 Adjutant 
General's 
Department 

Middletown Armory 
Masonry & Lebanon 
Armory 
Masonry/Electrical 
Project 

A/E $600,000 N/A *Design Level 
PM Architects 
SFA Architects 
Star Consultants 

12/08/2014 12/22/2014 ADJ-150009 Adjutant 
General's 
Department 

Hamilton Armory 
Plumbing Upgrade & 
Window/Door Project 

A/E $480,000 N/A *Alan Scheer & 
Associates 
GPD Group 
PM Architects 
SFA Architects 
Star Consultants 

12/08/2014 12/22/2014 ADJ-150014 Adjutant 
General's 
Department 

Walbridge Armory 
Plumbing Upgrade & 
Electrical Renovation 
Project 

A/E $480.000 N/A *Advanced 
Engineering 
Dynamix Engineering 
GPD Group 
Star Consultants 

11/17/2014 12/19/2014 SFC-15A999 Ohio Facilities 
Construction 
Commission 

OFCC Architect and 
Landscape Architect 
Consultant List FY16-
17 

Architect Varies Q&A  See Consultant List 
Tab 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11182014%20RFQ%20SFC-15E999.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12092014%20RFQ%20OSU-150330.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12092014%20RFQ%20OSU-150011.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12082014%20RFQ%20ADJ-150005.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12082014%20RFQ%20ADJ-150007.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12082014%20RFQ%20ADJ-150009.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12082014%20RFQ%20ADJ-150014.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11172014%20RFQ%20SFC-15A999.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11212014%20QA%20SFC-15A999.pdf


12/01/2014 12/17/2014 DOT-150002 Ohio 
Department of 
Transportation 

Fayette Full Service 
Maint. Facility 

A/E $8,610,000 Q&A  *Star Consultants 
Jerome M. Scott 
Moody Nolan 

11/21/2014 12/17/2014 Owens-2015 Owens 
Community 
College 

FY 2015 Capital 
Improvement Projects 

A/E $100,000 - 
$4,000,000 

N/A Contact Owner 

11/24/2014 12/15/2014 DRC-140046 Dept. of 
Rehabilitation 
and Correction 

CRC Emergency Loop 
Upgrade(project 
cancelled on 
12/11/2014) 

A/E $3,760,000 Q&A N/A (Project 
Cancelled) 

11/24/2014 12/11/2014 DRC-140045 Dept. of 
Rehabilitation 
and Correction 

CCI Electrical 
Distribution Upgrade 

A/E $5,637,500 N/A *Advanced 
Engineering 
KZF Design 
Star Consulants 

11/19/2014 12/08/2014 MUN-100051 Miami 
University 

Withrow Hall 
Deconstruction 

A/E $3,000,000 N/A TBD 

11/20/2014 12/04/2014 DRC-15L078 Department of 
Rehabilitation 
and Correction 

Electronic Doors 
Locking System - 
Lorain Correctional 
Institution 

A/E $1,450,000 N/A Advanced Engineering 
Kramer Engineers 
*Renouveau Design 
Roger D. Fields & 
Associates 

10/30/2014 12/04/2014 UCN-15074A University of 
Cincinnati 

Firth-Third Arena 
Renovation 

A/E $70,000,000 Q&A 
Sign-
in  
Sheet 

emersion Design 
KZF Design 
*Moody Nolan 
MSA Sport 

11/17/2014 12/03/2014 OSU-150182 The Ohio State 
University 

Enarson - OIA Office 
Space 

A/E $2,400,000 N/A CDW-G 
Dynamix Engineering 
Heapy Engineering 
Prater Engineering 
M-Engineering 

11/05/2014 12/01/2014 NCC-153810 North Central 
State College 

NCSC - Kehoe Center 
Infrastructure 

A/E $1,512,482 N/A TBD 

11/13/2014 11/26/2014 OHU-151500 Ohio University Boiler Permit 
Consultant 

A/E $400,000 Q&A  TBD 

11/07/2014 11/25/2014 MUN-100050 Miami 
University 

Mosler Hall 
Renovations 

A/E $1,050,000 N/A *BHDP Architecture 
Levin Porter 
SFA Architects 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12082014%20QA%20DOT-150002-Various.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11212014%20RFQ%20Owens-FY2015.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11242014%20RFQ%20DRC-140045.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11192014%20RFQ%20MUN-100051.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11202014%20RFQ%20DRC-15L078.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10302014%20RFQ%20UCN-15074A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11282014%20QA%20UCN-15074A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11192014%20Sign-in%20Sheet%20UCN-15074A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11192014%20Sign-in%20Sheet%20UCN-15074A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11192014%20Sign-in%20Sheet%20UCN-15074A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11172014%20RFQ%20OSU-150182.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11052014%20RFQ%20NCC-153810.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11132014%20RFQ%20OHU-151500.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11182014%20Q&A%20OHU-151500.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11072014%20RFQ%20MUN-100050.pdf


11/07/2014 11/24/2014 COM-150001 Dept. of 
Commerce 

Fire Marshal's Office 
Renovations 

A/E $3,380,000 N/A m+a architects 
*Abbot Studios 
Star Consultants 

10/30/2014 11/20/2014 UCN-15038A University of 
Cincinnati 

Health Sciences 
Building (Architect of 
Record) 

A/E $47,850,000 N/A Champlin Architecture 
DesignGroup 
*Moody Nolan 

10/28/2014 11/20/2014 CLS-141431 Cleveland State 
University 

Tennis Court Pavilion 
and Dome 

A/E $1,600,000 Q&A  TBD 

10/01/2014 11/20/2014 OSU-150059 The Ohio State 
University 

Mount Hall Renovation 
- Commissioning Agent 

CxA $14,000,185 N/A FTC&H 
Heapy Engineering 
*Karpinski Engineering 

10/31/2014 11/14/2014 OSU-150022 The Ohio State 
University 

Newark - Adena Hall 
Renovation 

A/E $3,700,000 Q&A  Braun & Steidl 
Architects 
BSHM Architecture 
*The Collaborative 

10/10/2014 11/14/2014 OSU-Prequal  The Ohio State 
University 

General Qualifications 
for Prequalification List 
of Professional 
Services - 330, Part II 

A/E Varies Q&A  Contact Owner 

10/17/2014 11/10/2014 OSU-150234 The Ohio State 
University 

Flood Mitigation Study SC $200,000 Q&A  EMH&T 
*Michael Baker 
International 
Stantec Consulting 
Services 
Tetra Tech 

10/22/2014 11/07/2014 ODOT-
Various 

Department of 
Transportation 

Paulding FSMF / 
Hicksville Outpost / 
Darke FSMF 

A/E $18,750,000 Q&A  ms consultants 
KZF-LJB Joint Venture 
*Garmann Miller 

10/23/2014 11/06/2014 NCC-100019 North Central 
State College 

NCSC - IT 
Infrastructure Upgrade 

A/E $944,425 N/A TBD 

10/10/2014 11/03/2014 UCN-14091A University of 
Cincinnati 

HPB Renovation 
(Architect of Record) 

A/E $27,000,000 N/A BHDP Architecture 
Champlin Architecture 
*glaserworks 
SHP Leading Desing 

10/10/2014 10/31/2014 UCN-15038A University of 
Cincinnati 

Health Sciences 
Building (Design 
Architect) 

A/E $47,850,000 Q&A  CO Architects 
Pelli Clarke Pelli 
Architects 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11072014%20RFQ%20COM-150001.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10302014%20RFQ%20UCN-15038A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10282014%20RFQ%20CLS-141431.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11052014%20QA%20CLS-141431.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10022014%20RFQ%20OSU-150059_CxA.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10312014%20RFQ%20OSU-150022_AE.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11132014%20QA%20OSU-150022.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10102014%20RFQ%20OSU-Prequal.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10312014%20Q&A%20OSU-Prequal.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10172014%20RFQ%20OSU-150234.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10312014%20Q&A%20OSU-150234.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10222014%20RFQ%20DOT-Various.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10222014%20RFQ%20DOT-Various.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10302014%20QA%20DOT-Various.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10232014%20RFQ%20NCC-100019.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10102014%20RFQ%20UCN-14091A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10102014%20RFQ%20UCN-15038A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10282014%20Q&A%20UCN-15038A.pdf


*Perkins & Will of Ohio 
Ross Barney Architects 

09/26/2014 10/31/2014 MUN-100047 Miami 
University 

Roof Replacement / 
Repairs 2015 

A/E $760,000 N/A A/E Group 
*SFA Architects 
Star Consulting Prime 

10/17/2014 10/30/2014 MUN-100048 Miami 
University 

HDRBS MEP 
Improvements 
Summer 2015 

A/E $1,233,500 N/A *FTC&H 
HAWA Incorporated 
Prater Engineering 
Associates 

10/01/2014 10/28/2014 OSU-150008 The Ohio State 
University 

Pomerene and Oxley 
Halls Renovation 

CxA $58,950,339 N/A Engineering Economics 
*Heapy Engineering 
Karpinski Engineering 

10/06/2014 10/25/2014 DNR-150006 Department of 
Natural 
Resources 

Southern Elevated 
Water Storage Tank 
Rehabilitation 

A/E $750,000 N/A TBD 

10/06/2014 10/24/2014 DNR-150008 Department of 
Natural 
Resources 

Water & Wastewater 
Technical Assistance 

A/E Varies N/A TBD 

10/01/2014 10/21/2014 OSU-150109 The Ohio State 
University 

18th Ave Library - 
Research Commons 

A/E $1,685,000 N/A *Baxter Hodell 
Donnelly Preston 
Richard Fleischman + 
Partners 
Legat Kingscott 

10/01/2014 10/21/2014 BWC-150001 Ohio BWC WGB Rear Lobby 
Renovation 

A/E $1,781,250 N/A Annette Miller 
Architects 
*Davis Wince 
Meacham & Apel 
Architects 

10/10/2014 10/20/2014 OSU-150058 The Ohio State 
University 

Marion - Science and 
Engineering Building 
(A/E) 

A/E $15,000,000 Q&A  Baxter Hodell Donnelly 
Preston 
The Collaborative 
Design Group 
*Stantec Architecture 

10/06/2014 10/20/2014 OSU-150058 The Ohio State 
University 

Marion - Science and 
Engineering Building 
(CxA) 

CxA $15,000,000 N/A *Engineering 
Economics 
FTC&H 
RMF Engineering 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09262014%20RFQ%20MUN-100047.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10172014%20RFQ%20MUN-100048.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10022014%20RFQ%20OSU-150008.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10062014%20RFQ%20DNR-150006.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10062014%20RFQ%20DNR-150008.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10022014%20RFQ%20OSU-150109_AE.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10012014%20RFQ%20BWC-150001.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10022014%20RFQ%20OSU-150058_revised.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10172014%20Q&A%20OSU-140058_AE.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10062014%20RFQ%20OSU-150058_CxA.pdf


10/01/2014 10/16/2014 OSU-150059 The Ohio State 
University 

Mount Hall Renovation A/E $14,000,185 N/A Annette Miller 
Architects 
KZF Design 
*M+A Architects 

10/01/2014 10/16/2014 OSU-140706 The Ohio State 
University 

1960 Kenny Rd 
Renovation 

SC $30,000 N/A *Annette Miller 
Architects 
Gunzelman 
Architecture & 
Interiors 
M+A Architects 

09/24/2014 10/10/2014 UCN-15018A University of 
Cincinnati 

Mid-Rise / Mixed-Use 
Facility (Design 
Architect) 

A/E $20,000,000 Q&A  *Esherick Homsey 
Dodge & Davis 
Perkins & Will of Ohio 
Valerio Dewalt Train 
Associates 

09/12/2014 10/06/2014 UCN-15018A University of 
Cincinnati 

Mid-Rise / Mixed-Use 
Facility (Architect of 
Record) 

A/E $20,000,000 Q&A  Emersion Design 
*GBBN Architects 
KZF Design 

09/10/2014 10/06/2014 CLS-131334 Cleveland State 
University 

Fenn Hall Renovation CxA $23,433,000 N/A Heapy Engineering 
Karpinski Engineering 
Scheeser Buckley 
Mayfield 

09/12/2014 10/02/2014 UCN-15037A University of 
Cincinnati 

Radiation Safety A/E $5,000,000 N/A *Champlin 
Architecture 

09/15/2014 10/01/2014 OSU-150008 The Ohio State 
University 

Pomerene and Oxley 
Halls Renovation - 
Architect of Record 

A/E $58,950,339 Q&A  *Acock Associates 
Architects 
Gunzelman 
Architecture & 
Interiors 
M+A Architects 

09/15/2014 10/01/2014 OSU-150008 The Ohio State 
University 

Pomerene and Oxley 
Halls Renovation - MEP 

A/E $58,950,339 N/A *Fishbeck, Carr, 
Thompson & Huber 
Korda Nemeth 
Karpinski Engineering 

09/12/2014 09/30/2014 MUN-100046 Miami 
University 

Athlete Performance 
Center 

A/E $15,900,000 - 
$19,800,000 

N/A *360 Architecture 
Moody Nolan 
Associates 
RATIO Architects 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10022014%20RFQ%20OSU-150059.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10022014%20RFQ%20OSU-140706.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09242014%20RFQ%20UCN-15018A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10072014%20Q&A%20UCN-15018A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09122014%20RFQ%20UCN-15018A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09262014%20Q&A%20UCN-15018A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09102014%20RFQ%20CLS-131334.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09122014%20RFQ%20UCN-15037A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09152014%20RFQ%20OSU-150008_AE.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09242014%20Q&A%20OSU-150008.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09152014%20RFQ%20OSU-150008_MEP.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09122014%20RFQ%20MUN-100046.pdf


09/08/2014 09/26/2014 OSU-140264 The Ohio State 
University 

Golf Course - Irrigation 
System and Pump 
House 

A/E $4,265,558 N/A Osborne Engineering 
*RMF Engineering 
Sands Decker CPS 

08/22/2014 09/24/2014 CLS-101427 Cleveland State 
University 

Main Classroom 
Building - General 
Classrooms 
Renovations 

A/E $4,000,000 Q&A  TBD 

08/28/2014 09/18/2014 AGO-150001 Attorney 
General 

BCII - London and 
Richfield 

A/E $3,200,000 N/A Kaczmar Architects 
*SSOE 
Star Consultants 

08/18/2014 09/15/2014 SFC-120314 Cleveland 
Municipal SD + 
OFCC 

Cleveland Campus 
International School 

A/E $21,377,858 N/A Moody Nolan 
*Then Design 
Architects 
Westlake, Reed, 
Leskosky 

08/15/2014 09/15/2014 WSU-150018 Wright State 
University 

Student Union 2nd and 
3rd Floor Renovation 

A/E $3,500,000 N/A TBD 

08/15/2014 09/05/2014 UCN-14061B University of 
Cincinnati 

Stratford Heights 
Densification - Phase 2 

A/E $1,681,000 N/A CR architecture + 
design 
*SFA Architects 
WA Architects 

08/15/2014 09/12/2014 WSU-150009 Wright State 
University 

Classroom 
Modernization and 
Maintenance 

A/E $5,629,000 N/A Annette Miller 
Architects 
*SPGB Architects 
Woolpert 

08/27/2014 09/12/2014 JTC-140006 Eastern 
Gateway 
Community 
College 

Comprehensive Master 
Planning 

A/E $150,000 Q&A  Collaborative Brain 
Trust 
Perkins Eastman 
Strollo Architects 
WTW Architects 

08/14/2014 08/29/2014 HTC-140003 Hocking College Workforce 
Development & 
Training Center 
Renovation 

A/E $1,250,000 
Phase I 
$1,002,275 
Phase II 

Q&A  *Feinknopf Macioce 
Schappa 
JBA Architects 
BDT Architects & 
Interior Designers 

08/13/2014 08/29/2014 DNR-150009 Department of 
Natural 
Resources 

Environmental 
Assessment Technical 
Assistance 

A/E Varies Q&A  TBD 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09082014%20RFQ%20OSU-140264_rev.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08222014%20RFQ%20CLS-101427.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09182014%20Q&A%20CLS-101427.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08292014%20RFQ%20AGO-150001.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08182014%20RFQ%20SFC-120314.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08152014%20RFQ%20WSU-150018.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08152014%20RFQ%20UCN-14061B.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08152014%20RFQ%20WSU-150009.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08272014%20RFQ%20JTC-140006.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09102014%20Q&A%20JTC-140006.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08142014%20RFQ%20HTC-140003.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08212014%20Q&A%20HTC-140003.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08132014%20RFQ%20DNR-150009.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09022014%20Q&A%20DNR-150009.pdf


08/12/2014 08/29/2014 DNR-140071 Department of 
Natural 
Resources 

State Park 
Campgrounds 
Renovation 

C-A/E $10,000,000 Q&A  *Feinknopf Macioce 
Schappa 
KZF Design 
Schorr Architects 

08/12/2014 08/29/2014 DNR-140072 Department of 
Natural 
Resources 

Little Miami Trail 
Restoration 

A/E $3,500,000 Q&A  *KZF Design 
Korda/Nemeth Eng. 
Barr Engineering 

08/12/2014 08/29/2014 DNR-140070 Department of 
Natural 
Resources 

State Park Cottage 
Renovation 

C-A/E $10,000,000 Q&A  Feinknopf Macioce 
Schappa 
DomokurArchitects 
*SchoorArchitects 

07/28/2014 08/28/2014 OHU-151100 Ohio University Ping Center - Steam 
Line Replacement 

A/E $1,200,000 N/A CHA Consulting 
Dynamix Engineering 
*FTC&H 

08/12/2014 08/26/2014 OHU-157050 Ohio University Stocker Center 
Sprinkler Replacement 
FY2015 

A/E $2,700,000 N/A Dynamix 
HAWA Consulting 
Engineers 
*Karpinski Engineering 

07/31/2014 08/25/2014 SFC-150368 Groveport 
Madison LSD + 
OFCC 

Groveport Madison 
High School 

A/E $53,369,742 N/A Moody Nolan 
SHP Leading Design 
*VSWC Architects 

08/01/2014 09/11/2014 CSU-150083 Central State 
University 

Hallie Q. Brown 
Memorial Library 

A/E $4,500,000 Q&A  *Abbot Studios 
ES Architecture 
Star Consultants 
SHP Leading Design 

08/04/2014 08/21/2014 EXP-150004 Ohio 
Expositions 
Commission 

Electrical Upgrades A/E $1,000,000 N/A Advanced Engineering 
*Bennett Engineering 
Dynamix Engineering 

08/04/2014 08/21/2014 EXP-150005 Ohio 
Expositions 
Commission 

Gilligan Complex - 
Renovations 

A/E $7,000,040 N/A Meacham & Apel 
Architects 
*Schorr Architects 
Star Consultants 

08/04/2014 08/28/2014 EXP-150003 Ohio 
Expositions 
Commission 

New Exhibition Hall A/E $24,271,000 Q&A  KZF Design 
*Moody Nolan 
Schooley Caldwell 
Associates 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08122014%20RFQ%20DNR-140071.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08152014%20Q&A%20DNR-140071.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08122014%20RFQ%20DNR-140072.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08252014%20Q&A%20DNR-140072.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08122014%20RFQ%20DNR-140070.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08152014%20Q&A%20DNR-140070.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07282014%20RFQ%20OHU-151100.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08122014%20RFQ%20OHU-157050.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07312014%20RFQ%20SFC-150368.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08012014%20RFQ%20CSU-150083_rev.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08142014%20Q&A%20CSU-150083.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08042014%20RFQ%20EXP-150004.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08042014%20RFQ%20EXP-150005.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08042014%20RFQ%20EXP-150003.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08252014%20Q&A%20EXP-150003.pdf


07/21/2014 08/20/2014 LCC-150608 Lakeland 
Community 
College 

Health Technologies 
Building Renovation 
and Expansion Project 

A/E $12,700,000 N/A Moody Nolan Inc. 
Stantec Architecture 
TDA ThenDesign 
Architecture 
*URS 

07/28/2014 08/15/2014 MUN-100045 Miami 
University 

Culinary Center Rehab A/E $937,350 Q&A  *Levin Porter 
Associates 
Roth Partnership 
The Architectural 
Group 

07/09/2014 08/08/2014 OHU-151090 Ohio University Chiller 2 Upgrade 
Project 

A/E $3,000,000 N/A TBD 

07/18/2014 08/06/2014 UCN-14186A University of 
Cincinnati 

Calhoun, Siddall and 
Marketpointe at Siddall 
Electrical Systems 
Upgrades 

A/E $1,400,000 N/A *Fosdick & Hilmer 
Contact Owner for full 
shortlist 

07/14/2014 07/31/2014 OSU-130504 The Ohio State 
University 

Ohio Union - Ballroom 
Floor (reposted) 

A/E $750,000 N/A N/A (Project 
Cancelled) 

07/15/2014 07/29/2014 SFC-150370 Johnstown-
Monroe Local 
School District 

Johnston-Monroe LSD-
LIC-CFAP-2012 

A/E $41,173,087 Q&A  *BSHM Architects 
VSWC Architects 
Garmann/Miller 
Legat & Kingscott 

07/15/2014 07/29/2014 DRC-140067 Department of 
Rehabilitation 
and Correction 

Medical Area 
Renovation - London 
Correctional Institution 

A/E $1,004,350 N/A DLZ Architecture 
eS Architecture and 
Development 
*Harris Architects 

07/10/2014 07/25/2014 UTO-150967 University of 
Toledo 

Elevator Safety Repairs 
& Replacements 

A/E $2,000,000 N/A Buehrer Group 
*DLZ 
Domokur Architects 
Four Points 
Architectural Services 
JL Bender 
Schooley Caldwell 
Associates 
Technicon Design 
Group 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07212014%20RFQ%20LCC-150608.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07282014%20RFQ%20MUN-100045.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08112014%20Q&A%20MUN-100045.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07092014%20RFQ%20OHU-151090.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07182014%20RFQ%20UCN-14186A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07142014%20RFQ%20OSU-130504.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07152014%20RFQ%20SFC-150370.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07222014%20QA%20SFC-150370.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07152014%20RFQ%20DRC-140067.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07102014%20RFQ%20UTO-150967.pdf


06/30/2014 07/18/2014 OHU-151080 Ohio University College of Fine Arts 
Infrastructure Upgrade 

A/E $2,700,000 Q&A  FMS Architects 
FTCH 
*Glaserworks 

06/19/2014 07/15/2014 JTC-140004 Eastern 
Gateway 
Community 
College 

Main Academic 
Building Renovation 

A/E $1,500,000 Q&A  ADV Architects 
Hasenstab Architects 
SoL Harris Day 
Architecture 
Strollo Architects 

06/17/2014 07/14/2014 BGU-146036 Bowling Green 
State University 

Engineering Services - 
Pre-Qualified 
Consultant List 

A/E Varies Q&A 
Add 

Contact Owner 

06/10/2014 06/27/2014 UTO-151810 University of 
Toledo 

HSB - Anatomy 
Specimen Storage 
Facility 

A/E $3,500,000 N/A Buehrer Group 
*Hasenstab Architects 
SSOE, Inc. 

06/02/2014 06/23/2014 DNR-150002 Department of 
Natural 
Resources 

Statewide Technical 
Services (Capital 
Projects) FY15-16 

A/E Varies Q&A  Contact Owner 

06/02/2014 06/20/2014 DNR-150001 Department of 
Natural 
Resources 

ODNR - Owner Agent OA Varies Q&A  Contact Owner 

05/28/2014 06/11/2014 DYS-150131 Department of 
Youth Services 

CJCF Housing Building 
Replacement 

C-A/E $24,920,760 Q&A  SPGB Architects 
STAR Consultants 
*Moody Nolan 

05/16/2014 06/17/2014 UCN-14151A University of 
Cincinnati 

Old Chemistry Audit & 
Fit Assessment 

SC $80,000 Q&A  N/A (Project 
Cancelled) 

05/15/2014 06/13/2014 OSU-140633 The Ohio State 
University 

Columbus Campus 
Building and 
Landscape Design 
Guidelines 

SC $150,000 Q&A  *RAMSA (NY) 

05/21/2014 06/10/2014 OSU-140067 The Ohio State 
University 

Ross 4th Floor Hybrid 
Operating Room 

A/E $2,728,984 N/A Bostwick Design 
Partnership 
Design Group 
*Perspectus 
Architecture 

05/12/2014 06/10/2014 UCN-14066A University of 
Cincinnati 

Uptown Campus Arc 
Flash Study 

A/E $500,000 Q&A  *Fosdick & Hilmer 
Contact Owner for full 
shortlist 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06302014%20RFQ%20OHU-151080.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07162014%20Q&A%20OHU-151080.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06192014%20RFQ%20JTC-140004.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06302014%20Q&A%20JTC-140004.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06172014%20RFQ%20BGU-146036.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07072014%20Q&A%20BGU-146036.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07072014%20Addendum%20BGU-146036.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06102014%20RFQ%20UTO-151810.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06022014%20RFQ%20DNR-150002.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06122014%20QA%20DNR-150002.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06022014%20RFQ%20DNR-150001.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06122014%20QA%20DNR-150001.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05282014%20RFQ%20DYS-150131.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06062014%20QA%20DYS-150131.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05162014%20RFQ%20UCN-14151A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06042014%20QA%20UCN-14151A_rev.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05152014%20RFQ%20OSU-140633.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05222014%20Q&A%20OSU-140633.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05212014%20RFQ%20OSU-140067.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05122014%20RFQ%20UCN-14066A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06022014%20QA%20UCN-14066A_rev.pdf


05/22/2014 06/09/2014 HTC-140002 Hocking College Light Hall Roof 
Repair/Replacement 

A/E $400,000 N/A Feinknopf Macioce 
Schappa 
eS Architecture and 
Development 
BDT Architects & 
Interior Designers 

05/19/2014 06/06/2014 UCN-14194A University of 
Cincinnati 

Scioto Hall Renovation A/E $36,702,000 Q&A  *Richard Fleischman + 
Partners 
GBBN Architects 
Moody Nolan 

05/13/2014 06/03/2014 YSU-151635 Youngstown 
State University 

Elevator Safety Repairs 
& Replacements 

A/E $2,500,000 N/A *Domokur Architects 
Four Points 
Architectural Services 
Olsavesky Jaminet 
Architects 

05/07/2014 05/30/2014 UTO-150964 University of 
Toledo 

Campus Infrastructure 
Improvements 

A/E $3,000,000 N/A *The JDI Group 
M-Engineering 
RMF Engineering 

05/12/2014 05/26/2014 DRC-120008 Department of 
Rehabilitation 
and Correction 

FPRC Control Center 
Upgrade 

A/E $411,750 N/A TBD 

05/01/2014 05/23/2014 OHU-141040 Ohio University Alden Library 
Renovation - Phase 1 

A/E $2,700,000 Q&A  Feinknopf Macioce 
Schappa 
Design Group 
Glaserworks 
*Schooley Caldwell 
BHDP 

05/06/2014 05/20/2014 DRC-130012 Department of 
Rehabilitation 
and Correction 

TCI Roof Replacement A/E $2,500,000 N/A *Star Consultants 
David Sommers 
Strollo Architects 

04/30/2014 05/20/2014 DNR-140065 Department of 
Natural 
Resources 

Lake Loramie Dam 
Spillway Improvements 

A/E $6,000,000 Q&A  TBD 

04/30/2014 05/20/2014 DNR-140046 Department of 
Natural 
Resources 

Indian Lake Dam 
Spillway Improvements 

A/E $8,000,000 Q&A  TBD 

04/30/2014 05/20/2014 OHU-140005 Ohio University Jefferson Hall 
Renovation 

A/E $44,000,000 Q&A  Fanning Howey 
Schooley/Caldwell 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05222014%20RFQ%20HTC-140002.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05192014%20RFQ%20UCN-14194A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06032014%20Q&A%20UCN-14194A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05132014%20RFQ%20YSU-151635.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05072014%20RFQ%20UTO-150964.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05122014%20RFQ%20DRC-120008.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05012014%20RFQ%20OHU-141040.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05152014%20Q&A%20OHU-141040.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05062014%20RFQ%20DRC-130012.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04302014%20RFQ%20DNR-140065.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05202014%20Q&A%20DNR-140065.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04302011%20RFQ%20DNR-140046.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05202014%20Q&A%20DNR-140046.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04302014%20RFQ%20OHU-140005.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05142014%20Q&A%20OHU-140005.pdf


The Design Group 
*URS Corporation 

04/16/2014 05/15/2014 DRC-140064 Department of 
Rehabilitation 
and Correction 

Master Planning and 
Programming 

SC $600,000 Q&A  *Carter Goble 
Associates 
Dewberry - OH 
Designers PC 
Rosser International, 
Inc. 

04/25/2014 05/09/2014 DRC-140051 Department of 
Rehabilitation 
and Correction 

OSP Roof Replacement A/E $2,500,000 Q&A  BSHM 
David Sommers 
*K2M Design 

04/16/2014 05/09/2014 YSU-151634 Youngstown 
State University 

Utility Distribution 
Upgrades/Expansion 

A/E $2,500,000 Q&A  *C.L. Firestone 
Fosdick & Hilmer 
GPD Group 
RMF Engineering 

04/17/2014 05/02/2014 DRC-140048 Department of 
Rehabilitation 
and Correction 

CRC HVAC 
Replacement 

A/E $2,900,000 N/A Prater Engineering 
Associates 
MS Consultants 
*Roger D. Fields & 
Associates 

04/09/2014 04/24/2014 OSU-108006 The Ohio State 
University 

Hot Water Pipe 
Upgrades 

A/E $3,200,000 N/A FTC&H 
Kramer Engineers 
*RMF Engineering 

04/07/2014 04/23/2014 ADJ-140028 Adjutant 
General's 
Department 

Brook Park/Cleveland 
Green Road Armories 
Paving Project 

A/E $875,000 N/A *Star Consultants 

04/07/2014 04/23/2014 ADJ-140029 Adjutant 
General's 
Department 

Stow Armory Plumbing 
Renovation Project 

A/E $300,000 N/A *Richard L. Bowen & 
Associates 

04/07/2014 04/23/2014 ADJ-140030 Adjutant 
General's 
Department 

Columbus DSCC 
Armory Window/Door 
& HVAC Renovation 
Project 

A/E $970,000 N/A *Advanced 
Engineering 

04/07/2014 04/23/2014 ADJ-140031 Adjutant 
General's 
Department 

Medina Armory 
Window/Door Project 

A/E $240,000 N/A *Domokur Architects 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04162014%20RFQ%20DRC-140064.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05082014%20Q&A%20DRC-140064.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04252014%20RFQ%20DRC-140051.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05082014%20Q&A%20DRC-140051.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04162014%20RFQ%20YSU-151634.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04292014%20Q&A%20YSU-151634.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04172014%20RFQ%20DRC-140048.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04092014%20RFQ%20OSU-108006.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04072014%20RFQ%20ADJ-140028.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04072014%20RFQ%20ADJ-140029.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04072014%20RFQ%20ADJ-140030.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04072014%20RFQ%20ADJ-140031.pdf


04/01/2014 04/18/2014 DNR-140058 Department of 
Natural 
Resources 

Statewide Boating 
Access 2014 

A/E $5,000,000 Q&A  TBD 

03/24/2014 04/14/2014 YSU-151636 Youngstown 
State University 

Roof Repair and 
Replacements 

A/E $1,500,000 N/A David Sommers & 
Associates 
GPD Group 
*BSHM Architects 

03/25/2014 04/11/2014 SFC-140366 Federal Hocking 
School District 
+ OFCC 

Federal Hocking Roof 
& Chiller Upgrades 

A/E $1,461,547 N/A *RVC Architects 
OHM Advisors 
Schorr Architects 

03/24/2014 04/11/2014 DNR-140034 Department of 
Natural 
Resources 

Neutral Facilitation 
Consultant List - FY 15 
& 16 

SC Varies Q&A  Contact Owner 

03/18/2014 04/11/2014 YSU-149389 Youngstown 
State University 

Building Exterior 
Repairs 

A/E $1,300,000 N/A eS Architecture and 
Development 
Barber & Hoffman 
*GPD Group 
BSHM Architects 

02/27/2014 03/21/2014 OSU-130504 The Ohio State 
University 

Ohio Union - Ballroom 
Floor (REPOSTED) 

C-A/E $750,000 N/A N/A (Project reposted 
7/14/14) 

03/03/2014 03/17/2014 UCN-13091A University of 
Cincinnati 

UCBA New Classroom 
Building 

A/E $5,800,000 Q&A  Emersion DESIGN 
*glaserworks 
MSA Architects 
WSA Studio 

02/19/2014 03/14/2014 DRC-090051 Department of 
Rehabilitation 
and Correction 

Roof and Cell Window 
Replacement 

A/E $6,500,000 Q&A  KZF Design 
*Renvoueau Design 
STAR Consultants 

02/18/2014 03/05/2014 OSU-130469 The Ohio State 
University 

Jameson Crane Sports 
Medicine Institute 

CxA $35,000,000 N/A *Karpinski Engineering 
RMF Engineering 
KJWW Engineering 
Consultants 

02/18/2014 03/05/2014 OSU-120502 The Ohio State 
University 

Veterinary Hospital 
Enhancement and 
Expansion 

CxA $30,000,000 N/A Brewer Garrett 
Karpinski Engineering 
*Osborn Engineering 

02/11/2014 03/04/2014 OSU-081056 The Ohio State 
University 

South Campus Sewer 
Separation and Site 
Improvements 

C-A/E $1,400,000 N/A DLZ Ohio 
*Jones-Stuckey 
The Kleingers Group 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04012014%20RFQ%20DNR-140058.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04032014%20Q&A%20DNR-140058.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/03242014%20RFQ%20YSU-151636.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Federal%20Hocking%20-%20F110-02-AE-RFQ.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/03242014%20RFQ%20DNR-140034.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04082014%20Q&A%20DNR-140034.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/03182014%20RFQ%20YSU-149389.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02272014%20RFQ%20OSU-130504_reposted.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/03032014%20RFQ%20UCN-13091A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/03052014%20Q&A%20UCN-13091A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02192014%20RFQ%20DRC-090051.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/03072014%20Q&A%20DRC-090051.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02182014%20RFQ%20OSU-130469.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02182014%20RFQ%20OSU-120502.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/OSU-081056%20RFQ%20South%20Campus%20Sewer.pdf


02/05/2014 02/27/2014 OSU-140088 The Ohio State 
University 

OARDC - Animal 
Facilities 

C-A/E $1,546,390 N/A *BHDP Architecture 
David Sommers & 
Associates 
Design Level 

02/07/2014 02/21/2014 UCN-14077A University of 
Cincinnati 

Procter Hall - Level 
2000 West Renovation 

A/E $1,645,000 Q&A  BHDP Architecture 
Emersion Design 
*KZF Design 
SHP Leading Design 

01/29/2014 02/21/2014 OHU-140001 Ohio University Basic Renovation - 
Prequalification List 

Varies TBD Q&A  Contact Owner 

01/29/2014 02/21/2014 OHU-140002 Ohio University College of Business 
Expansion 

A/E $3,000,000 N/A TBD 

01/29/2014 02/21/2014 OHU-140003 Ohio University Morton Hall Lecture 
Rooms Renovations 

A/E $1,500,000 N/A TBD 

01/29/2014 02/21/2014 OHU-140004 Ohio University Grover Center E-112 
Expansion 

A/E $9,000,000 N/A *Hasenstab Architects 
Schorr Architects 
SPGB 

02/03/2014 02/21/2014 OSU-130504 The Ohio State 
University 

Ohio Union - Ballroom 
Floor (reposted) 

C-A/E $750,000 N/A N/A (Project Reposted 
2/27/14) 

01/29/2014 02/17/2014 OSU-130264 The Ohio State 
University 

ATI-Greenhouse 
Improvements 

A/E $1,417,347 N/A Feinknopf Macioce 
Schappa 
MKC Associates 
*SFA Architects 

01/06/2014 01/31/2014 SFC-140345 Bryan City SD + 
OFCC 

New Bryan 6-12 Middle 
High School 

A/E $55,309,004 N/A *Beilharz Architects 
The Collaborative 
SHP Leading Design 

12/16/2013 01/13/2014 SFC-140355 Streetsboro 
CSD + OFCC 

New Streetsboro 
Elementary & Middle 
School 

A/E $29,121,931 N/A Then Design A/E 
*FMD A/Es 
VSWC A/Es 

12/02/2013 01/10/2014 UCN-14047A University of 
Cincinnati 

Corbett Center Theater 
Improvements 

SC $95,000 Q&A  CR architecture + 
design 
KZF Design 
Motz Engineering 
*Westlake Reed 
Leskosky 

12/16/2013 01/09/2014 SFC-140355 Streetsboro 
CSD + OFCC 

New Streetsboro High 
School 

A/E $26,544,563 Q&A  Then Design A/E 
*FMD A/Es 
VSWC A/Es 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02052014%20RFQ%20OSU-140088.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02072014%20RFQ%20UCN-14077A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Procter%20RFQ%2014077A_QA%20Document%20Revised.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01292014%20RFQ%20OHU-140001.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02182014%20Q&A%20OHU-140001.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01292014%20RFQ%20OHU-140002.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01292014%20RFQ%20OHU-140003.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01292014%20RFQ%20OHU-140004.pdf
http://ofcc.ohio.gov/Portals/0/Documents/02032014%20RFQ%20OSU-130504.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01292014%20RFQ%20OSU-130264.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Bryan%20CSD%20-%20AE-RFQ.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Streetsboro%20ESMS%20AE%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12022013%20RFQ%20UCN-14047A_rev.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12172013%20Q&A%20UCN-14047A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Streetsboro%20HS%20AE%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Streetsboro%20HS%20Q&A.pdf


12/06/2013 01/09/2014 SFC-13R888 Ohio Facilities 
Construction 
Commission 

OFCC Regional 
Program Management 
Consultant Services 

SC Varies Q&A  *Hammond 
Construction 
*Regency Construction 
*Resource 
International 

12/16/2013 01/08/2014 SFC-140363 Talawanda CSD 
+ OFCC 

New Kramer PK-5 
Elementary School 

A/E $16,378,316 Q&A  SFA A/Es 
*SHP Leading Design 
VSWC A/Es 

12/19/2013 01/08/2013 SFC-140348 Lakewood CSD 
+ OFCC 

Lakewood High School A/E $54,789,223 Q&A  Then Design A/E 
*URS Corp. Design 
GPD Group 

12/19/2013 01/08/2013 SFC-140348 Lakewood CSD 
+ OFCC 

Lakewood Elementary 
Schools 

A/E $45,611,826 N/A Then Design A/E 
URS Corp. Design 
*GPD Group 

12/10/2013 01/08/2014 OSU-130673 The Ohio State 
University 

OARDC - Unit 
Ventilator Repl 
Academic Bldgs. 

A/E $1,900,600 N/A Dynamix Engineering 
*Karpinski Engineering 
Prater Engineering 
Assoc. 

12/06/2013 01/08/2014 SFC-13M888 Ohio Facilities 
Construction 
Commission 

OFCC Facilities 
Assessment/Master 
Planning Consulting 
Services 

SC Varies Q&A  Award List 

12/11/2013 01/03/2014 OSU-130443 The Ohio State 
University 

OARDC - Selby Hall 
Greenhouses 

A/E $1,600,000 N/A eS Architecture and 
Development 
Feinknopf Macioce 
Schappa 
*Fishbeck, Thompson, 
Carr & Huber 

11/27/2013 01/03/2014 CLS-131334 Cleveland State 
University 

Stilwell Hall Alterations A/E $17,700,000 N/A CBLH Design 
Perspectus A/E 
Stantec A/E 
Van Aukin Akins A/E 

12/03/2013 12/23/2013 BGU-135984 Bowling Green 
State University 

Moseley, Hanna, 
South, University Halls 
Infrastructure A/E 

A/E $15,000,000 N/A *EMH&T 
Fishbeck, Thompson, 
Carr and Huber 
URS Corporation 

11/22/2013 12/20/2013 OHU-143020 Ohio University MEP Upgrades - 
Miscellaneous Projects 

A/E $1,500,000 N/A TBD 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12062013%20RFQ%20SFC-13R888.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12122013%20QA%20SFC-13R888.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/F110-02-AE-RFQ%20Talawanda%20New%20Kramer.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Talawanda%20CSD%20-%20Q&A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Lakewood%20HS%20-%20AE%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Lakewood%20CSD%20-%20Q&A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Lakewood%20Elementaries%20-%20AE%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12102013%20RFQ%20OSU-130673.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12062013%20RFQ%20SFC-13M888.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Facilities%20Assessment%20Q&A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Facilities%20Assessment%20Award.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12112013%20RFQ%20OSU-130443.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11272013%20RFQ%20CLS-131334.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12032013%20RFQ%20BGU-135984.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11222013%20RFQ%20OHU-143020.pdf


11/19/2013 12/12/2013 MUN-100043 Miami 
University 

The Hub Tunnel Top 
Replacement 

A/E $1,500,000 N/A *CDS Associates 
M-Engineering 
THP Limited 

11/12/2013 12/12/2013 OSU-090480 The Ohio State 
University 

OARDC-Road & 
Parking Lot 
Resurfacing 

A/E $618,519 N/A *Hammontree & 
Associates 
Jobes Henderson & 
Associates 
Resource International 

11/19/2013 12/10/2013 SFC-140361 North Ridgeville 
CSD + OFCC 

New North Ridgeville 
3-8 School 

A/E $52,800,336 Q&A  *Then Design A/E 
Balong Steines 
Hendricks  
& Manchester A/Es 
Lesko Associates 

11/22/2013 12/06/2013 DAS-140029 Department of 
Administrative 
Services 

Rhodes Exterior Project A/E $100,000 Q&A  *Facade Forensics 
Thornton Tomasetti 
Poggemeyer Design 
Group 

11/19/2013 12/06/2013 OSU-140075 The Ohio State 
University 

Mansfield - Campus 
Roadway 

C-A/E $750,000 N/A Cawrse & Associates 
URS Corporation 
MSK2 

10/31/2013 12/06/2013 BGU-135974 Bowling Green 
State University 

Replacement Greek 
Housing 

A/E $30,000,000 Q&A  *CBT A/Es 
City A/Es 
Design Group 
K2F Design 
Perspectus A/Es 
TKA A/Es 

11/05/2013 12/02/2013 OSU-130662 The Ohio State 
University 

ATI - Classroom and 
Lab Improvements 

A/E $3,000,000 N/A *Van Auken Akins 
Architects 
BHDP Architecture 
Domokur Architects 
Feinknopf Macioce 
Schappa 

10/31/2013 11/26/2013 UCN-13143A University of 
Cincinnati 

West Campus Utility 
Infrastructure GIS 

A/E $300,000 Q&A  Stantec Consulting 
The Schnieder 
Corporation 
*Woolpert 

11/05/2013 11/22/2013 MUN-100042 Miami 
University 

Roof Replacement / 
Repairs 2014 

A/E $1,190,000 N/A Roth Partnership 
*SFA Architects 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11192013%20RFQ%20MUN-100043.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11122013%20RFQ%20OSU-090480.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/N%20Ridgeville%20AE%20RFQ.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12052013%20QA%20SFC-140361.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11222013%20RFQ%20DAS-140029.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12022013%20Q&A%20DAS-140029.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11192013%20RFQ%20OSU-140075.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10312013%20RFQ%20BGU-135974.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11212013%20Q&A%20BGU-135974.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11062013%20RFQ%20OSU-130662.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10312013%20RFQ%20UCN-13143A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11152013%20Q&A%20UCN-13143A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11062013%20RFQ%20MUN-100042.pdf


The Architectural 
Group 

10/25/2013 11/22/2013 MUN-100040 Miami 
University 

Baseball Facility A/E $2,750,000 Q&A  CR/Luckett Farley 
MSA Sport 
*SHP Leading Design 

10/21/2013 11/21/2013 BGU-135972 Bowling Green 
State University 

Huntington Building 
Renovation 

A/E $4,475,000 Q&A  *Annette Miller A/Es 
BHDP A/E 
Champlin A/E 
URS Corp. 

11/05/2013 11/20/2013 DRC-120057 Department of 
Rehabilitation 
and Correction 

Emergency A/E Distr. 
Upgrade - NCI 

A/E $1,421,816 N/A Kramer Engineers 
*Scheeser Buckley 
Mayfield 
Star Consultants 

11/05/2013 11/20/2013 MUN-100041 Miami 
University 

Shideler Hall 
Renovation 

A/E $22,750,000 Q&A  *BHDP Architecture 
Moody Nolan 
SFA Architects 
URS 

10/17/2013 11/15/2013 WSU-130008 Wright State 
University 

Woods Commons A/E $3,900,000 N/A Annette Miller 
Architects 
DesignGroup 
M+A Architects 
Moody Nolan 
*MSA Architects 
The Collaborative 

10/04/2013 11/15/2013 OSU-Prequal  The Ohio State 
University 

General Qualifications 
for Prequalification List 
of Professional 
Services-330, Part II 

Varies Varies N/A Contact Owner 

10/31/2013 11/15/2013 OSU-130665 The Ohio State 
University 

ATI - Dining Services 
Renovation 

A/E $648,000 N/A *Bass Studio 
Architects 
Hasenstab Architects 
Schorr Architects 
Balog Steines 
Hendricks & 
Manchester 

10/23/2013 11/14/2013 CLS-131352 Cleveland State 
University 

Cleveland State Master 
Plan 

SC TBD Q&A  TBD 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10252013%20RFQ%20MUN-100040.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11132013%20Q&A%20MUN-100040.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10212013%20RFQ%20BGU-135972.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11182013%20Q&A%20BGU-135972.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11062013%20RFQ%20DRC-120057.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11062013%20RFQ%20MUN-100041.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11082013%20Q&A%20MUN-100041.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10172013%20RFQ%20WSU-130008.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10042013%20RFQ%20OSU%20Prequal.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10312013%20RFQ%20OSU-130665.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10232013%20RFQ%20CLS-131352.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11082013%20Q&A%20CLS-131352.pdf


10/11/2013 10/28/2013 DAS-140029 Department of 
Administrative 
Services 

Rhodes State Office 
Tower 

A/E $100,000 Q&A  N/A - Readvertised 

10/04/2013 10/25/2013 JSC-130002 Supreme Court Exterior Repair Project A/E $1,494,400 Q&A  *eS Architecture and 
Development 
Schorr Architects 
Schooley Caldwell 
Associates 

10/09/2013 10/23/2013 OSU-110672 The Ohio State 
University 

North Residential 
District Transformation 

SC $362,644,218 N/A Geotechnical 
Consultants 
Resource International 
S&ME 
*Terracon Consultants 

09/25/2013 10/23/2013 BGU-135964 Bowling Green 
State University 

Multi-year Parking Lot 
Renovation 

A/E $4 million 
over approx. 
5 years 

Q&A  *Star Consultants 

10/04/2013 10/22/2013 OSU-110672 The Ohio State 
University 

North Residential 
District Transformation 

CxA $370,000,000 N/A *A/E Economics 
Facility Dynamics A/E 
Osborn A/E 

10/04/2013 10/21/2013 OSU-130501 The Ohio State 
University 

Kottman Hall 
Renovation - A/E of 
Record 

A/E $13,142,200 N/A Baxter Hodell Donnelly 
Preston 
*Braun & Steidl A/Es 
Stantec A/E 

10/04/2013 10/21/2013 OSU-130501 The Ohio State 
University 

Kottman Hall 
Renovation - MEP 

A/E $13,142,200 N/A Dynamix A/E 
HAWA 
*Karpinksi A/E 
Korda/Nemeth 

10/04/2013 10/18/2013 OSU-130572 The Ohio State 
University 

Book Dep - A/E & 
Hyrdonic Systems 
Modifications 

A/E $600,000 N/A HAWA 
*Karpinski A/E 
Kramer Engineers 

09/11/2013 10/18/2013 BGU-135961 Bowling Green 
State University 

A/E and Landscape A/E 
Consultant List - 2013-
15 

A/E Varies Q&A  Contact Owner 

10/01/2013 10/16/2013 OSU-140145 The Ohio State 
University 

CFAES Master Plan 
(Planning Services) 

A/E $167,375 Q&A  NBBJ 
*Sasaki Associates 
Stantec A/E 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10112013%20RFQ%20DAS-140029.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10212013%20Q&A%20DAS-140029.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10042013%20RFQ%20JSC-130002.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10212013%20Q&A%20JSC-130002.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10092013%20RFQ%20OSU-110672.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09252013%20RFQ%20BGU-135964.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10212013%20Q&A%20BGU-135964.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10042013%20RFQ%20OSU-110672.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10042013%20RFQ%20OSU-130501.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10042013%20RFQ%20OSU-130501-MEP.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10042013%20RFQ%20OSU-130572.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09112013%20RFQ%20BGU-135961.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10012013%20Q&A%20BGU-135961.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10012013%20RFQ%20OSU-140145.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10082013%20Q&A%20OSU-140145.pdf


10/01/2013 10/16/2013 OSU-130549 The Ohio State 
University 

CAR and CDME 
Feasibility Study 
(Planning Services) 

A/E $60,000 Q&A  NBBJ 
*Perkins & Will 
SSOE 
URS 

10/01/2013 10/15/2013 OSU-140142 The Ohio State 
University 

Dentistry - New Facility 
Study (Planning 
Services) 

A/E $75,000 Q&A  *Bohlin Cywinski 
Jackson 
Kahler Slater 
Smithgroup JJR 

10/01/2013 10/15/2013 OSU-140116 The Ohio State 
University 

Advanced Materials 
Facilities Study 
(Planning Services) 

A/E $60,000 Q&A  NBBJ 
Perkins & Will 
*Smithgroup JJR 

10/01/2013 10/15/2013 OSU-130244 The Ohio State 
University 

Fisher College of 
Business - New Facilty 
Study (Planning 
Services) 

A/E $75,000 Q&A  Kallmann McKinnel & 
Wood 
LMN A/Es 
Perkins & Will 
Robert AM Stern A/Es 

09/27/2013 10/15/2013 SFC-140343 Milford 
Exempted VSD 
+ OFCC 

Two new Pk-6 
Elementary Schools 

A/E $24,981,289 Q&A  *SHP Leading Design 
McGill Smith Punshon 
SFA A/Es 

09/17/2013 10/04/2013 DRC-130058 Department of 
Rehabilitation 
and Correction 

AOCI - A/E System 
Replacement 

A/E $2,541,250 N/A Dynamix A/E 
*Star Consultants 
Woolpert 

09/11/2013 10/02/2013 MUN-100036 Miami 
University 

Indoor Practice Facility A/E $15,397,200 N/A Moody Nolan 
*RATIO Architects 
TMP Architects 

09/17/2013 09/30/2013 MUN-100037 Miami 
University 

Shriver Center: Phased 
Renovation 

A/E $4,200,000 N/A *Annette Miller 
Architects 
GBBN Architects 
SHP Leading Design 
URS Corporation 

08/23/2012 09/07/2012 BGU-125819 Bowling Green 
State University 

Student Recreation 
Center and Renovation 

CxA $11,000,000 Q&A Bard, Rao + Athanas 
Consulting 
*Facility Dynamics 
Engineering 
STAN and Associates 
URS Group 

08/20/2013 09/05/2013 OSU-130080 The Ohio State 
University 

OARDC - Exterior 
Campus Lighting 

A/E $750,000 N/A Dynamix A/E 
KLH Engineers 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10012013%20RFQ%20OSU-130549.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10072013%20Q&A%20OSU-Studies.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10012013%20RFQ%20OSU-140142.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10092013%20Q&A%20OSU-140142.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10012013%20RFQ%20OSU-140116.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10072013%20Q&A%20OSU-Studies.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10012013%20RFQ%20OSU-130244.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/10072013%20Q&A%20OSU-Studies.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Milford%20AE-RFQ%20Milford%20EVSD%20Segment%201.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/Milford%20AE%20-%20RFQQuestion-AnswerList.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09172013%20RFQ%20DRC-130058.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09112013%20RFQ%20MUN-100036.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/09172013%20RFQ%20MUN-100037.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08232012%20RFQ%20BGU-125819.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08202013%20RFQ%20OSU-130080.pdf


Kramer Engineers 
Scheeser Buckley 
Mayfield 
*WE Monks 

08/20/2013 09/04/2013 DRC-130056 Department of 
Rehabilitation & 
Correction 

Wastewater Treatment 
Plant Upgrade 

A/E $2,400,000 N/A *Burgess & Niple 
CT Consultants 
URS 

08/06/2013 08/27/2013 5062-PF07357 The Ohio State 
University 

East Regional Chilled 
Water Plant Phase 2 - 
Distribution 

CA/E $14,250,000 N/A EMH&T 
FTC&H 
*Jones-Stuckey 

08/06/2013 08/23/2013 UTO-141778 The University 
of Toledo 

Kobacker Center 
Renovations for 
Geriatric Psych Unit 

A/E $2,000,000 N/A *Buehrer Group 
Hales A/E 
SSOE 

07/22/2013 08/22/2013 OHU-141920 Ohio University Science Laboratory 
Building 

SC $90,000,000 Q&A  TBD 

07/29/2013 08/21/2013 SFC-W 
Muskingum 

School District 
Board + OFCC 

New West Muskingum 
Elementary School 

A/E $16,632,203 Q&A  *Fanning/Howey 
Associates 
SHP Leading Design 
FMS A/Es 

07/15/2013 08/07/2013 OSU-130154 The Ohio State 
University 

Elevator Upgrades A/E $3,258,854 N/A *BSHM A/Es 
Davis Wince 
Schooley Caldwell 

07/10/2013 08/02/2013 BWC-140001 Bureau of 
Workers' 
Compensation 

Fire Alarm System 
Replacement 

A/E $1,500,000 Q&A  DLZ Ohio 
*Star Consultants 
W.E. Monks 

07/15/2013 07/29/2013 OSU-130147 The Ohio State 
University 

Chiller Replacements A/E $2,000,000 N/A *Fishbeck, Thompson 
Carr & Huber 
Motz A/E 
WE Monks 

06/28/2013 07/25/2013 UCN-13121A University of 
Cincinnati 

Clermont College 
Facilities Audit 

A/E $4 to $6 
million 

N/A Fishbeck, Thompson, 
Carr & Huber 
Heapy A/E 
KZF Design 
PEDCO 
E&A Services 

07/10/2013 07/23/2013 DRC-130036 Department of 
Rehabilitation & 
Correction 

Wastewater Treatment 
Plant 

A/E $2,200,000 N/A CT Consultants 
Poggemeyer Design 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08202013%20RFQ%20DRC-130056.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08062013%20RFQ%20OSU-5062-PF07357.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08062013%20RFQ%20UTO-141778.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07222013%20RFQ%20OHU-141920.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08052013%20Q&A%20OHU-141920.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07292013%20RFQ%20West%20Muskingum.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07292013%20RFQ%20West%20Muskingum.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/08202013%20Q&A%20SFC-WestMuskingum.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07152013%20RFQ%20OSU-130154.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07102013%20RFQ%20BWC-140001.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07292013%20Q&A%20BWC-140001.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07152013%20RFQ%20OSU-130147.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06282013%20RFQ%20UCN-13121A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07102013%20RFQ%20DRC-130036.pdf


Group 
*Strand Associates 

07/10/2013 07/23/2013 DRC-130057 Department of 
Rehabilitation & 
Correction 

Shower / Bathroom 
Renovation 

A/E $3,550,000 N/A Dynamix A/E 
*Kramer Engineers 
STAR Consultants 

06/27/2013 07/11/2013 OHU-121910 Ohio University Facilities Shops 3 
Relocation 

A/E $2,200,000 N/A TBD 

06/14/2013 07/18/2013 OSU-130335 The Ohio State 
University 

Enarson Hall 
Renovation 

A/E $2,600,000 N/A Chambers Murphy & 
Burge  
Restoration 
Hardlines Design 
Company 
John Milner Associates 
KZF Design 

05/17/2013 06/28/2013 OHU-130061 Ohio University Boyd Dining Hall and 
Campus Market 
Renovation 

A/E $9,300,000 Q&A  Champlin A/E 
*Davis Wince 
FRCH A/E 

06/06/2013 06/27/2013 SFC-130339 Ohio Facilities 
Construction 
Commission 

New Coventry High 
School 

C-A/E $28,193,938 N/A A/E Vision Group 
balog steines 
hendricks & 
manchester 
*Glaus, Pyle, 
Schomer,  
Burns & DeHaven 

06/13/2013 06/27/2013 OSU-130469 The Ohio State 
University 

Jameson Crane Sports 
Med Institute 

A/E $35,000,000 N/A *Design Group 
Heery Design 
NBBJ 

06/13/2013 06/27/2013 OSU-130469 The Ohio State 
University 

Jameson Crane Sports 
Med Institute 

A/E $35,000,000 N/A HAWA Inc. 
Karpinski A/E 
*Korda A/E 

06/06/2013 06/20/2013 OSU-130150 The Ohio State 
University 

Utility Tunnel Safety 
Upgrades 

A/E $280,000 N/A *Dynamix A/E 
RMF A/E 
X-CEL A/E 

05/29/2013 06/19/2013 OHU-131260 Ohio University College Green Upgrade A/E $740,000 N/A DNK 
*McGill Smith Punshon 
MKSK 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/07102013%20RFQ%20DRC-130057.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06272013%20RFQ%20OHU-121910.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06142013%20C-AE%20RFQ%20OSU-130335.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05172013%20RFQ%20OHU-130061.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05242013%20Q&A%20OHU-130061.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06062013%20RFQ%20SFC-130339.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06132013%20RFQ%20OSU-130469.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06132013%20MEP%20RFQ%20OSU-130469.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06062013%20RFQ%20OSU-130150.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05292013%20RFQ%20OHU-131260.pdf


05/20/2013 06/10/2013 OHU-051513 Ohio University Arts Buildings - 
Renovation & New 
Construction 

A/E $42,000,000 Q&A  N/A (Project cancelled) 

05/16/2013 05/29/2013 OHU-131015 Ohio University Housing Development 
Plan - Phase 1 

CxA $106,000,000 N/A Fishbeck, Thompson, 
Carr & Huber 
Heapy Engineering 
*Four Seasons 
Environmental 

05/10/2013 05/24/2013 UTO-130904 University of 
Toledo 

Larimer Athletic 
Complex Renovations 

A/E $5,350,000 N/A *SSOE Group 
The Collaborative 
TMP A/E 

04/22/2013 05/21/2013 DNR-130043 Department of 
Natural 
Resources 

Breakwall and 
Shorewall 
Reconstructions 

A/E $6,600,000 N/A TBD 

04/30/2013 05/20/2013 MUN-100033 Miami 
University 

Western Campus Site 
Improvements 

A/E $4,870,000 N/A *Carol R. Johnson 
Associates 
JJR 
The Collaborative 

04/26/2013 05/17/2013 DMH-130009 Department of 
Mental Health 

A/E Consulting 
Services 

A/E $100,000 N/A TBD 

04/26/2013 05/17/2013 DMH-130008 Department of 
Mental Health 

A/E Consulting 
Services 

A/E $100,000 N/A TBD 

04/26/2013 05/14/2013 OSU-130306 The Ohio State 
University 

Newark - Science and 
Technology Bldg 

A/E $25,000,000 N/A Bohlin Cywinski 
Jackson 
*Design Group 
NBBJ 
Stantec A/E 

04/26/2013 05/14/2013 OSU-130306 The Ohio State 
University 

Newark - Science and 
Technology Bldg 

CxA $25,000,000 N/A ARAMARK 
Management Services 
Brewer-Garrett 
Company 
A/E Economics 
*Heapy A/E 

04/23/2013 05/08/2013 OSU-130146 The Ohio State 
University 

Roof Replacements A/E $3,900,000 N/A Abbot Studios 
*ES A/E and 
Development 
Levin Porter 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05202013%20RFQ%20OHU-051513.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/06032013%20Q&A%20OHU-051513.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05162013%20CxA%20RFQ%20OHU-131015.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/05102013%20RFQ%20UTO-130904.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04222013%20RFQ%20DNR-130043.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04302013%20RFQ%20MUN-100033.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04262013%20RFQ%20DMH-130009.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04262013%20RFQ%20DMH-130008.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04262013%20AE%20RFQ%20OSU-130306.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04262013%20CxA%20RFQ%20OSU-130306.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04232013%20RFQ%20OSU-130146.pdf


04/15/2013 05/08/2013 CLS-131334 Cleveland State 
University 

Stilwell Hall Renovation A/E $12,735,062 Q&A  TBD 

04/02/2013 05/07/2013 DNR-130036 Department of 
Natural 
Resources 

East & North Reservoir 
Dams and Long Lake 
Flood Gates 
Rehabilitation 

A/E $40,700,000 N/A TBD 

04/01/2013 04/26/2013 WSU-120034 Wright State 
University 

Creative Arts Center 
Addition and 
Renovation 

A/E $22,752,000 N/A TBD 

03/28/2013 04/23/2013 UCN-13038A University of 
Cincinnati 

Lindner COB Facility 
Audit 

A/E N/A Q&A  CR A/E + design 
Emersion Design 
SHP Leading Design 
Van Auken Akins 

03/12/2013 04/15/2013 DNR-130031 Department of 
Natural 
Resources 

Abandoned Mine Lands 
(AML) Emergency 
Program A/E Services 

A/E $50,000 per 
year / 
contract 

N/A TBD 

03/22/2013 04/05/2013 DMR-130003 Department of 
Developmental 
Disabilities 

WDC MS & CC Bldg 
Roof Replacements 

A/E $750,000 N/A TBD 

03/22/2013 04/05/2013 DRC-130022 Department of 
Rehabilitation & 
Correction 

Fire Alarm Upgrade - 
RCI 

A/E $2,600,000 Q&A  *Dynamix A/E 
KZF Design 
Prater A/E 
Star Consultants 

03/08/2013 04/05/2013 DNR-130022 Department of 
Natural 
Resources 

Statewide Dam Safety 
Services 

A/E $1,500,000 - 
$15,000,000 

N/A TBD 

03/18/2013 04/02/2013 MUN-100031 Miami 
University 

Goggin Ice Center / 
Steve Cady Arena: 
Varsity Hockey 
Performance 
Enhancement Center 
Addition 

A/E $2,000,000 N/A *360 Architecture 
Aecom Services of 
Ohio 
Crawford Architects 

02/13/2013 03/22/2013 DNR-130027 Department of 
Natural 
Resources 

Ohio Risk Mapping 
Assessment and 
Planning 

A/E TBD N/A TBD 

03/06/2013 03/20/2013 OSU-130148 The Ohio State 
University 

Boiler Replacements A/E $1,000,000 TBD Advanced A/E 
Consultants 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04152013%20RFQ%20CLS-131334.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04232013%20Q&A%20CLS-131334.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04022013%20RFQ%20DNR-130036.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04012013%20RFQ%20WSU-120034.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/03282013%20RFQ%20UCN-13038A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04152013%20Q&A%20UCN-13038A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/03122013%20RFQ%20DNR-130031.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/03222013%20RFQ%20DMR-130003.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/03222013%20RFQ%20DRC-130022.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/04032013%20Q&A%20DRC-130022.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/03082013%20RFQ%20DNR-130022.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/03182013%20RFQ%20MUN-100031.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02132013%20RFQ%20DNR-130027.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/03062013%20RFQ%20OSU-130148.pdf


*Dynamix A/E 
FTC&H 

02/25/2013 03/20/2013 CLS-131207 Cleveland State 
University 

Center for Health 
Professions 

CxA $45,000,000 N/A TBD 

02/27/2013 03/13/2013 OSU-138009 The Ohio State 
University 

Steam and Condensate 
Distribution System 
Upgrades - Phase 3 

A/E $8,400,000 TBD Burns & McDonnell 
A/E 
FTC&H 
*RMF A/E 

02/19/2013 03/01/2013 OSU-120210 The Ohio State 
University 

OARDC - Agriculture 
A/E Building 
Replacement 

CxA $14,000,000 Q&A  Brewer-Garrett 
Company 
Heapy A/E 
*Scheeser Buckley 
Mayfield 

02/11/2013 03/01/2013 UTO-131758 University of 
Toledo 

Substation Emergency 
Power 

A/E $8,000,000 N/A Fosdick & Hilmer 
*JDRM A/E 
M Consultants 
RMF A/E 

01/22/2013 02/20/2013 OSU-120600 The Ohio State 
University 

Ag Admin - FAES 
Student Success 
Center 

A/E $2,779,787 N/A *Acock Associates 
Architects 
Legat & Kingscott 
M+A Architects 
MSA Architects 

01/24/2013 02/19/2013 SFC-130336 School District 
Board + OFCC 

Batavia PK-5 
Elementary School 

A/E $24,789,118 N/A *Cole + Russell A/Es 
SFA A/Es 
SHP Leading Design 

01/18/2013 02/15/2013 UCN-13069A University of 
Cincinnati 

Nippert Stadium 
Expansion 

A/E $65,000,000 Q&A  GBBN A/Es 
Heery International 
Moody Nolan 
MSA Sport 

01/29/2013 02/13/2013 ESC-130001 Edison 
Community 
College 

Parking Renovation A/E $300,000 N/A Freytag & Associates 
*The Collaborative 
Star Consultants 

01/25/2013 02/11/2013 DOT-130006 Department of 
Transportation 

Athens Full Services 
Maintenance Facility 

C-A/E $8,000,000 Q&A  Abbot Studios 
ms consultants 
*Star Consultants 

01/25/2013 02/11/2013 DOT-130005 Department of 
Transportation 

Warrensville Heights & 
Columbiana Full 

C-A/E $12,000,000 Q&A  DLZ Architecure / 
emersion DESIGN 
Hardlines Design 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02252013%20Cx%20RFQ%20CLS-131207.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02272013%20RFQ%20OSU-138009.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02192013%20RFQ%20OSU-120210.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02252013%20Q&A%20OSU-120210.pdf
http://ofcc.ohio.gov/Portals/0/Documents/FormDoc/02112013%20RFQ%20UTO-131758.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01312013%20RFQ%20OSU-120600.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01242013%20RFQ%20SFC-130336.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01182013%20RFQ%20UCN-13069A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01252013%20Q&A%20UCN-13069A.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01292013%20RFQ%20ESC-130001.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01252013%20RFQ%20DOT-130006.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02052013%20Q&A%20DOT-130006.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01252013%20RFQ%20DOT-130005.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02052013%20Q&A%20DOT-130005.pdf


Service Maintenance 
Facility 

ms consultants 
*mbi | k2m A/E 

01/25/2013 02/08/2013 DOT-130004 Department of 
Transportation 

Warren Full Service 
Maintenance Facility 

C-A/E $6,000,000 Q&A  emersion Design 
*KZF Design 
URS 

01/18/2013 01/30/2013 OSU-120645 The Ohio State 
University 

IBMR 4th Floor Lab & 
Office Renovation 

C-A/E $3,935,954 N/A BHDP A/E 
*Levin Porter 
Associates 
URS Corporation 

01/09/2013 01/25/2013 UTO-131752 University of 
Toledo 

Core Research Lab 
Renovation - A/E 
Upgrade 

A/E $2,000,000 N/A The jdi group 
JDRM A/E 
SSOE Group 

01/09/2013 01/24/2013 OSU-120602 The Ohio State 
University 

Newark - Maintenance 
Facility 

A/E $2,579,243 N/A Braun & Steidl 
Architects 
Harris/Day Architects 
*JBA Architects 
Levin Porter Associates 
SHP Leading Design 

12/21/2012 01/25/2013 CLS-131207 Cleveland State 
University 

Center for Innovation 
in Health Professions 

SC $45,000,000 Q&A  TBD 

12/27/2012 01/16/2013 OSU-050922 The Ohio State 
University 

Kottman Hall Fume 
Hood Repairs (C-A/E) 

A/E $2,750,000 N/A N/A (Project 
Cancelled) 

12/06/2012 01/04/2013 NCC-132000 North Central 
State College 

Kehoe Center Banquet 
Center Renovation 

A/E $1,100,000 N/A Braun & Steidl 
Architects 
Domokur Architects 
*SOL Harris/Day 
Architects 

12/06/2012 01/04/2013 NCC-130002 North Central 
State College 

Kehoe Bridge 
Replacement 

A/E $650,000 N/A *K.E. McCartney & 
Associates 
Resource International 
Star Consultants 

12/06/2012 01/04/2013 NCC-130001 North Central 
State College 

Health Sciences 
Classroom Renovation 

A/E $850,000 N/A *Braun & Steidl 
Domokur Architects 
eS Architecture 

12/18/2012 01/02/2013 OSU-120605 The Ohio State 
University 

Midwest Campus 
Chilled Water System 
Upgrades 

C-A/E $5,000,000 N/A N/A (Project 
Cancelled) 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01252013%20RFQ%20DOT-130004.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/02052013%20Q&A%20DOT-130004.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01182013%20RFQ%20OSU-120645.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01092013%20RFQ%20UTO-131752.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01252013%20RFQ%20OSU-120602.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12212012%20RFQ%20CLS-131207.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/01092013%20Q&A%20CLS-131207.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12272012%20RFQ%20OSU-050922.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12062012%20RFQ%20NCC-132000.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12062012%20RFQ%20NCC-130002.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12062012%20RFQ%20NCC-130001.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12182012%20RFQ%20OSU-120605.pdf


12/18/2012 12/27/2013 SFC-13E999 Ohio Facilities 
Construction 
Commission 

OFCC Engineer, 
Surveying, Energy and 
Comm. Svcs. Services 
Consultant List FY14-
15 

A/E Varies Q&A  Presentation Report 

12/18/2012 12/27/2012 SFC-130326 Ohio Facilities 
Construction 
Commission 

Wellington Exempted 
Village School 

A/E $16,780,101 Q&A  *Then Design 
Architecture 
Balog Steines 
Hendricks & 
Manchester 
SSOE Group 

11/26/2012 12/21/2012 SFC-13A999 Ohio Facilities 
Construction 
Commission 

OFCC A/E and 
Landscape A/E 
Consultant List FY14-
15 

A/E Varies Q&A  Presentation Report 

12/06/2012 12/20/2012 MUN-100029 Miami 
University 

Campus Hardscape 
Improvements 2013 

A/E $2,600,000 N/A *MSK2 
SmithGroup JJR 
Vivian Llambi 

12/06/2012 12/20/2012 MUN-100028 Miami 
University 

M.E.T. Quad Site 
Improvements 

A/E $2,145,000 N/A Kleingers 
MKSK 
*SmithGroup JJR 

12/06/2012 12/28/2012 OSU-Prequal  The Ohio State 
University 

OSU General 
Qualifications for 
Prequalifications List of 
Professional Services - 
330, Part II 

Varies Varies Q&A  Contact Owner 

11/30/2012 12/14/2012 DVS-130004 Department of 
Veterans 
Services 

Resident Safety 
Renovation 

A/E $761,548 N/A *emersion DESIGN 
KZF Design 
Poulos + Schmid 
Design Group 

11/21/2012 12/07/2012 CLS-131322 Cleveland State 
University 

CLS A/E Pre-Qualified 
Consultant List 

A/E Varies Q&A  Contact Owner 

11/21/2012 12/07/2012 CLS-131322 Cleveland State 
University 

CLS Engineer Pre-
Qualified Consultant 
List 

A/E Varies Q&A  Contact Owner 

11/14/2012 12/07/2012 OSU-130106 The Ohio State 
University 

Brain and Spine 
Hospital Planning 
Study 

SC $300,000 N/A N/A (Project 
Cancelled) 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12032012%20RFQ%20SFC-13E999.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12282012%20Q&A%20SFC-13E999.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/SFC-13E999%20PresentationReport.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12182012%20RFQ%20SFC-130326.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12182012%20Q&A%20SFC-130326.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11262012%20RFQ%20SFC-13A999.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12132012%20QA%20SFC-13A999.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/SFC-13A999%20PresentationReport.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12062012%20RFQ%20MUN-100029.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12062012%20RFQ%20MUN-100028.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12062012%20RFQ%20OSU-Prequal.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12182012%20QA%20OSU-Prequal.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11302012%20RFQ%20DVS-130004.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11212012%20RFQ%20CLS-131322-Architect.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11212012%20RFQ%20CLS-131322-Architect.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11212012%20RFQ%20CLS-131322-Engineer.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/12032012%20Q&A%20CLS-131322-Engineer.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11142012%20RFQ%20OSU-130106.pdf


11/14/2012 12/07/2012 OSU-130107 The Ohio State 
University 

OSUWMC Women and 
Infants Facilities - 
Planning Study 

SC $250,000 N/A N/A (Project 
Cancelled) 

11/14/2012 12/07/2012 OSU-130111 The Ohio State 
University 

OSUWMC University 
Hospitals 
Modernization - 
Planning Study 

SC $450,000 N/A N/A (Project 
Cancelled) 

11/19/2012 12/07/2012 OHU-Varies Ohio University Minor Capital 
Improvements Projects 

Varies $50,000-
$500,000 

N/A Contact Owner 

11/19/2012 12/04/2012 DVS-130009 Department of 
Veterans 
Services 

Secrest, Giffin Replace 
Sewer Lines, Traps 

A/E $4,583,800 N/A *Poggemeyer Design 
Group 
Poulos + Schmid 
Design Group 
Star Consultants 

11/15/2012 12/03/2012 EXP-130002 Ohio 
Expositions 
Commission 

Miscellaneous 
Improvements - Ohio 
Expo Center 

A/E $2,880,000 N/A *Davis Wince 
eS A/E and 
Development 
M+A A/Es 

11/21/2012 11/30/2012 OSU-130099 The Ohio State 
University 

SEL - First Floor 
Renovations 

A/E $1,909,066 N/A *Acock Associates 
Architects 
Annette Miller 
Architects 
Gieseke Rosenthal 
Architecture & Design 

11/15/2012 11/30/2012 EXP-130001 Ohio 
Expositions 
Commission 

Phase 3 A/E 
Improvements 

A/E $3,120,000 N/A *Bennett A/E 
M-A/E 
Star Consultants 

11/15/2012 11/30/2012 ADJ-130015 Adjutant 
General's 
Department 

Camp Perry Building 
#2 (Theater) A/E 
Renovation Project 

A/E $500,000 N/A Advanced A/E 
Consultants 
Buehrer Group 
Dynamix A/E 
Star Consultants 

11/13/2012 11/29/2012 MUN-100026 Miami 
University 

RH - Renovations 
Summer 2013 

A/E $4,999,200 Q&A  Fishbeck, Thompson, 
Carr & Huber 
Heapy Engineering 
*KZF Design 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11142012%20RFQ%20OSU-130107.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11142012%20RFQ%20OSU-130111.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11192012%20RFQ%20OHU-CapitalProjects.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11192012%20RFQ%20DVS-130009.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11152012%20RFQ%20EXP-130002.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11212012%20RFQ%20OSU-130099.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11152012%20RFQ%20EXP-130001.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11152012%20RFQ%20ADJ-130015.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11132012%20RFQ%20MUN-100026.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11202012%20Q&A%20MUN-100026.pdf


11/15/2012 11/29/2012 EXP-130003 Ohio 
Expositions 
Commission 

Master Plan Update SC To Be 
Negotiated 

N/A *Davis Wince 
MSK2 
mbi | k2m A/E 

11/01/2012 11/28/2012 JTC-130002 Eastern 
Gateway 
Community 
College 

EGCC Pugliese Center 
Parking Lot Restoration 
Project 

A/E $112,500 Q&A  Karl Rohrer Associates 
Schamu Machowski 
Greco Architects 
Star Consultants 

11/01/2012 11/28/2012 JTC-130001 Eastern 
Gateway 
Community 
College 

EGCC Roof 
Replacement Project 

A/E $1,001,800 Q&A  eS Architecture 
BSHM Architects 
CTL Engineering 
*Robert E. Euans 
Architects 

11/15/20012 11/27/2012 ADJ-130016 Adjutant 
General's 
Department 

Camp Perry Building 
2807 Renovation 
Project 

A/E $750,000 N/A *Buerher Group 
PM WI 
Star Consultants 

11/01/2012 11/27/2012 DVS-130005 Department of 
Veterans 
Services 

Multipurpose Room 
Addition 

A/E $4,018,400 Q&A  *emersion DESIGN  
KZF Design Group 
PFB A/Es 
SFA A/Es 

11/13/2012 11/27/2012 BGU-125842 Bowling Green 
State University 

MMAC A/E System 
Upgrade 

A/E $3,051,650 N/A *Baxter Hodell 
Donnelly Preston 
eS A/E 
Levin Porter Associates 
URS 

11/14/2012 11/23/2012 ADJ-130006-  
ADJ-130010 

Adjutant 
General's 
Department 

Roof Replacement 
Project(s): Columbus, 
Stow, Walbridge, 
Wooster, Youngstown 
Armories 

A/E $1,600,000 N/A *eS A/E (Stow) 
*Kabil Associates 
(Youngstown) 
*KZF Design 
(Wooster) 
Mackovich and Pusti 
PM WI 
*SFA A/Es (Columbus) 
Shremshock A/Es 
*Star Consultants 
(Walbridge) 

11/01/2012 11/21/2012 DVS-130010 Department of 
Veterans 
Services 

Dining Area 
Renovation 

A/E $1,038,500 Q&A  KZF Design Group 
PFB A/Es 
SFA A/Es 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11152012%20RFQ%20EXP-130003.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11012012%20RFQ%20JTC-130002.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11092012%20Q&A%20JTC-130002.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11012012%20RFQ%20JTC-130001.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11092012%20Q&A%20JTC-130001.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11152012%20RFQ%20ADJ-130016.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11012012%20RFQ%20DVS-130005.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11152012%20Q&A%20DVS-130005.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11132012%20RFQ%20BGU-125842.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11142012%20RFQ%20ADJ-130006-ADJ-130010.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11142012%20RFQ%20ADJ-130006-ADJ-130010.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11012012%20RFQ%20DVS-130010.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11152012%20Q&A%20DVS-130010.pdf


11/01/2012 11/20/2012 DVS-130008 Department of 
Veterans 
Services 

Secrest, Giffin A/E 2 
pipe to 4 pipe 

A/E $3,579,500 N/A M A/E 
*Star Consultants 
URS Corporation 

11/01/2012 11/14/2012 MUN-100025 Miami 
University 

Roof 
Replacement/Repairs 
Project 2013 

A/E $1,826,000 Q&A  eS Architecture and 
Development 
Roth Partnership 
*SFA Architects 

 

http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11012012%20RFQ%20DVS-130008.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11012012%20RFQ%20MUN-100025.pdf
http://ofcc.ohio.gov/Portals/0/Documents/OhioReg/11092012%20Q&A%20MUN-100025.pdf
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Administration of Project: School District Board + OFCC 
 

Project Name Miami Trace New High School  Response Deadline Nov. 2, 2015  4:00 pm  local time 

Project Location 3818 State Route 41 NW  Project Number SFC-160389 

City / County Washington Courthous / Fayette  Project Manager Stacey Thomas 

Owner Miami Trace Local School District  Contracting Authority School District Board + OFCC 

Delivery Method CM at Risk  Prevailing Wages None 

No. of paper copies requested (stapled, not bound) 0  No. of electronic copies requested (PDF) 1 

 
Submit the requested number of Statements of Qualifications (Form F110-330) directly to Jill Hoobler at 
jill.hoobler@ofcc.ohio.gov  See Section G of this RFQ for additional submittal instructions. 
 
Submit all questions regarding this RFQ in writing to Jill Hoobler with the project number included in the subject line (no phone 
calls please). Questions will be answered and posted to Opportunities page on the OFCC website at http://ofcc.ohio.gov on a 
regular basis until one week before the response deadline. The name of the party submitting a question will not be included on 
the Q&A document. 
 
 
Project Overview 
 
A. Project Description 
 

Build one new 146,627 square foot school to house 831 high school (9-12) and career technical students. 
 
The building will be located on a newly purchased site adjacent to the existing high school and will be incorporated into 
the existing elementary and middle school campus.  The existing high school, attached stadium bleachers and athletic 
fields will be utilized throughout construction of the new building. 

 
The scope also includes abatement and demolition of the existing High School and attached stadium bleachers after the 
new building is occupied. 
 
This District may include a locally funded initiative budget for additional square footage (800 seat auditorium) and 
additional bleacher seating in the gymnasium. 
 
Note:  Construction of the new building must be completed by November 1, 2018, so that administration can 
prepare for students to vacate the existing building late December 2018 and for students to occupy the new 
building on January 1, 2019.  Abatement and Demolition of the existing building and attached bleachers is 
anticipated to start January 15, 2019, and be complete by April 30, 2019. 
 
A Project Agreement between the District and the OSFC is anticipated in October 2015.   
 
The new building shall achieve or exceed a LEED Certification of Silver and comply with the latest version of the Ohio 
School Design Manual. 
 
Professional design services are being acquired by the Contracting Authority under a separate contract. 
 
The Program of Requirements (“POR”) will be developed as a part of this project by the Architect/Engineer (“A/E”). 
 
All aspects of the project and related issues will be implemented and operated consistent with the Contracting Authority 
and/or Owner’s policies and procedures. 
 

 
B. Scope of Services 

 
The selected Construction Manager at Risk (“CM”), as a portion of its required Scope of Services and prior to submitting 
its proposal, will discuss and clarify with the Contracting Authority and/or Owner, the breakdown of the Agreement 
detailed cost components, to address the Owner’s project requirements and refine the project schedule.  

mailto:jill.hoobler@ofcc.ohio.gov
http://ofcc.ohio.gov/
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As required by the Agreement, and as properly authorized, provide the following categories of services: provide 
constructability review comments on documents produced by the A/E during the Schematic Design, Design Development, 
and Construction Document stages; develop and maintain estimates of probable construction cost, value engineering, 
project schedules, and construction schedules; lead and manage the Subcontractor Prequalification and Bidding process, 
Construction and Closeout Stage.  
 
Refer to the Ohio Facilities Construction Manual for additional information about the type and extent of services required 
for each. A copy of the standard Agreement can be obtained at the OFCC website at http://ofcc.ohio.gov.  
  
The preconstruction and construction services are generally described below. Subcontracts including but not limited to 
Plumbing, Fire Protection, HVAC, Electrical and AV/Technology will be awarded by the CM to prequalified vendors using 
a competitive process. The parties will engage in an "open book" pricing method in which all subcontracted work shall be 
based upon competitive pricing that will be reviewed by the Contracting Authority and/or Owner, the A/E and the CM. The 
Contracting Authority and/or Owner shall have access to all books, records, documents and other data in the CM's 
possession related to itself, its subcontractors and material suppliers pertaining to bidding, pricing or performance of the 
Agreement. 
 
Preconstruction Services: The CM will work cooperatively with the Contracting Authority and/or Owner, A/E, and Project 
Team, and will provide, among other services, schedule development, estimate development, Guaranteed Maximum 
Price (GMP) proposal, subcontractor prequalification and bidding, constructability review, permits, budgeting, value 
engineering, and preconstruction planning throughout the preconstruction stages. When the drawings and specifications 
are at the stage of completion specified in the Agreement, such partially completed documents (the "Basis Documents") 
shall be provided to the CM, together with the A/E's detailed listing of any incomplete design elements and the A/E’s 
statement of intended scope with respect to such incomplete elements (the "Design Intent Statement"). Contingent upon 
the Contracting Authority’s approval of the GMP, the parties will enter into an amendment to the Agreement establishing 
the Contract Sum (“GMP Amendment”). If the proposed Contract Sum exceeds the Project Budget established for 
construction, then the Contracting Authority may terminate the agreement with the CM and seek proposals from other 
firms for completion of the Project. 
 
Construction Services: The CM shall construct the Project pursuant to the construction documents and in accordance with 
the schedule requirements. The CM shall hold all subcontracts and shall be fully responsible for the means and methods 
of construction, project safety, project completion within the schedule agreed upon in the preconstruction phase, 
compliance with all applicable laws and regulations including monitoring compliance with all EDGE, equal employment, 
and prevailing wage requirements, and submitting monthly reports of these activities to the Contracting Authority. All 
subcontracts shall be on the subcontract form prescribed by OAC Section 153:1-03-02. The Contracting Authority 
reserves the right to approve the CM’s selection of subcontractors and any supplemental terms to the form subcontract. 
 
For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (Form 
F110-330), below is a list of relevant scope of work requirements for this RFQ: 

 
1. Project Delivery Method (MP, GC, CMR, DB)  
2. Role on Project (CMR, OA, CMR, DB, GC, Trade)  
3. Academic Facility  
4. K-12 Facility (Elem, Middle, High/CT, Combination) 
5. New Construction on an Occupied Site 
6. Ohio Capital Improvement Process  (State of Ohio Contracts/OAKS CI) 
7. LEED Certification (Reg., Cert., Silver, Gold, Plat.) 
8. GMP Preparation/Negotiations  
9. Management of full realm of subcontractors, including MEPT’s 
10. Estimate Reconciliations with Architect/Engineers 

 

C. Funding / Estimated Budget   

Total Project Cost $41,014,315 (Includes LFI)  State Funding $11,009,438   

Construction Cost $35,137,168 (Includes LFI)  Other Funding $30,048,877 (Includes LFI) 

 

http://ofcc.ohio.gov/
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D. Anticipated Schedule  E. EDGE Participation Goal 

CM Preconstruction Services Start 01 / 16  Percent of the CM’s total compensation 
excluding CM’s Contingency* 5.0% Construction Stage Notice to Proceed 05 / 17  

Substantial Completion of all Work New HS:  11 / 18  
*Preconstruction Stage Compensation plus Contract Sum 
minus CM’s Contingency CM Services Completed 

 
06 / 19  

 
F. Evaluation Criteria for Selection 
 
  

Selection Criteria: The CM will be selected using (i) qualifications-based process during the Request for Qualifications 
(RFQ) stage to develop a short list and (ii) best value process during the Request for Proposal stage. The qualifications-
based criteria for the RFQ is included in this announcement. The best value criteria used in evaluating proposals from 
short listed firms will include such factors that are determined to derive or offer the greatest value to the State and Owner, 
combining both qualifications and fee. 
 
Short List: Each firm responding to this RFQ will be evaluated and selected based on its qualifications and the 
qualifications and experience of the particular individuals identified as the candidate's proposed team for the Project. After 
evaluating the responses to this RFQ, the Contracting Authority will select a short list of no fewer than three candidates 
that it considers to be the most qualified, except if the Contracting Authority determines that fewer than three firms are 
qualified, it will only select the qualified firms. 
 
Request for Proposal: The short-listed firms shall be sent a Request for Proposal (“RFP”) that will invite the firms to submit 
pricing proposals containing their proposed preconstruction stage compensation, construction stage personnel costs, 
itemized construction stage general conditions costs, construction stage contingency percentage, and construction stage 
fee percentage. The short-listed candidates will also receive (i) form of Agreement with the Contracting Authority 
containing the contract terms and conditions, (ii) set of the most recent design documents and (iii) proposed Project 
schedule. 
 
Pre-Proposal Meeting: Prior to submitting a response to the RFP, the short-listed firms will be invited to meet individually 
with the Contracting Authority and/or Owner. The purpose of the pre-proposal meeting is to permit the short-listed firms an 
opportunity to ask the Contracting Authority and/or Owner questions in an individual setting to help the firms prepare their 
responses to the RFP. The Contracting Authority will notify each short-listed firm to schedule individual times for the pre-
proposal meetings. 
 
Interview: After submitting responses to the RFP, the short-listed firms will be interviewed by the Contracting Authority and 
Owner. The purpose of the interview will be to meet the proposed Project team, become familiar with key personnel, and 
understand the project approach and ability to meet the stated objectives for the Project. Please be prepared to discuss 
with specificity the firm’s capacity to conduct this work in compliance with the timetable, budget and EDGE expectations. 
The Contracting Authority will notify each short-listed firm to schedule individual times for the interviews. 
 
Selection Schedule: Tentative schedule is subject to change. 

 
RFP issued to the Short-Listed Firms 11/30/15 
Pre-proposal meetings 12/11/15       
Interviews 01/15/16 
Selection of CM 01/22/16 

 
Cancellation and Rejection: The Contracting Authority reserves the right to reject all proposals and cancel at any time for 
any reason this solicitation, any portion of this solicitation or any phase of the Project. The Contracting Authority shall 
have no liability to any proposer arising out of such cancellation or rejection. The Contracting Authority reserves the right 
to waive minor variations in the selection process. 
 
Interested CM firms are required to address how they will implement Building Information Modeling (“BIM”) on the project, 
experience and level of training of staff related to BIM, incorporation of team partners that have previous BIM experience, 
and an understanding of collaborative BIM processes, including but not limited to the State of Ohio BIM Protocol available 
at the OFCC website at http://ofcc.ohio.gov. 
 
Interested CM firms are required to submit the Commitment to participate in the EDGE Business Assistance Program 
form in its Statement of Qualifications (Form F110-330) submitted in response to the RFQ, to indicate its intent to contract 
with and use EDGE-certified Business Enterprise(s), as a part of the CM’s team. The Intent to Contract and to Perform 
and / or waiver request letter and Demonstration of Good Faith Effort form(s) with complete documentation must be 

http://ofcc.ohio.gov/
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attached to the CM’s Proposal. Both forms can be accessed via the OFCC website at http://ofcc.ohio.gov. The Intent to 
Contract and to Perform form is again required at the Fee Proposal stage. 
 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ. 

 
G. Submittal Instructions 
 

Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC 
website at http://ofcc.ohio.gov.  
 
Statements of Qualifications are to be submitted electronically by email.  Submittals are to be limited to a maximum of one 
email with the total file size of 25 MB 
 
Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your 
firm’s name. Use the “print” feature of Adobe Acrobat or similar software for creating a PDF rather than using a scanner. If 
possible, please reduce the file size of the PDF. In Adobe Acrobat Professional, go to Advanced, then PDF Optimizer. 
Also, please insert the project number and firm name followed by “SOQ” in the email subject line. 

 
Unless otherwise noted or exempt, all documents submitted to the Contracting Authority in response to this RFQ and 
subsequent RFP are public and will be available for inspection at the conclusion of the selection process. The following 
information shall remain confidential and will not be released: (1) Proposal Form(s), except for cost category subtotals 
which will be transferred to the Best Value Rating Form; (2) Financial Capacity; and (3) Bonding/Insurance. 
 
Proposers are requested to submit the following information in response to this RFQ within Section H of Form F110-330. 
 

1. Summary: Provide a summary, on one page or less, describing why your firm/team is the most qualified for the 
Project. 

2. Bonding/Insurance: Provide evidence of capacity to provide bonding in the amount of the construction budget 
(e.g. a letter from your Surety agent stating that one or more Sureties will issue Bonds in the amount of the 
construction budget if your team is selected) and a copy of the firm's certificate of insurance showing the firm's 
current limits of liability for commercial general liability, employer's liability, business automobile liability, and 
professional liability insurance. 

3. Management Systems: Describe the scheduling and cost control systems the firm would propose to use for the 
Project  

4. Self-Performed Work: Indicate whether the firm intends to self-perform any work on the Project through a 
competitive process and, if so, the nature of the work and capability to self-perform. 

5. Estimating: Demonstrated track record of performance of in-house estimating on projects comparable to the 
Project. 

6. Scheduling: Demonstrated track record of performance of managing projects to the original schedule. 
 
Firms are requested to identify professional registrations, memberships and credentials including but not limited to: 
LEED GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, CPE, DBIA, and any other appropriate design and 
construction industry credentials. Identify that information on the resume page for individual in Block 22, Section E of the 
F110-330 form. 

http://ofcc.ohio.gov/
http://ofcc.ohio.gov/


CM at Risk Selection Rating Form 
State of Ohio Standard Forms and Documents 
 

F170-01-2015-MAY Publish Date: October 1, 2015; Ohio Register # 266 Page 5 of 5 

Project Name Miami Trace New HS  Proposer Firm       

Project Number SFC-160389  City, State, Zip       
 

Selection Criteria Value Score 

1.   Primary Firm Location and Workload (Maximum 10 points) 

a.  Proximity of firm to project site 
Less than 50 miles  5 

 50 miles to 100 miles  2 
More than 100 miles  0 

b.  Amount of contracts awarded by Contracting 
Authority in previous 24 months 

Less than $20,000,000  5 
 $20,000,000 to $50,000,000  2 

More than $50,000,000  0 

2.   Primary Qualifications (Maximum 40 points) 

a.  Project management lead 
Experience / ability of project manager to 
manage scope / budget / schedule / quality 

0 - 10   

b.  Project administration lead 
Experience / ability to effectively administer 
project controls and processes 

0 - 5  

Max = 
30 

 

c.  Technical staff 
Experience / ability of technical staff to 
develop accurate estimates and schedules 

0 - 10  

d.  Construction administration staff 
Experience / ability of field representative to 
identify and solve issues during construction 

0 - 15   

3.   Key Consultant Qualifications (Maximum 10 points) 

a.  Key consultants  
Experience / ability of key consultants to 
perform effectively and collaboratively 

0 - 5  

b.  Proposed EDGE-certified Consultant participation* 
One point for every 2 percent increase in 
Services compensation** over the EDGE 
participation goal 

0 - 5  

4.   Overall Team Qualifications (Maximum 10 points) 

a.  Previous team collaboration 
Less than 3 sample projects 1 

Max = 
3  3 to 6 sample projects 2 

More than 6 sample projects 3 

b.  LEED*** Registered / Certified project experience 
Registered projects 1 Max = 

2  Certified projects 2 

c.  BIM project experience 
Training and knowledge 1 Max = 

3  Direct project experience 3 

d.  Team organization 
Clarity of responsibility / communication 
demonstrated by table of organization 

0 - 2  

5.   Overall Team Experience (Maximum 30 points) 

a.  Previous team performance 
Past performance as indicated by 
evaluations and letters of reference 

0 - 10  

b.  Experience with similar projects / delivery methods 
Less than 3 projects 0 - 3 

 4 to 6 projects 4 - 6 
More than pp projects 7 - 10 

c.  Budget and schedule management  
Performance in completing projects within 
original construction budget and schedule 

0 - 5  

d.  Knowledge of Ohio Capital Improvements process 
Less than 3 projects 0 - 1 

 3 to 4 projects 2 - 3 
More than 4 projects 4 - 5 

 
* Must be comprised of consulting firm(s) and NOT the lead firm 
** Preconstruction Stage Compensation plus Contract Sum minus Subcontracted Work, Self-performed 
Work, and CM’s Contingency 
*** Leadership in Energy & Environmental Design administered by the Green Building Certification Institute 

Subtotal  

 
Notes:  Evaluator: 
 

  

Name  

  

     
  Signature  Date 
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Administration of Project: Local Higher Education 
 

Project Name Hughes Hall 141/161 Renovation  Response Deadline 10/20/2015  2:00 PM  local time 

Project Location Oxford Campus - Hughes Hall  Project Number MUN-100061 

City / County Oxford / Butler  Project Manager Glen Moss 

Owner Miami University  Contracting Authority Local Higher Education 

Delivery Method General Contracting  Prevailing Wages State 

No. of paper copies requested (stapled, not bound) 3  No. of electronic copies requested (PDF) 1 

 
Submit the requested number of Statements of Qualifications (Form F110-330) directly to Elizabeth Davidson at 181 Cole 
Service Building, 101 S. Fisher Drive, Oxford, OH 45056.  See Section H of this RFQ for additional submittal instructions. 
 
Submit all questions regarding this RFQ in writing to Elizabeth Davidson at davidea@miamioh.edu  with the project number 
included in the subject line (no phone calls please). Questions will be answered and posted to the University’s Facilities 
Contracting Office’s website at www.pfd.miamioh.edu/fco and the Opportunities page on the OFCC website at 
http://ofcc.ohio.gov on a regular basis until one week before the response deadline. The name of the party submitting a 
question will not be included on the Q&A document. 
 
 
Project Overview 
 
A. Project Description 
 

The purpose of this project is to renovate two existing steeply sloped lecture style halls (Hughes Hall 141/161). The floor 
will be demolished and a new structural slab that decreases the slope in the lecture hall to 8% will be built. New 
classrooms will be created beneath the slab. Included in the project scope is replacement of all fixed seating, acoustical 
ceiling systems and wall panels, floor coverings, AV systems and other finishes.  New demonstration counters and sinks 
will be added at the teaching wall. MEPF work includes fire proofing, fire suppression, fire alarm, plumbing, HVAC and 
electrical/technology.  

 
Construction must start May 16, 2016 immediately after Graduation Commencement 2016.  Construction must be 
substantially completed by Dec. 2, 2016 with total A/E completion anticipated by February 2017.

 
B. Scope of Services 
 

The selected A/E, as a portion of its required Scope of Services and prior to submitting its proposals, will discuss and 
clarify with the Owner and/or the Contracting Authority, the cost breakdown of the Architect/Engineer Agreement detailed 
cost components to address the Owner’s project requirements. Participate in the Encouraging Growth, Diversity & Equity 
(EDGE) Program as required by statute and the Agreement. 
 
As required by the Agreement, and as properly authorized, provide the following categories of services: Program 
Verification, Schematic Design, Design Development, Construction Document Preparation, Bid and Award Support, 
Conformed Documents, Construction Administration, Post-Construction, and Additional Services of all types. 
 
Refer to the Ohio Facilities Construction Manual for additional information about the type and extent of services required 
for each. A copy of the standard Agreement can be obtained at the OFCC website at http://ofcc.ohio.gov.  
 
During the construction period, provide not less than 8 hours (excluding travel time) on-site construction administration 
services each week, including (1) attendance at progress meetings, (2) a written field report of each site visit, (3) on-site 
representation comprised of the A/E and its consultant staff involved in the primary design of the project, all having 
relevant and appropriate types of construction administration experience. 
 
 A keen understanding of the requirements for contractor work schedules in cooperating with the university staff/student 
environment will be a key factor in performing administration services for this project.  Previous experience in OFCC forms 
and documents work, higher education, an occupied facility with a high concentration of staff and students and lecture 
hall/classroom space experience.  
 
For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (Form 
F110-330), below is a list of relevant scope of work requirements for this RFQ:  

 

mailto:davidea@miamioh.edu
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1. OFCC Forms and Documents   
2. Higher Education  
3. Occupied Staff/Student Environment  
4. Lecture Hall/Classroom Space  
5. Experience with General Contracting (single prime) construction delivery method in an occupied facility.  

 
C. Funding / Estimated Budget 

Total Project Cost $1,230,626.00 State Funding $0 

Construction Cost $862,500.00  Other Funding $862,500.00  

Estimated A/E Fee 6.5% to 7%   
 
NOTE:  The A/E fee percentage for this project includes all professional design services, and consultant services necessary for proper 
completion of the Basic Services for the successful completion of the project, including but not limited to: review and verification of the 
Program of Requirements provided by the Owner, validation of existing site conditions (but not subsurface or hidden conditions), preparation 
of cost estimates and design schedules for the project. Fees may be negotiated and allocated for Additional Services (e.g., creation of a 
Program of Requirements, extensive evaluation or validation of site conditions, extensive pre-design investigations, code-required special 
inspection and testing, Quality Assurance testing during the construction period, and testing due to unforeseen conditions). 
 

D. Services Required (see note below) E. Anticipated Schedule 
 

Primary Architectural  Professional Services Start 11 / 15 

Secondary Structural  Construction Notice to Proceed 4 / 16 

 Fire Suppression/Alarm  Substantial Completion of all Work 12 / 16 

 Plumbing  Professional Services Completed 2 / 17 

 HVAC    

 Electrical/Technology (RCDD certification)  F. EDGE Participation Goal  

          

Others        Percent of initial TOTAL A/E Fee 5.0% 
 
NOTE: The primary A/E shall be (1) a registered architect holding a license and certificate of authorization issued by the Ohio Architects Board 
pursuant to ORC Chapter 4703, (2) a landscape architect holding a license and certificate of authorization issued by the Ohio Landscape 
Architects Board pursuant to ORC Chapter 4703, or (3) a professional engineer or professional surveyor holding a license and certificate of 
authorization issued by the Ohio Engineers and Surveyors Board pursuant to ORC Chapter 4733. 
 
G. Evaluation Criteria for Selection 
 

• Demonstrated ability to meet Owner’s programmed project vision, scope, budget, and schedule on previous 
projects.  

• Previous experience compatible with the proposed project (e.g., type, size). 
• Relevant past work of prospective firm’s proposed consultants. 
• Past performance of prospective firm and its proposed consultants. 
• Qualifications and experience of individuals directly involved with the project. 
• Proposer’s previous experience (numbers of projects, sizes of projects) when working with its proposed 

consultants.  
• Specification writing credentials and experience. 
• Experience and capabilities of creating or using Critical Path Method (CPM) schedules and of using CPM 

schedules as a project management resource. 
• Approach to and success of using partnering and Alternative Dispute Resolution. 
• Proximity of prospective firms to the project site. 
• Proposer’s apparent resources and capacity to meet the needs of this project. 
• The selected A/E and all its consultants must have the capability to use the Internet within their normal business 

location(s) during normal business hours. 
 
Interested A/E firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program 
form in its Statement of Qualifications (Form F110-330) submitted in response to the RFQ, to indicate its intent to contract 
with and use EDGE-certified Business Enterprise(s), as a part of the A/E’s team. The Intent to Contract and to Perform 
and / or waiver request letter and Demonstration of Good Faith Effort form(s) with complete documentation must be 
attached to the A/E’s Technical Proposal. Both forms can be accessed via the OFCC website at http://ofcc.ohio.gov. The 
Intent to Contract and to Perform form is again required at the Fee Proposal stage. 
 

http://ofcc.ohio.gov/
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For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ. 

 
H. Submittal Instructions 
 

Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC 
website at http://ofcc.ohio.gov.  
 
Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your 
firm’s name. Use the “print” feature of Adobe Acrobat or similar software for creating a PDF rather than using a scanner. If 
possible, please reduce the file size of the PDF. In Acrobat, go to Advanced, then PDF Optimizer. Also, please label the 
CD or DVD and the sleeve with the project number and firm name if applicable. 
 
Paper copies of the Statement of Qualifications, if requested, should be stapled only. Do not use special bindings or 
coverings of any type. Cover letters and transmittals are not necessary. 
 
Facsimile copies of the Statement of Qualifications will not be accepted. 
 
Firms are requested to identify professional registrations, memberships and credentials including: LEED GA, LEED AP, 
LEED AP+, CCCA, CCM, CCS, CDT, CPE, DBIA, and any other appropriate design and construction industry credentials. 
Identify that information on the resume page for individual in Block 22, Section E of the F110-330 form. 
 
 

 
 
 
 

http://ofcc.ohio.gov/
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Project Name Hughes Hall 141/161 Renovation  Proposer Firm  

Project Number MUN-100061  City, State, Zip  
 

Selection Criteria Value Score 

1.   Primary Firm Location, Workload and Size (Maximum 10 points) 

a.  Proximity of firm to project site 
Less than 50 miles  5 

 50 miles to 100 miles  2 
More than 100 miles  0 

b.  Amount of fees awarded by Contracting Authority in 
previous 24 months 

Less than $100,000  2 
 $100,000 to $500,000  1 

More than $500,000  0 

c.  Number of licensed professionals 
Less than 4 professionals 1 

Max 
= 3  4 to 10 professionals 2 

More than 10 professionals 3 

2.   Primary Firm Qualifications (Maximum 30 points) 

a.  Project management lead 
Experience / ability of project manager to 
manage scope / budget / schedule / quality 

0 - 10   

b.  Project design lead 
Experience / creativity of project designer to 
achieve owner’s vision and requirements 

0 - 5 

Max 
= 20 

 

c.  Technical staff 
Experience / ability of technical staff to create 
fully coordinated construction documents 

0 - 5  

d.  Construction administration staff 
Experience / ability of field representative to 
identify and solve issues during construction 

0 - 10  

3.   Key Consultant Qualifications (Maximum 20 points) 

a.  Key discipline leads 
Experience / ability of key consultants to 
perform effectively and collaboratively 

0 - 15  

b.  Proposed EDGE-certified Consultant participation* 
One point for every 2 percent increase in 
professional services over the EDGE 
participation goal 

0 - 5  

4.   Overall Team Qualifications (Maximum 10 points) 

a.  Previous team collaboration 
Less than 2 sample projects 1 

Max 
= 3  2 to 6 sample projects 2 

More than 6 sample projects 3 

b.  LEED** Registered / Certified project experience 
Registered projects 1 Max 

= 2  Certified projects 2 

c.  BIM project experience 
Training and knowledge 1 Max 

= 3  Direct project experience 3 

d.  Team organization  
Clarity of responsibility / communication 
demonstrated by table of organization 

0 - 2  

5.   Overall Team Experience (Maximum 30 points) 

a.  Previous team performance 
Past performance as indicated by 
evaluations and letters of reference 

0 - 10  

b.  Experience with similar projects / delivery methods 
Less than 2 projects 0 - 3 

 2 to 6 projects 4 - 6 
More than 6 projects 7 - 10 

c.  Budget and schedule management  
Performance in completing projects within 
original construction budget and schedule 

0 - 5  

d.  Knowledge of Ohio Capital Improvements process 
Less than 2 projects 0 - 1 

 2 to 6 projects 2 - 3 
More than 6 projects 4 - 5 

 
* Must be comprised of professional design services consulting firm(s) and NOT the lead firm 
** Leadership in Energy & Environmental Design administered by the Green Building Certification Institute Subtotal  

 
Notes:  Evaluator: 
 

  Name  

     
  Signature  Date 
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Administration of Project: Local Higher Education 
 

Project Name Perry Stadium Phase II Renovations  Response Deadline 10/23/15  2:00 pm  local time 

Project Location Bowling Green State University  Project Number BGU-156153 

City / County Bowling Green / Wood  Project Manager Brian Swope 

Owner Bowling Green State University  Contracting Authority Local Higher Education 

Delivery Method N/A  Prevailing Wages State 

No. of paper copies requested (stapled, not bound) 3  No. of electronic copies requested on CD (PDF) 1 
 
Submit the requested number of Statements of Qualifications (Form F110-330) directly to Beth Nagel at BGSU Purchasing 
Office, 1851 N Research Drive, Bowling Green, Ohio  43403. See Section H of this RFQ for additional submittal instructions. 
 
Submit all questions regarding this RFQ in writing to Beth Nagel at bnagel@bgsu.edu with the project number included in the 
subject line (no phone calls please). Questions will be answered and posted to the Opportunities page on the OFCC website 
at http://ofcc.ohio.gov on a regular basis until one week before the response deadline. The name of the party submitting a 
question will not be included on the Q&A document. 
 
 
Project Overview 
 
A. Project Description 
 
Bowling Green State University (the “Owner”) is requesting interested firms to submit qualifications to prepare concept 
documents and imagery for Perry Stadium Phase II Renovations.   
 
Bowling Green State University Department of Athletics is interested in enhancing the functionality and overall fan experience 
for Perry Stadium. Project will require donor funds and to facilitate this effort concept drawings and images for a revitalized 
stadium are necessary. A detailed scope of project is articulated under “Scope of Services” portion of this Request for 
Qualifications.   
 
A Facilities Condition Report for the stadium was completed in 2009. A copy of this report is included herewith. 
 
The stadium is currently embarking upon the Phase I Renovations that include (a) structural repairs, (b) waterproofing seat 
deck, (c) roof repairs and/or replacements, (d) visitor locker room expansion and remodel, and (e) cosmetic repairs to west 
press box and club seating. Drawings of this project are included herewith. 
 
B. Scope of Services 

 
The selected Architect/Engineer (A/E), as a portion of its required Scope of Services and prior to submitting its proposals, will 
discuss and clarify with the Owner, the cost breakdown of the Architect/Engineer Agreement detailed cost components to 
address the Owner’s project requirements.  Participation in the Encouraging Growth, Diversity & Equity (EDGE) Program as 
required by statute and the Agreement is expected. 
 
As required by the Agreement, and as properly authorized, provide for participation in the following categories: Organizational 
Meeting, and Program Verification Stage.  Additional Services will be discussed as necessary during the negotiation phase.  
Reimbursable Expenses will be approved per the Agreement.   
 
Refer to the OFC Manual and/or the Ohio School Design Manual for additional information about the type and extent of 
services required for each. A copy of the standard Agreement can be obtained at the OFCC website at http://ofcc.ohio.gov.  
Note that all respondents to this RFQ will be responsible for, and held to, the terms of the standard Agreement and Exhibits as 
completed by the Owner.  Any clarification or requested modifications to the same should be identified in the Respondent’s 
response to this RFQ.  No modifications to the requirements in the Agreement or Exhibits will be accepted at time of 
negotiation or technical proposal. 
 
The current intent for the Phase II Renovations are: (a) improving tailgate/entry experience, (b) improving fan experience 
within stadium (e.g. concession areas, restrooms, bowl seating, viewing opportunities, social spaces, and retail environments), 
(c) expansion/renovation of suites, club seats and press box, (d) office and indoor seating improvements, (e) elevator and 
service upgrades, (f) creating multi-purpose spaces sized to host functions and retreats, (g) technology platform upgrades, and 
(h) exterior façade improvements.    
 

http://ofcc.ohio.gov/
http://ofcc.ohio.gov/
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Concept package deliverables include (a) design concepts, (b) images of upgraded stadium, and (c) order of magnitude 
estimates. Two concept packages reflecting a $15 million program and $30 million program need developed. Draft imagery for 
both options are due to BGSU on, or before, November 20, 2015. Drafts of remaining deliverables are due by December 30, 
2015. 
 
Estimated fee range for the scope of services described is $50,000.00 to $70,000.00 
 
Bowling Green State University reserves the right to expand this contract to full Architect/Engineer services for entire project 
should it be determined to be in the University’s best interest. Fee increases for expanded services shall be negotiated at that 
time. 
 
The scope of services should also define the types of basic and additional professional design and administration services 
necessary for the project (e.g. LEED credentials and experience, previous experience with local jurisdiction or similar sites, 
previous experience working with the State of Ohio, Building Information Modeling (“BIM”) experience and training, specific 
BIM and Owner-defined requirements, level of development to be achieved within BIM models, BIM deliverables, and Owner’s 
intended use of BIM models after construction). This information will be used by each applicant to populate the Relevant 
Project Experience Matrix in Section F of Form F110-330. 
 
For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (Form 
F110-330), below is a list of relevant scope of work requirements for this RFQ:  

 
1) Experience with multiple stadium renovation projects costing more than $15 million  
2) Experience improving Intercollegiate arenas or stadia 
3) Assigned team must have direct experience on athletic facility projects costing more than $15 million. 
4) Demonstrated knowledge of current trends in enhancing fan experience 
5) Experience offering innovative architectural solutions to accomplish project scope within available dollars 
6) Experience developing compelling design concepts used in fund raising efforts 

 
C. Funding / Estimated Budget 

Total Project Cost $15,000,000 - 30,000,000 State Funding $N/A 

Construction Cost $9,750,000 - 19,500,000  Other Funding $15,000,000 - 30,000,000  

Estimated A/E Fee      % to      %   
 
NOTE:  The A/E fee percentage for this project includes all professional design services, and consultant services necessary for proper 
completion of the Basic Services for the successful completion of the project, including but not limited to: review and verification of the 
Program of Requirements provided by the Owner, validation of existing site conditions (but not subsurface or hidden conditions), preparation 
of cost estimates and design schedules for the project. Fees may be negotiated and allocated for Additional Services (e.g., creation of a 
Program of Requirements, extensive evaluation or validation of site conditions, extensive pre-design investigations, code-required special 
inspection and testing, Quality Assurance testing during the construction period, and testing due to unforeseen conditions). 
 

D. Services Required (see note below) E. Anticipated Schedule 
 

Primary Architecture & Interior Design  Professional Services Start (mm/yy) 11 / 15 

Secondary Structural Engineering  Construction Stage Start (mm/yy)       /       

 MEPT Engineering  Construction Stage Completed (mm/yy)       /       

 Civil and Landscape  Professional Services Completed (mm/yy) 12 / 15 

          

        F. EDGE Participation Goal  

          

Others        Percent of initial TOTAL A/E Fee  5.0% 
 
NOTE: The primary A/E shall be (1) a registered architect holding a license and certificate of authorization issued by the Ohio Architects Board 
pursuant to ORC Chapter 4703, (2) a landscape architect holding a license and certificate of authorization issued by the Ohio Landscape 
Architects Board pursuant to ORC Chapter 4703, or (3) a professional engineer or professional surveyor holding a license and certificate of 
authorization issued by the Ohio Engineers and Surveyors Board pursuant to ORC Chapter 4733. 
 
G. Evaluation Criteria for Selection 
 

• Demonstrated ability to meet Owner’s programmed project vision, scope, budget, and schedule on previous 
projects.  
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• Previous experience compatible with the proposed project (e.g., type, size). 
• Relevant past work of prospective firm’s proposed consultants. 
• Past performance of prospective firm and its proposed consultants. 
• Qualifications and experience of individuals directly involved with the project. 
• Proposer’s previous experience (numbers of projects, sizes of projects) when working with its proposed 

consultants.  
• Proximity of prospective firms to the project site. 

 
Interested A/E firms are required to address how they will implement Building Information Modeling (“BIM”) on the project, 
experience and level of training of staff related to BIM, incorporation of team partners that have previous BIM experience, 
and an understanding of collaborative BIM processes, including but not limited to the State of Ohio BIM Protocol available 
at the OFCC website at http://ofcc.ohio.gov.  
 
Interested A/E firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program 
form in its Statement of Qualifications (Form F110-330) submitted in response to the RFQ, to indicate its intent to contract 
with and use EDGE-certified Business Enterprise(s), as a part of the A/E’s team. The Intent to Contract and to Perform 
and / or waiver request letter and Demonstration of Good Faith Effort form(s) with complete documentation must be 
attached to the A/E’s Technical Proposal. Both forms can be accessed via the OFCC website at http://ofcc.ohio.gov. The 
Intent to Contract and to Perform form is again required at the Fee Proposal stage. 
 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ. 

 
H. RFQ Evaluation Schedule 
 

Activity Date 
RFQ Responses Due: October 23, 2015 
Short-Listed Firms Notified October 27, 2015 
Interview Date November 02, 2015 
Preferred Firm Selection November 02, 2015 
Contract Award November 04, 2015 

 
 
I. Submittal Instructions 

 
Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC 
website at http://ofcc.ohio.gov.  
 
Proposers shall also organize the RFQ response in such a manner that clearly documents team proficiency for each item 
stipulated as Selection Criteria on the CM at Risk Selection Rating Form. As an example the RFQ response can be 
indexed or tab denoting each of the sixteen (16) selection criteria. 
 
(3)Paper copies of the Statement of Qualifications, submittals should be stapled. Do not use special bindings or coverings 
of any type. Cover letters and transmittals are not necessary. 
 
Electronic submittals (Flash Drive preferred) should be combined into one PDF file named with the project number listed 
on the RFQ and your firm’s name. Use the “print” feature of Adobe Acrobat Professional or similar software for creating a 
PDF rather than using a scanner. If possible, please reduce the file size of the PDF. In Adobe Acrobat Professional, go to 
Advanced, then PDF Optimizer. Also, please label the CD and the CD cover with the project number and firm name.  
 
Facsimile or e-mailed copies of the Statement of Qualifications will not be accepted. 
 
Submit all questions regarding this RFQ in writing to Beth Nagel at bnagel@bgsu.edu with the project number included in 
the subject line (no phone calls please). Questions will be answered and posted to the BGSU Purchasing Department 
website at http://www.bgsu.edu/offices/purchasing/page85370.html and/or OAKS Capital Improvements (OAKS CI) 
website at http://ci.oaks.ohio.gov on a regular basis until two days before the response deadline. The name of the party 
submitting a question will not be included on the Q&A document.
 
Firms are requested to identify professional registrations, memberships and credentials including but not limited to: LEED 
GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, DBIA, CPE, and any other appropriate design and construction 
industry credentials. Identify that information on the resume page for individual in Block 22, Section E of the F110-330 
form. 
 
 

http://ofcc.ohio.gov/
http://ofcc.ohio.gov/
mailto:bnagel@bgsu.edu
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Project Name Perry Stadium Phase II Renovations  Proposer Firm  

Project Number BGU-156153  City, State, Zip  
 

Selection Criteria Value Score 

1.   Primary Firm Location, Workload and Size (Maximum 10 points) 

a.  Proximity of firm to project site 
Less than 125 miles  5 

 125 miles to 200 miles  2 
More than 200 miles  0 

b.  Amount of fees awarded by Contracting Authority in 
previous 24 months 

Less than $1,000,000  2 
 $1,000,000 to $2,000,000  1 

More than $2,000,000  0 

c.  Number of licensed professionals 
Less than 10 professionals 1 

Max 
= 3  10 to 20 professionals 2 

More 20 than professionals 3 

2.   Primary Firm Qualifications (Maximum 30 points) 

a.  Project management lead 
Experience / ability of project manager to 
manage scope / budget / schedule / quality 

0 - 10   

b.  Project design lead 
Experience / creativity of project designer to 
achieve owner’s vision and requirements 

0 - 20 

Max 
= 20 

 

c.  Technical staff 
Experience / ability of technical staff to create 
fully coordinated construction documents 

0 - 0  

d.  Construction administration staff 
Experience / ability of field representative to 
identify and solve issues during construction 

0 - 0  

3.   Key Consultant Qualifications (Maximum 20 points) 

a.  Key discipline leads 
Experience / ability of key consultants to 
perform effectively and collaboratively 

0 - 15  

b.  Proposed EDGE-certified Consultant participation* 
One additional point for every 2 percent 
increase in professional services over the 
advertised EDGE participation goal 

0 - 5  

4.   Overall Team Qualifications (Maximum 10 points) 

a.  Previous team collaboration 
Less than 2 sample projects 1 

Max 
= 3  2 to 4 sample projects 2 

More than 4 sample projects 3 

b.  LEED** Registered / Certified project experience 
Registered projects 1 Max 

= 2  Certified projects 2 

c.  BIM project experience 
Training and knowledge 1 Max 

= 3  Direct project experience 3 

d.  Team organization  
Clarity of responsibility / communication 
demonstrated by table of organization 

0 - 2  

5.   Overall Team Experience (Maximum 30 points) 

a.  Previous team performance 
Past performance as indicated by 
evaluations and letters of reference 

0 - 10  

b.  Experience with similar projects / delivery methods 
Less than 2 projects 0 - 3 

 2 to 4 projects 4 - 6 
More than 4 projects 7 - 10 

c.  Budget and schedule management  
Performance in completing projects within 
original construction budget and schedule 

0 - 5  

d.  Knowledge of Ohio Capital Improvements process 
Less than 3 projects 0 - 1 

 3 to 6 projects 2 - 3 
More than 6 projects 4 - 5 

 
* Must be comprised of professional design services consulting firm(s) and NOT the primary firm 
** Leadership in Energy & Environmental Design administered by the Green Building Certification Institute 

Subtotal  
 
Notes:  Evaluator: 
 

  Name  

     
  Signature  Date 
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Request for Qualifications (Architect / Engineer) 
State of Ohio Standard Forms and Documents 

F110-02-2015-MAY Publish Date: October 14, 2015; Ohio Register # 266 Page 1 of 3 

Administration of Project: Local Higher Education 

Project Name 
General Qualifications for Prequalification 
List of Professional Services - 330, Part II  Response Deadline 11/13/2015 2:00 p.m.  local time 

Project Location Columbus and Branch Campuses Project Number Varies 

City / County Varies / Varies Project Manager Varies 

Owner The Ohio State University Contracting Authority Local Higher Education 

Delivery Method N/A Prevailing Wages State 

No. of paper copies requested (stapled, not bound) 0 No. of electronic copies requested (PDF) 1 

Submit the requested number of Statements of Qualifications (Form F110-330) directly to PreQual@osu.edu. See Section H of 
this RFQ for additional submittal instructions. 

Submit all questions regarding this RFQ in writing to Leeanne Chandler at PreQual@osu.edu (no phone calls please). 
Questions will be answered and posted to the Opportunities page on the OFCC website at http://ofcc.ohio.gov on a regular 
basis until one week before the response deadline. The name of the party submitting a question will not be included on the 
Q&A document. 

Project Overview 

A. Project Description 

The purpose of this request is to solicit firms that are interested in professional service contracts for new construction and 
renovation projects that commence in calendar year 2016. Professional service firms who were pre-qualified for 
calendar year 2015 must re-apply to this RFQ to maintain their pre-qualification status. The Ohio State University is 
required to place qualified firms on the Architectural, Engineering and Special Consultant list of pre-qualified professional 
service firms to provide services for projects that are not advertised through the Ohio Register. 

Firms will be evaluated for qualification for specific project types and disciplines and will be placed on one or more of the 
“List of Professionals” by project type and/or discipline. Interested firms must submit only Form #F110-330 part II. 
Provide an email copy only. There is no guarantee that any firm on The Ohio State University “List of Professionals” will 
be awarded a professional service contract as the result of the firm being on the list. If a firm has branch offices, complete 
for each specific branch office seeking work. Limit one page per office. 

The Ohio State University initiates projects based on the needs of the University and project requirements. Contracts for 
projects will be awarded by using the Qualifications Based Selection (QBS) process to select a qualified firm from its 
“List of Professionals”. OSU will short list candidates from the “List of Professionals” and request short listed candidates to 
submit Statement of Qualifications Form #F110-330 parts I and II to specific projects to demonstrate their experience 
and expertise regarding a proposed team, EDGE participation, consultants, approach to the project, and other factors 
described in the RFQ. 

Firms responding to this request must identify office locations(s) and discipline(s) of professional services that they seek 
to be included in “List of Professionals” for contracts awarded through the QBS process. The disciplines (function codes) 
requiring professional services to be considered by The Ohio State University include: 

01 – Acoustical Engineer/Consultant 42 – Mechanical Engineer 
06 – Architect 47 – Planner: Urban/Regional 
12 – Civil Engineer 55 – Soils Engineer 
18 – Cost Engineer/Estimator 57 – Structural Engineer 
21 – Electrical Engineer 60 – Transportation Engineer 
25 – Fire Protection Engineer OSU-63 – Curtain Wall Consultant 
26 – Forensic Engineer OSU-64 – Laboratory Planning & Design 
27 – Foundation/Geotechnical Engineer OSU-65 – Hazardous Materials Consultant 
31 – Health Facility Planner OSU-66 – Lighting Design Consultant 
37 – Interior Designer OSU-67 – Historic Preservation Consultant 
38 – Land Surveyor OSU-68 – Graphic Designer 
39 – Landscape Architect OSU-69 – Communications System Engineer 

OSU-70 – Commissioning Agent 

mailto:PreQual@osu.edu
mailto:PreQual@osu.edu
http://ofcc.ohio.gov/


Request for Qualifications (Architect / Engineer) 
State of Ohio Standard Forms and Documents 

F110-02-2015-MAY Page 2 of 3 

B. Scope of Services 

Only firms seeking prequalification for architectural services (function code 06 – Architect) must also indicate the building 
type (profile code) that they seek to be included in the “List of Professionals” for contracts awarded through the QBS 
process. All other firms need not indicate profile codes. The experience categories (profile codes) requiring professional 
services to be considered by The Ohio State University include: 

A11 – Auditoriums and Theaters H09 – Hospital and Medical Facilities 
C05 – Child Care/Development Facilities L01 – Laboratories; Medical Research Facilities 
C13 – Computer Facilities; Computer Service L04 – Libraries; Museums; Galleries 
D07 – Dining Halls; Clubs; Restaurants R04 – Recreation Facilities 
E02 – Educational Facilities; Classrooms R08 – Research Facilities 
E05 – Elevators; Escalators; People-Movers R12 – Roofing 
F02 – Field Houses; Gyms; Stadiums OSU-20 Student Housing 
G01 – Garages; Vehicles Maintenance Facilities; 

Parking Decks 

The Ohio State University will determine qualification of firms responding to this announcement pursuant to Ohio Revised 
Code Section 153.69. Those firms considered for a specific project will be requested to identify additional qualifications 
and availability of personnel, specific consultants, if any, and project approach for final ranking, and selection.  

Project Specific Submittal(s): As The Ohio State University determines the need for design services, it will issue a 
Request for Qualifications to a minimum of three firms from the pre-qualified list(s) indicating the anticipated scope of 
services, project schedule, budget, location, evaluation criteria for selection and other appropriate information. 

Firms will be ranked based on the evaluation criteria for the specific project. This evaluation will be based on their 
response to the RFQ and conversations to clarify their qualifications. 

Firms are requested to identify professional registrations, memberships and credentials including: LEED GA, LEED AP, 
LEED AP+, CCCA, CCM, CCS, CDT, CPE, DBIA, and any other appropriate design and construction industry credentials. 
Identify that information on the resume page for individual in Block 22, Section E of the F110-330 form. 

Firms will be required to submit the Commitment to Participate in the EDGE Business Assistance Program form in its 
Statement of Qualifications (Form F110-330) Section H. Additional Information submitted in response to the RFQ, to 
indicate its intent to contract with and use EDGE-certified Business Enterprise(s), as a part of the A/E’s team. The Intent 
to Contract and to Perform and / or waiver request letter and Demonstration of Good Faith Effort form(s) with complete 
documentation must be attached to the A/E’s Technical Proposal. Both forms can be accessed via the OFCC website at 
http://ofcc.ohio.gov.  

The selected A/E, as a portion of its required Scope of Services and prior to submitting its proposals, will discuss and 
clarify with the Owner/Contracting Authority, the cost breakdown of the Architect/Engineer Agreement detailed cost 
components to address the Owner’s project requirements. Participate in the Encouraging Growth, Diversity & Equity 
(EDGE) Program as required by statute and the Agreement. Required Professional Liability Insurance will be per Exhibit A 
– A/E Terms and Conditions Article 7.2.6.

The Professional Services vary depending upon specific needs of the project. The firm may be required to provide the 
following categories of services: Program Verification, Schematic Design, Design Development, Construction Document 
Preparation, Bid and Award Support, Conformed Documents, Construction Administration, Post-Construction, and 
Additional Services of all types. 

Refer to the OFC Manual for additional information about the type and extent of services required for each. A copy of the 
standard Agreement can be obtained at the OFCC website at http://ofcc.ohio.gov.  

The selected A/E will be required to sign the standard agreement. No modifications to the requirements in the agreement 
will be accepted. 

During the construction period, the selected firm shall provide on-site construction administration services each week, 
including (1) attendance at progress meetings, (2) a written field report of each site visit, (3) on-site representation 
comprised of the A/E and its consultant staff involved in the primary design of the project, all having relevant and 
appropriate types of construction administration experience. 

Publish Date: October 14, 2015; Ohio Register # 266 

http://ofcc.ohio.gov/
http://ofcc.ohio.gov/


Architect / Engineer Selection Rating Form 
State of Ohio Standard Forms and Documents 

F110-02-2015-MAY Page 3 of 3 

C. Evaluation Criteria for Selection 

Response to this Request For Qualifications (RFQ): Firms must submit a fully completed Part II SOQ on Form #F110- 
330. Cover sheets or introductory letters are neither necessary nor desired. Clearly indicate the applicant’s area of 
discipline or core business and, for architectural services, the building types described in Item A of this RFQ that is 
intended for the University’s evaluation of the SOQ. Applications are requested to identify professional registrations and 
certifications to include: Professional Registration(s), LEED-AP, CCCA, CCM, CCS, CDT and any appropriate 
certifications. Include your State of Ohio professional registration/certification number (2) on Section 2a. Also, clearly state 
in Section 5b whether your firm is EDGE and/or MBE certified. 

The Ohio State University will approve the firms that will be included on the pre-qualified “List of Professionals” by 
Project Type and Discipline based on experience, expertise, capacity and resources to meet the anticipated needs for 
the area(s) of special expertise that the firm indicates in its Statement of Qualifications. Firms illustrating experience and 
qualifications in specific disciplines will be further ranked for specific projects as the University determines the need for 
services. 

• Demonstrated ability to meet Owner’s programmed project vision, scope, budget, and schedule on previous
projects.

• Previous experience compatible with the proposed project (e.g., type, size).
• Relevant past work of prospective firm’s proposed consultants.
• Past performance of prospective firm and its proposed consultants.
• Qualifications and experience of individuals directly involved with the project.
• Proposer’s previous experience (numbers of projects, sizes of projects) when working with its proposed

consultants.
• Design quality and demonstrated ability of prospective firm and its proposed consultants to provide design

services which represent the University’s Design Guidelines for Buildings and Landscape
fod.osu.edu/masterplans/buildings-landscape.pdf 

• Experience and capabilities of creating or using Critical Path Method (CPM) schedules and of using CPM
schedules as a project management resource.

• Approach to and success of using partnering and Alternative Dispute Resolution.
• Proposer’s apparent resources and capacity to meet the needs of this project.

D. Submittal Instructions 

Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC 
website at http://ofcc.ohio.gov.  

Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your 
firm’s name. Use the “print” feature of Adobe Acrobat or similar software for creating a PDF rather than using a scanner. If 
possible, please reduce the file size of the PDF. In Acrobat, go to Advanced, then PDF Optimizer. Also, please label the 
CD or DVD and the sleeve with the title General Qualifications for Prequalification 2016 – List of Professional Services – 
330, Part II.

Publish Date: October 14, 2015; Ohio Register # 266 
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Administration of Project: Local Higher Education 
 

Project Name 
Agriculture Education and Water Quality 
Center  Response Deadline 11/09/15  2:00 pm  local time 

Project Location Lake Campus  Project Number WSU-160027 

City / County Celina / Mercer  Project Manager Bradley C. Bubp 

Owner Wright State University  Contracting Authority Local Higher Education 

Delivery Method General Contracting  Prevailing Wages State 

No. of paper copies requested (stapled, not bound) 3  No. of electronic copies requested (PDF) 1 
 
Submit the requested number of Statements of Qualifications (Form F110-330) directly to Bradley C. Bubp, AIA at Wright 
State University Planning and Architecture, 2455 Presidential Drive, Suite 11M, Dayton, Ohio 45435.  See Section H of this 
RFQ for additional submittal instructions. 
 
Submit all questions regarding this RFQ in writing to Bradley C. Bubp, AIA at brad.bubp@wright.edu with the project number 
included in the subject line (no phone calls please). Questions will be answered and posted to the Opportunities page on the 
OFCC website at http://ofcc.ohio.gov on a regular basis until one week before the response deadline. The name of the party 
submitting a question will not be included on the Q&A document. 
 
 
Project Overview 
 
A. Project Description 
 

Wright State University Lake Campus wishes to plan, design, and construct an Agriculture Education and Water Quality 
Center.  This facility will house laboratories, classrooms, and faculty offices dedicated to this purpose along with the 
necessary ancillary spaces such as restrooms, corridors, etc.  The proposed location for this facility will be south of the 
existing campus buildings adjacent to the shore of Grand Lake Saint Marys on property recently acquired by the university 
directly beside the current Lake Campus property.  Site development of student walks and connections to new and 
existing parking and delivery areas and the development of a small marina as a boating connection to the lake will be 
included as well.  A Program of Requirements (“POR”) will be prepared by the Architect/Engineer (“A/E”) as the beginning 
portion of this project.

 
B. Scope of Services 

 
Upon award of the Agreement, commence by developing the Program of Requirements.  
 
The selected A/E, as a portion of its required Scope of Services and prior to submitting its proposals, will discuss and 
clarify with the Owner and/or the Contracting Authority, the cost breakdown of the Architect/Engineer Agreement detailed 
cost components to address the Owner’s project requirements. Participate in the Encouraging Growth, Diversity & Equity 
(EDGE) Program as required by statute and the Agreement. 
 
As required by the Agreement, and as properly authorized, provide the following categories of services: Program 
Verification, Schematic Design, Design Development, Construction Document Preparation, Bid and Award Support, 
Conformed Documents, Construction Administration, Post-Construction, and Additional Services of all types. 
 
Refer to the Ohio Facilities Construction Manual for additional information about the type and extent of services required 
for each. A copy of the standard Agreement can be obtained at the OFCC website at http://ofcc.ohio.gov.  
 
During the construction period, provide not less than 8 hours (excluding travel time) on-site construction administration 
services each week, including (1) attendance at progress meetings, (2) a written field report of each site visit, (3) on-site 
representation comprised of the A/E and its consultant staff involved in the primary design of the project, all having 
relevant and appropriate types of construction administration experience. 
 
 
 
 
 
 
 

http://ofcc.ohio.gov/
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For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (Form 
F110-330), below is a list of relevant scope of work requirements for this RFQ:  

 
1. Laboratory Design 
2. Classroom Design 
3. Office Design 
4. Interior Design 
5. Structural Design 
6. PME Design 
7. Site/Civil Design 
8. Landscape Design 
9. Previous experience working with Higher Education in State of Ohio 
10. Previous experience working with AE’s consultants 

 
C. Funding / Estimated Budget 

Total Project Cost $3,000,000 State Funding $1,500,000 

Construction Cost $2,250,000  Other Funding $1,500,000  

Estimated A/E Fee 8.0% to 10.0%   
 
NOTE:  The A/E fee percentage for this project includes all professional design services, and consultant services necessary for proper 
completion of the Basic Services for the successful completion of the project, including but not limited to: review and verification of the 
Program of Requirements provided by the Owner, validation of existing site conditions (but not subsurface or hidden conditions), preparation 
of cost estimates and design schedules for the project. Fees may be negotiated and allocated for Additional Services (e.g., creation of a 
Program of Requirements, extensive evaluation or validation of site conditions, extensive pre-design investigations, code-required special 
inspection and testing, Quality Assurance testing during the construction period, and testing due to unforeseen conditions). 
 

D. Services Required (see note below) E. Anticipated Schedule 
 

Primary Architectural Design  Professional Services Start       /  

Secondary PME Engineering  Construction Notice to Proceed       /  

 Structural Engineering  Substantial Completion of all Work       /  

 Site/Civil Engineering  Professional Services Completed       /  

 Interior Design    

 Landscape Design  F. EDGE Participation Goal  

          

Others        Percent of initial TOTAL A/E Fee 5.0% 
 
NOTE: The primary A/E shall be (1) a registered architect holding a license and certificate of authorization issued by the Ohio Architects Board 
pursuant to ORC Chapter 4703, (2) a landscape architect holding a license and certificate of authorization issued by the Ohio Landscape 
Architects Board pursuant to ORC Chapter 4703, or (3) a professional engineer or professional surveyor holding a license and certificate of 
authorization issued by the Ohio Engineers and Surveyors Board pursuant to ORC Chapter 4733. 
 
G. Evaluation Criteria for Selection 
 
 

• Demonstrated ability to meet Owner’s programmed project vision, scope, budget, and schedule on previous 
projects.  

• Previous experience compatible with the proposed project (e.g., type, size). 
• Relevant past work of prospective firm’s proposed consultants. 
• Past performance of prospective firm and its proposed consultants. 
• Qualifications and experience of individuals directly involved with the project. 
• Proposer’s previous experience (numbers of projects, sizes of projects) when working with its proposed 

consultants.  
• Specification writing credentials and experience. 
• Experience and capabilities of creating or using Critical Path Method (CPM) schedules and of using CPM 

schedules as a project management resource. 
• Approach to and success of using partnering and Alternative Dispute Resolution. 
• Proximity of prospective firms to the project site. 
• Proposer’s apparent resources and capacity to meet the needs of this project. 
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• The selected A/E and all its consultants must have the capability to use the Internet within their normal business 
location(s) during normal business hours. 

 
Interested A/E firms are required to address how they will implement Building Information Modeling (“BIM”) on the project, 
experience and level of training of staff related to BIM, incorporation of team partners that have previous BIM experience, 
and an understanding of collaborative BIM processes, including but not limited to the State of Ohio BIM Protocol available 
at the OFCC website at http://ofcc.ohio.gov.  

 
Interested A/E firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program 
form in its Statement of Qualifications (Form F110-330) submitted in response to the RFQ, to indicate its intent to contract 
with and use EDGE-certified Business Enterprise(s), as a part of the A/E’s team. The Intent to Contract and to Perform 
and / or waiver request letter and Demonstration of Good Faith Effort form(s) with complete documentation must be 
attached to the A/E’s Technical Proposal. Both forms can be accessed via the OFCC website at http://ofcc.ohio.gov. The 
Intent to Contract and to Perform form is again required at the Fee Proposal stage. 
 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ. 

 
H. Submittal Instructions 
 

Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC 
website at http://ofcc.ohio.gov.  
 
Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your 
firm’s name. Use the “print” feature of Adobe Acrobat or similar software for creating a PDF rather than using a scanner. If 
possible, please reduce the file size of the PDF. In Acrobat, go to Advanced, then PDF Optimizer. Also, please label the 
CD or DVD and the sleeve with the project number and firm name if applicable. 
 
Paper copies of the Statement of Qualifications, if requested, should be stapled only. Do not use special bindings or 
coverings of any type. Cover letters and transmittals are not necessary. 
 
Facsimile copies of the Statement of Qualifications will not be accepted. 
 
Firms are requested to identify professional registrations, memberships and credentials including: LEED GA, LEED AP, 
LEED AP+, CCCA, CCM, CCS, CDT, CPE, DBIA, and any other appropriate design and construction industry credentials. 
Identify that information on the resume page for individual in Block 22, Section E of the F110-330 form. 
 

http://ofcc.ohio.gov/
http://ofcc.ohio.gov/
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Project Name Agriculture Education and Water Quality Center  Proposer Firm  

Project Number WSU-160027  City, State, Zip  
 

Selection Criteria Value Score 

1.   Primary Firm Location, Workload and Size (Maximum 10 points) 

a.  Proximity of firm to project site 
Less than 100 miles  5 

 100 miles to 200 miles  2 
More than 200 miles  0 

b.  Amount of fees awarded by Contracting Authority in 
previous 24 months 

Less than $100,000  2 
 $100,000 to $500,000  1 

More than $500,000  0 

c.  Number of licensed professionals 
Less than 5 professionals 3 

Max 
= 3  5 to 10 professionals 2 

More than 10 professionals 1 

2.   Primary Firm Qualifications (Maximum 30 points) 

a.  Project management lead 
Experience / ability of project manager to 
manage scope / budget / schedule / quality 

0 - 10   

b.  Project design lead 
Experience / creativity of project designer to 
achieve owner’s vision and requirements 

0 - 5 

Max 
= 20 

 

c.  Technical staff 
Experience / ability of technical staff to create 
fully coordinated construction documents 

0 - 5  

d.  Construction administration staff 
Experience / ability of field representative to 
identify and solve issues during construction 

0 - 10  

3.   Key Consultant Qualifications (Maximum 20 points) 

a.  Key discipline leads 
Experience / ability of key consultants to 
perform effectively and collaboratively 

0 - 15  

b.  Proposed EDGE-certified Consultant participation* 
One point for every 2 percent increase in 
professional services over the EDGE 
participation goal 

0 - 5  

4.   Overall Team Qualifications (Maximum 10 points) 

a.  Previous team collaboration 
Less than 3 sample projects 1 

Max 
= 3  3 to 8 sample projects 2 

More than 8 sample projects 3 

b.  LEED** Registered / Certified project experience 
Registered projects 1 Max 

= 2  Certified projects 2 

c.  BIM project experience 
Training and knowledge 1 Max 

= 3  Direct project experience 3 

d.  Team organization  
Clarity of responsibility / communication 
demonstrated by table of organization 

0 - 2  

5.   Overall Team Experience (Maximum 30 points) 

a.  Previous team performance 
Past performance as indicated by 
evaluations and letters of reference 

0 - 10  

b.  Experience with similar projects / delivery methods 
Less than 3 projects 0 - 3 

 3 to 8 projects 4 - 6 
More than 8 projects 7 - 10 

c.  Budget and schedule management  
Performance in completing projects within 
original construction budget and schedule 

0 - 5  

d.  Knowledge of Ohio Capital Improvements process 
Less than 3 projects 0 - 1 

 3 to 8 projects 2 - 3 
More than 8 projects 4 - 5 

 
* Must be comprised of professional design services consulting firm(s) and NOT the lead firm 
** Leadership in Energy & Environmental Design administered by the Green Building Certification Institute Subtotal  

 
Notes:  Evaluator: 
 

  Name  

     
  Signature  Date 
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Administration of Project: Local Higher Education 
 

Project Name 
Basic Renovation/Deferred Maintenance- 
Prequalification List  Response Deadline 11/13/15  4:00pm  local time 

Project Location Nelsonville, Logan, and Perry campuses  Project Number HTC-160001 

City / County Various / Various  Project Manager Jacqueline Hagerott 

Owner Hocking College  Contracting Authority Local Higher Education 

Delivery Method General Contracting  Prevailing Wages State 

No. of paper copies requested (stapled, not bound) 2  No. of electronic copies requested (PDF) 1 
 
Submit the requested number of Statements of Qualifications (Form F110-330) directly to Jacqueline Hagerott at 3301 
Hocking Parkway, JL 151, Nelsonville, OH  45764. See Section H of this RFQ for additional submittal instructions. 
 
Submit all questions regarding this RFQ in writing to Jacqueline Hagerott at hagerottj@hocking.edu with the project number 
included in the subject line (no phone calls please). Questions will be answered and posted to the Opportunities page on the 
OFCC website at http://ofcc.ohio.gov on a regular basis until one week before the response deadline. The name of the party 
submitting a question will not be included on the Q&A document. 
 
 
Project Overview 
 
A. Project Description 
 

Hocking College is soliciting firms that are interested in professional service contracts for basic renovations and/or 
deferred maintenance projects at Hocking College that will commence in calendar year 2016.  Hocking College intends to 
pre-qualify firms to provide architectural services for small projects or specialized tasks in which the A/E selection process 
would be unnecessarily cumbersome.  The number of pre-qualified architectural firms selected through this process is at 
the discretion of Hocking College, and while the pre-qualified status of a firm means that they are eligible for awarding of a 
contract, it does not guarantee that any work will be awarded.  

 
B. Scope of Services 
 

Projects may include architectural and related specialty consulting services.  Project scopes may include, but not be 
limited to, facility evaluation, review or creation of Program of Requirements, preparation of cost estimates, quality 
assurance testing during construction, bidding and awarding support including preparation of bidding and construction 
documents, pre-design investigations, construction administration, and post-construction.  As projects are identified, 
Hocking College will notify a pre-qualified firm to provide the scope of work and request a fee proposal.    
 
The selected A/E, as a portion of its required Scope of Services and prior to submitting its proposals, will discuss and 
clarify with the Owner and/or the Contracting Authority, the cost breakdown of the Architect/Engineer Agreement detailed 
cost components to address the Owner’s project requirements. Participate in the Encouraging Growth, Diversity & Equity 
(EDGE) Program as required by statute and the Agreement. 
 
Refer to the Ohio Facilities Construction Manual for additional information about the type and extent of services required 
for each. A copy of the standard Agreement can be obtained at the OFCC website at http://ofcc.ohio.gov.  
 
During the construction period, the selected firm shall provide on-site construction administration services each week, 
including (1) attendance at progress meetings, (2) a written field report of each site visit, (3) on-site representation 
comprised of the A/E and its consultant staff involved in the primary design of the project, all having relevant and 
appropriate types of construction administration experience. 
 
 
For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (Form 
F110-330), below is a list of relevant scope of work requirements for this RFQ:  

 
1. General Building Renovations 
2. Building HVAC, Electrical, and Plumbing System Improvements 
3. Utility Infrastructure 
4. Roofs 
5. Construction Administration 

http://ofcc.ohio.gov/
http://ofcc.ohio.gov/
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C. Funding / Estimated Budget 

Total Project Cost Varies with Project State Funding Varies 

Construction Cost Varies with Project  Other Funding Varies  

Estimated A/E Fee TBD     
 
NOTE:  The A/E fee percentage for this project includes all professional design services, and consultant services necessary for proper 
completion of the Basic Services for the successful completion of the project, including but not limited to: review and verification of the 
Program of Requirements provided by the Owner, validation of existing site conditions (but not subsurface or hidden conditions), preparation 
of cost estimates and design schedules for the project. Fees may be negotiated and allocated for Additional Services (e.g., creation of a 
Program of Requirements, extensive evaluation or validation of site conditions, extensive pre-design investigations, code-required special 
inspection and testing, Quality Assurance testing during the construction period, and testing due to unforeseen conditions). 
 

D. Services Required (see note below) E. Anticipated Schedule 
 

Primary Various, as listed in Scope of Services  Professional Services Start TBD 

Secondary        Construction Notice to Proceed TBD 

        Substantial Completion of all Work TBD 

        Professional Services Completed TBD 

          

        F. EDGE Participation Goal  

          

Others        Percent of initial TOTAL A/E Fee 0.0% 
 
NOTE: The primary A/E shall be (1) a registered architect holding a license and certificate of authorization issued by the Ohio Architects Board 
pursuant to ORC Chapter 4703, (2) a landscape architect holding a license and certificate of authorization issued by the Ohio Landscape 
Architects Board pursuant to ORC Chapter 4703, or (3) a professional engineer or professional surveyor holding a license and certificate of 
authorization issued by the Ohio Engineers and Surveyors Board pursuant to ORC Chapter 4733. 
 
G. Evaluation Criteria for Selection 
 

Demonstrated ability to meet Owner’s programmed project vision, scope, budget, and schedule on previous projects.  
• Previous experience compatible with the proposed project (e.g., type, size). 
• Relevant past work of prospective firm’s proposed consultants. 
• Past performance of prospective firm and its proposed consultants. 
• Qualifications and experience of individuals directly involved with the project. 
• Proposer’s previous experience (numbers of projects, sizes of projects) when working with its proposed 

consultants.  
• Specification writing credentials and experience. 
• Experience and capabilities of creating or using Critical Path Method (CPM) schedules and of using CPM 

schedules as a project management resource. 
• Approach to and success of using partnering and Alternative Dispute Resolution. 
• Proximity of prospective firms to the project site. 
• Proposer’s apparent resources and capacity to meet the needs of this project. 
• The selected A/E and all its consultants must have the capability to use the Internet within their normal business 

location(s) during normal business hours. 
 
Interested A/E firms are required to address how they will implement Building Information Modeling (“BIM”) on the project, 
experience and level of training of staff related to BIM, incorporation of team partners that have previous BIM experience, 
and an understanding of collaborative BIM processes, including but not limited to the State of Ohio BIM Protocol available 
at the OFCC website at http://ofcc.ohio.gov.  
 

 
H. Submittal Instructions 
 

Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC 
website at http://ofcc.ohio.gov.  
 
Electronic submittals should be combined into one PDF file named with the project number listed on the RFQ and your 
firm’s name. Use the “print” feature of Adobe Acrobat or similar software for creating a PDF rather than using a scanner. If 

http://ofcc.ohio.gov/
http://ofcc.ohio.gov/
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possible, please reduce the file size of the PDF. In Acrobat, go to Advanced, then PDF Optimizer. Also, please label the 
CD or DVD and the sleeve with the project number and firm name if applicable. 
 
Paper copies of the Statement of Qualifications, if requested, should be stapled only. Do not use special bindings or 
coverings of any type. Cover letters and transmittals are not necessary. 
 
Facsimile copies of the Statement of Qualifications will not be accepted. 
 
Submit any questions regarding this RFQ in writing to Jacqueline Hagerott at hagerottj@hocking.edu with the project 
number included in the subject line (no phone calls please).  Questions will be answered and posted to the OFCC 
Opportunities website at http://ofcc.ohio.gov/Opportunities.aspx on a regular basis until one week before the response 
deadline.  The name of the person submitting a question will not be included on the Q&A document.   
 
Firms are requested to identify professional registrations, memberships and credentials including: LEED GA, LEED AP, 
LEED AP+, CCCA, CCM, CCS, CDT, CPE, DBIA, and any other appropriate design and construction industry credentials. 
Identify that information on the resume page for individual in Block 22, Section E of the F110-330 form. 
 

mailto:hagerottj@hocking.edu
http://ofcc.ohio.gov/Opportunities.aspx
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Project Name 
Basic Renovation/Deferred Maintenance - 
Prequalification List  Proposer Firm  

Project Number HTC-160001  City, State, Zip  
 

Selection Criteria Value Score 

1.   Primary Firm Location, Workload and Size (Maximum 10 points) 

a.  Proximity of firm to project site 
Less than 50 miles  5 

 50 miles to 100 miles  2 
More than 100 miles  0 

b.  Amount of fees awarded by Contracting Authority in 
previous 24 months 

Less than $100,000  2 
 $100,000 to $500,000  1 

More than $500,000  0 

c.  Number of licensed professionals 
Less than 3 professionals 1 

Max 
= 3  3 to 10 professionals 2 

More than 10 professionals 3 

2.   Primary Firm Qualifications (Maximum 30 points) 

a.  Project management lead 
Experience / ability of project manager to 
manage scope / budget / schedule / quality 

0 - 10   

b.  Project design lead 
Experience / creativity of project designer to 
achieve owner’s vision and requirements 

0 - 5 

Max 
= 20 

 

c.  Technical staff 
Experience / ability of technical staff to create 
fully coordinated construction documents 

0 - 5  

d.  Construction administration staff 
Experience / ability of field representative to 
identify and solve issues during construction 

0 - 10  

3.   Key Consultant Qualifications (Maximum 20 points) 

a.  Key discipline leads 
Experience / ability of key consultants to 
perform effectively and collaboratively 

0 - 15  

b.  Proposed EDGE-certified Consultant participation* 
One point for every 2 percent increase in 
professional services over the EDGE 
participation goal 

0 - 5  

4.   Overall Team Qualifications (Maximum 10 points) 

a.  Previous team collaboration 
Less than 3 sample projects 1 

Max 
= 3  3 to 6 sample projects 2 

More than 6 sample projects 3 

b.  LEED** Registered / Certified project experience 
Registered projects 1 Max 

= 2  Certified projects 2 

c.  BIM project experience 
Training and knowledge 1 Max 

= 3  Direct project experience 3 

d.  Team organization  
Clarity of responsibility / communication 
demonstrated by table of organization 

0 - 2  

5.   Overall Team Experience (Maximum 30 points) 

a.  Previous team performance 
Past performance as indicated by 
evaluations and letters of reference 

0 - 10  

b.  Experience with similar projects / delivery methods 
Less than 2 projects 0 - 3 

 2 to 4 projects 4 - 6 
More than 4 projects 7 - 10 

c.  Budget and schedule management  
Performance in completing projects within 
original construction budget and schedule 

0 - 5  

d.  Knowledge of Ohio Capital Improvements process 
Less than 2 projects 0 - 1 

 2 to 4 projects 2 - 3 
More than 4 projects 4 - 5 

 
* Must be comprised of professional design services consulting firm(s) and NOT the lead firm 
** Leadership in Energy & Environmental Design administered by the Green Building Certification Institute 

Subtotal  
 
Notes:  Evaluator: 
 

  Name  

     
  Signature  Date 
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Project Name 
Basic Renovation/Deferred Maintenance- 
Prequalification List   Project Number HTC-160001 

Project Location 
Hocking College Nelsonville, Logan,  
and Perry campuses    

 
 
Date posted: 10/23/15 
Date revised: N/A 
 
Below are the questions that have been received to date for the RFQ of the above-referenced project: 
 

1. Is this RFQ for architectural firms only? 
 

A. This RFQ is open to any firm within the classification of an Architect/Engineer. 
 

2. For this RFQ, do you want proposers to put together complete teams to provide all noted service needs, 
or respond only with the services each firm can provide in-house? 
 

A. A complete team to provide all noted service needs is preferred. 
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	5. Estimating: Demonstrated track record of performance of in-house estimating on projects comparable to the Project.
	6. Scheduling: Demonstrated track record of performance of managing projects to the original schedule.
	Firms are requested to identify professional registrations, memberships and credentials including but not limited to: LEED GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, CPE, DBIA, and any other appropriate design and construction industry credentials. I...

	Hughes Hall 141 and 161 Renovation - RFQ for AE Services
	B. Scope of Services
	As required by the Agreement, and as properly authorized, provide the following categories of services: Program Verification, Schematic Design, Design Development, Construction Document Preparation, Bid and Award Support, Conformed Documents, Construc...
	Refer to the  for additional information about the type and extent of services required for each. A copy of the standard Agreement can be obtained at the OFCC website at http://ofcc.ohio.gov.
	During the construction period, provide not less than 8 hours (excluding travel time) on-site construction administration services each week, including (1) attendance at progress meetings, (2) a written field report of each site visit, (3) on-site rep...
	Firms are requested to identify professional registrations, memberships and credentials including: LEED GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, CPE, DBIA, and any other appropriate design and construction industry credentials. Identify that inform...

	BGU-156153 Perry Stadium Phase II Renovation A-E RFQ
	Refer to the OFC Manual and/or the Ohio School Design Manual for additional information about the type and extent of services required for each. A copy of the standard Agreement can be obtained at the OFCC website at http://ofcc.ohio.gov.  Note that a...
	Firms are requested to identify professional registrations, memberships and credentials including but not limited to: LEED GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, DBIA, CPE, and any other appropriate design and construction industry credentials. I...

	BGU-156153 2013-04-11 Perry Stadium Facility Conditions Assessment
	BGU-156153 Stadium Phase 1 Repairs - DD Arch Drawings
	OSU-Prqual RFQ 2016
	B. Scope of Services
	Firms are requested to identify professional registrations, memberships and credentials including: LEED GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, CPE, DBIA, and any other appropriate design and construction industry credentials. Identify that inform...
	The Professional Services vary depending upon specific needs of the project. The firm may be required to provide the following categories of services: Program Verification, Schematic Design, Design Development, Construction Document Preparation, Bid a...
	Refer to the  for additional information about the type and extent of services required for each. A copy of the standard Agreement can be obtained at the OFCC website at http://ofcc.ohio.gov.
	The selected A/E will be required to sign the standard agreement. No modifications to the requirements in the agreement will be accepted.
	During the construction period, the selected firm shall provide on-site construction administration services each week, including (1) attendance at progress meetings, (2) a written field report of each site visit, (3) on-site representation comprised ...

	WSU-160027 AE-RFQ Lake Campus Ag Education and Water Quality Center
	B. Scope of Services
	As required by the Agreement, and as properly authorized, provide the following categories of services: Program Verification, Schematic Design, Design Development, Construction Document Preparation, Bid and Award Support, Conformed Documents, Construc...
	Refer to the  for additional information about the type and extent of services required for each. A copy of the standard Agreement can be obtained at the OFCC website at http://ofcc.ohio.gov.
	During the construction period, provide not less than 8 hours (excluding travel time) on-site construction administration services each week, including (1) attendance at progress meetings, (2) a written field report of each site visit, (3) on-site rep...
	Firms are requested to identify professional registrations, memberships and credentials including: LEED GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, CPE, DBIA, and any other appropriate design and construction industry credentials. Identify that inform...

	HTC-160001 AE-RFQ-PreQual
	B. Scope of Services
	Refer to the  for additional information about the type and extent of services required for each. A copy of the standard Agreement can be obtained at the OFCC website at http://ofcc.ohio.gov.
	During the construction period, the selected firm shall provide on-site construction administration services each week, including (1) attendance at progress meetings, (2) a written field report of each site visit, (3) on-site representation comprised ...
	Firms are requested to identify professional registrations, memberships and credentials including: LEED GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, CPE, DBIA, and any other appropriate design and construction industry credentials. Identify that inform...

	HTC-160001 QA

